



Pete K. Rahn, Director

---

**ADDENDUM 001  
REQUEST FOR QUOTATION  
D611-052-RW ASBESTOS REMOVAL**

Bidders shall acknowledge receipt of Addendum 001 (ONE) by signing and including it with original quote. The due date for receipt of this bid **does change** by this Addendum. Accordingly, the following clarifications, questions and answers are believed to be of general interest to all potential bidders. All other terms and conditions remain unchanged and in full force.

Name and Title of Signer (Print or type)	Name and Title of Department Authority  Terri Mount Sr. General Services Specialist
Bidder Signature	Department of Transportation  <i>Terri Mount</i>
<u>Signature of person authorized to sign</u>	<u>Authorizing Signature</u>
Date Signed:	Date Signed: 10/21/10

**NOTIFICATION: DUE TO THE DISCOVERY OF ADDITIONAL ASBESTOS MATERIAL TO BE REMOVED AT THE LOCATION REFERENCED IN THE ABOVE RFQ, INSERT THE ATTACHED REVISED PRICING PAGE IN YOUR RESPONSE, INDICATING THE ADDITIONAL LINE ITEM TO BE QUOTED. ALSO ATTACHED IS THE REVISED ASBESTOS REPORT.**

**THE CLOSING DATE FOR THIS RFQ IS HEREBY EXTENDED . CLOSING WILL BE AT 1:00 P.M., MONDAY OCTOBER 25, 2010. RESPONSES MAY BE FAXED OR EMAILED. IF ALREADY SUBMITTED ACKNOWLEDGE ADDENDUM BY SIGNING ABOVE AND SUBMIT REVISED PRICING PAGE.**

**THIS ADDENDUM MUST BE SIGNED AND SUBMITTED WITH RESPONSE.**

**D611-052-RW ASBESTOS REMOVAL-ADDENDUM 001**

**REVISED PRICING PAGE-ADDITIONAL LINE ITEM**

**MoDOT Parcel 47  
(Former M&L Foods)  
1717 N. Broadway**

**St. Louis, MO. 63102**

<b>Item</b>	<b>Qty</b>	<b>U/M</b>	<b>Description</b>	<b>Unit Cost</b>	<b>Extended Cost</b>
<b>1</b>	<b>937</b>	<b>LF</b>	<b>Removal of Category II nonfriable asbestos caulk on brick*</b>		
<b>2</b>	<b>3264</b>	<b>LF</b>	<b>Removal of Category II nonfriable asbestos caulking/glazing on windows</b>		
<b>3</b>	<b>8</b>	<b>LF</b>	<b>Removal of friable asbestos TSI / Aircell insulation</b>		
<b>4</b>	<b>45</b>	<b>SqFt</b>	<b>Removal of Category I nonfriable floor tile and mastic</b>		
<b>5</b>	<b>36</b>	<b>LF</b>	<b><i>Removal of friable asbestos TSI/Aircell insulation on pipe</i></b>		
			<b>Total Extended Cost</b>		

---

*\*Bid Quantity for caulk on brick is greater than quantity on asbestos survey due to additional material discovered after survey was complete.*

**Company:** \_\_\_\_\_ **Date:** \_\_\_\_\_

**Name (print):** \_\_\_\_\_ **Signature:** \_\_\_\_\_

