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Bidders shall note these changes to the above Request for Quotation and incorporate these changes 
in their submittal.  Bidders shall attach a signed acknowledged copy of this addendum to their bid, if 
submitting a hard copy (via paper) or agree to the addendum electronically if submitting through the 
electronic bid system on line. 
 
The following revisions and\or additions shall be referred to as part of the Bid/Contract Documents.   
 
General Clarifications: 
 

1. A Corps of Engineers 404 permit has been acquired. No permit for a creek crossing is 
included.  If needed the creek crossing permit will be the contractor’s responsibility. 

 
2. Some retaining walls do not have bore logs, so if rock is encountered the retaining wall 

quantity may be reduced. This will be determined by the City after excavation near the wall 
exposes the rock face.  

 
3. No geotech information is available for the east end of the bridge. 
 
4. Tree clearing must be completed by March 31, 2016 due to bats.  If this is delayed by the City, 

we will work with the contractor on removing the additional trees or in determining which trees 
may have Indiana Bat habitat potential. 

 
5. Contractor shall have the disturbance limits staked and shall stay within the limits during 

construction. There are designated areas for Corps of Engineers mitigation just beyond the 
disturbance limits.  

 
6. A prefabricated bridge was investigated during design, and it was determined that it would be 

more expensive for this site.  
 
7    Additional questions are to be submitted to Purchasing.  They will then be put into an 

addendum.  Michelle Sorensen mdsorens@GoColumbiaMO.com   573-874-6317. Cut off for 
additional questions is November 4, 2015 by close of business. 

 
8. Access to the east end of the bridge shall be determined by the contractor’s method of 

construction. A temporary crossing of the creek to access the east end would be allowed if the 
contractor obtains a permit from the U.S. Army Corps of Engineers. Access is also allowed 
underneath the existing vehicular bridge, but the contractor shall stay out of the limits of 
ordinary highwater. Finally, the City will allow temporary removal of guardrail on the southeast 
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side of the Forum Boulevard bridge. Any additional fill or construction needed for the 
contractor’s access will be at the contractor’s expense. 

    
9. An Ameren natural gas pipeline is under Hinkson Creek near to where the bridge piers will be 

constructed.  Ameren has confidence in the location of the pipe, which will not interfere with 
the drilled shafts.  Should there be a problem, Ameren will move the pipe.  Who is Ameren 
contact? 

  Jake Martin,  573-876-3063 
 
10. Anticipated Notice To Proceed is January 2016 
 
11. See the attached specification that is to be included in Technical Specification TS6. Contractor 

to restore disturbed areas with temporary ground cover and will purchase native grass seed 
for the City Parks and Rec Department to seed the disturbed areas with when the timing is 
right. 

 
12. No Change in the federal wage order 
 
13. No Other Changes 
  

  
 

ACKNOWLEDGEMENT OF ADDENDUM #1 
 

The undersigned Respondent hereby certifies that the changes set forth in this Addendum #1 have 
been incorporated in their proposal and are a part of Request for Quotation No. 4/2016.  All other 
provisions of the bid documents, except as herein stated, shall remain in force as written. 
 
 
Firm                                                     ____________________      Date _____________                    
 
            
Signed ________________________________________________________________   








