ADDENDUM NO. 1

ISSUED BY: Great River Associates
2826 S Ingram Mill Road
Springfield, Missouri 65804
(417) 886-7171
(417) 886-7591 - FAX

DATE: October 5, 2015

FOR: St. Clair County Bridge # 34800321
County Road 1131 over Weaubleau Creek
BRO B093(11)

The attached revisions hereby supersede any and all data with which they may conflict as indicated on the
Drawings, Specifications and related documents issued in the original set. Each trade is responsible for changes
in its work caused by changes in the work of other trades. This addendum is a part of and shall be attached to the
original set of plans and specifications for the work.

Contract Documents — Page 4 - Notice to Contractors

Section (3) Period of Performance

Change “Working Days: 60” to “Calendar Days: 120". Please replace page 4 with the attached page.
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NOTICE TO CONTRACTORS

Sealed bids for the Proposal for the Construction of St. Clair County Bridge #34800321 BRO-B093(11) Replacement
will be received at: St. Clair County Commission, P.O. Box 525, Osceola, MO 64776, until 10:00 o'clock A.M.
(Prevailing Local Time) on the 14th day of October, 2015, at the office of the St. Clair County Courthouse, and at that
time will be publicly opened and read. All bids shall be submitted as a Hard Copy.

1)

(2)

3)

PROPOSED WORK: The proposed work, hereinafter called the work, includes:

Construction of a two-span, 140-foot long pre-stressed NU girder bridge, approach roadway work, and any
incidental work in accordance with the plans and specifications. The project is located on County Road 1131,
in Section 21, Township 37N, Range 24W, St. Clair County, Missouri, over Weaubleau Creek.

COMPLIANCE WITH CONTRACT PROVISIONS:

The bidder, having examined and being familiar with the local conditions affecting the work, and with the
contract, contract documents, including the Missouri Highways and Transportation Commission's "Missouri
Standard Specifications for Highway Construction, 2011," and "Missouri Standard Plans for Highway
Construction, 2009", their revisions, and the request for bid, including appendices, the special provisions and
plans, hereby proposes to furnish all labor, materials, equipment, services, etc., required for the performance
and completion of the work. All references are to the Missouri Standard Specifications for Highway
Construction, as revised, unless otherwise noted.

The following documents are available on the Missouri Department of Transportation web page at
www.modot.mo.gov under "Business with MoDOT" “Standards and Specifications”. The effective version shall
be determined by the letting date of the project.

General Provisions & Supplemental Specifications
Supplemental Plans to October 2009 Missouri Std. Plans For Highway Construction

These supplemental bidding documents contain all current revisions to the bound printed versions and have
important legal consequences. It shall be conclusively presumed that they are in the bidder's possession, and
they have been reviewed and used by the bidder in the preparation of any bid submitted on this project.

In the event of a conflict between the above referenced documents, the Job Special Provisions shall have
priority, followed in descending priority by the General Special Conditions and the MoDOT Standard
Specifications. In the event of a discrepancy between the Job Special Provisions and the plans, the plans
shall have precedence.

Please note that within the above-listed documents, the term “Commission” shall be replaced with the term,
St. Clair County Commission, and the term “Design Professional” is a reference to the Design Professional of
Record from Great River Engineering.

PERIOD OF PERFORMANCE:

If the bid is accepted, the bidder agrees that work shall be diligently prosecuted at such rate and in such
manner as, in the judgment of the design professional, is necessary for the completion of the work within the
time specified as follows in accordance with Sec 108:

Calendar Days: 120

The computation of time by calendar days will be based on consecutive calendar days beginning on the date
that the Contractor starts construction activities, or the authorization date in the Notice to Proceed, whichever
is earlier, with no regard to weather, site conditions, holidays, weekends, or seasons.

ST. CLAIR COUNTY COMMISSION

BRO-B093(11)
NOTICE TO CONTRACTORS



RECEIPT OF ADDENDUM

| received addendum No. 01, dated Monday, October 05, 2015 for

St. Clair County Bridge #34800321
Project Job #3401

This addendum involves 3 pages including this sheet.

Vendor's Name

Vendor's Address

Signature / Date

Return completed acknowledgment to
Great River Engineering ASAP
@
Fax. #. 417-886-7591
Attention: Melanie Mesicek
Or
Secretary@greatriv.com
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