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BIDDER CHECKLIST
FINAL CHECKLIST BEFORE SUBMITTING PROPOSAL

The orange bound Request for Proposal includes a complete set of bidding forms, specifications, and
appendices which are made part of the proposal by reference. It is for the bidders information and
convenience only and is not to be returned with the proposal.

The blue bound Proposal contains a complete set of bidding forms only. It is to be completed, executed
and submitted in a sealed envelope marked "'Central Office Roof Replacement, 105 West Capitol
Avenue, Cole County, Jefferson City, MO”

a. Complete the Bid Form by filling in the total dollar amount of the bid; listing any
addenda which may have been issued; filling in the dollar amount of the bidder's check
or Bid Bond, sign the proper signature line, and supply the required information in
connection with the signature for the individual bidder, joint adventurer, or corporation.

b. Submit Bid Bond executed by the bidder and surety. The bidder may use the Bid Bond
furnished by the Commission or AIA Document A310 or approved equivalent or attach
cashier's check to Bid Bond form. Personal checks are not accepted.

c. Complete Subcontractor section by listing major subcontractor(s) and general
supervisor(s), sign as required.

d. Complete Certification Regarding Missouri Domestic Products Procurement Act
section, if applicable.

If addenda are issued attach to the back of the blue bound Proposal. Copy addenda and add to the
appropriate section of the orange bound Request for Proposal and retain for your records.
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SECTION 00020

INVITATION TO BID

Notice is given hereby that the Missouri Department of Transportation will accept bids for construction of
the proposal marked "'Central Office Roof Replacement, 105 West Capitol Avenue, Cole County,
Jefferson City, MO”, according to Drawings and Specifications, and described in general as:

Remove existing single-ply roofing, tapered insulation off forth floor roof and discard debris
off-site. Install 60 mil fully adhered single ply roofing membrane over tapered insulation.

Sealed bids will be received by the Missouri Department of Transportation at its Central Office, One Stop
Building, 1320 Creek Trail Drive, PO Box 270, Jefferson City, MO 65102-0270 until 3:00 P.M.,
November 16, 20009.

Bids will be opened and read aloud at that time and that place. Bids received after that time will not be
accepted.

Contact Clayton Hanks at 573-522-9565 or Clayton.Hanks@modot.mo.gov to for plans, forms, and
information, or download them at no charge at
http://modot.org/business/contractor resources/FacilitiesConstructionandMaintenance.htm.

Prevailing wages as established by the Missouri Department of Labor and Industrial Relations, for Cole
County, as shown in the Proposal, will apply. Wage Order #16 shall apply.

Bid securities in the amount of 5% of the bid will be required to accompany bids.
Proposals must be made on forms provided by the Commission. The Commission reserves the right to reject
any or all bids and to waive irregularity in the bids and the bidding. No bid may be amended or

withdrawn after the bid is opened.

Appointment to survey the work site may be made with Dale Brandt, 573.690.4486.

MISSOURI HIGHWAY AND TRANSPORTATION COMMISSION

Building Design Supervisor
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SECTION 00100

INSTRUCTIONS TO BIDDER
SCOPE OF WORK

Remove existing single-ply roofing, tapered insulation off forth floor roof and discard debris off-site. Install 60 mil
fully adhered single ply roofing membrane over tapered insulation.

BID FORM
In order to receive consideration, bids must be made in strict accordance with the following.

A Make bids, upon the forms provided herein, properly signed and with all items filled out. Do not change the
wording of the bid form and do not add words to the bid form. Unauthorized conditions, limitations or provisions
attached to the bid will be cause for rejection of the bid.

B. No telegraphic bid or telegraphic modification of a bid will be considered. No bids received after the time fixed
for receiving them will be considered. Late bids will be returned to the bidder unopened.

C. Address bids to the Missouri Department of Transportation, and deliver to the address given in the Invitation to
Bid, on or before the day and hour set for opening the bids. Enclose each bid in a sealed envelope bearing the
title of the Work, the name of the bidder, and the date and hour of the bid opening. Submit only the original
signed copy of the bid. It is the sole responsibility of the bidder to see that the bid is received on time.

BONDS

A Bid securities, a cashiers check, a Bank Money Order, or a Certified Check made payable to "Director of
Revenue, Credit Road Fund", in the amount stated in the invitation to bid must accompany each bid. The
successful bidder's security will be retained until he has signed the Contract and has furnished the required
Certificates of Insurance.

B. The Owner reserves the right to retain the security of all bidders until the successful bidder enters into the
Contract. Other bid securities will be returned as soon as practical. If any bidder refuses to enter into a Contract,
the Owner may retain his bid security as liquidated damages but not as a penalty.

C. Prior to signing the Contract, the successful bidder will secure a Performance Bond in the amount of 100% of the
Contract Sum. Surety, acceptable to the Owner, shall issue the bond. Costs of such bonds will be the
responsibility of the bidder.

EXAMINATION OF DOCUMENTS AND SITE OF WORK

Before submitting a bid, each bidder shall examine the Drawings carefully, read the Specifications and all other proposed
Contract Documents, and visit the site of the work. Each bidder shall fully inform himself, prior to bidding, as to existing
conditions and limitations under which the Work is to be performed and shall include in his bid a sum to cover the cost of
items necessary to perform the Work, as set forth in the proposed Contract Documents. No allowance will be made to a
bidder because of lack of such examination or knowledge. The submission of a bid will be considered conclusive
evidence that the bidder has made such examination.

INTERPRETATION

No oral interpretations will be made to any bidder as to the meaning of the plans and specifications or the acceptability of
alternate products, materials, form or type of construction. Every request for interpretation shall be made in writing and
submitted with all supporting documents not less than ten (10) calendar days before opening of bids. The request shall be
sent directly to the project Designer. Every interpretation made to a bidder will be in the form of an addendum and will be
sent as promptly as is practicable to all persons to whom plans and specifications have been issued. All such addenda
shall become part of the contract documents.

PROOF OF COMPETENCY OF BIDDER

A bidder may be required to furnish evidence, satisfactory to the Commission, that he and his proposed subcontractor(s)
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10.

11.

have sufficient means and experience in the types of work called for to assure completion of the Contract in a satisfactory
manner.

WITHDRAWAL OF BIDS

A A bidder may withdraw his bid, either personally or by written request, at any time prior to the scheduled time for
opening bids.
B. No bid may be amended or withdrawn after the bid is opened.

AWARD OR REJECTION OF BIDS

A The Contract, if awarded, will be awarded to the responsible bidder who has proposed the lowest Contract Sum,
subject to the Commission's right to reject any or all bids and to waive informality and irregularity in the bids and
in the bidding.

B. Award of alternates, if any, will be made in numerical order to result in the maximum amount of work being
accepted within available construction funds.

C. MoDOT is exempt from paying Missouri Sales Tax, Missouri Use Tax and Federal Excise Tax. An Exemption

From Missouri Sales and Use Tax on Purchases letter and a Project Exemption Certificate (Form 5060 Rev. 10-
2006) for tax-exempt purchases at retail of tangible personal property and materials for the purpose of
constructing, repairing or remodeling facilities for the Missouri Highways and Transportation Commission, only
if such purchases will "are related to the Commission's exempt functions and activities be furnished to the
successful Bidder upon request.

EXECUTION OF CONTRACT

A The Contract, which the successful bidder will be required to execute, will be included in the Contract
Documents.

B. The bidder to whom the Contract is awarded shall, within fourteen calendar days after notice of award and receipt
of Contract Documents from the Commission, sign and deliver required copies to the Commission.

C. Upon delivery of the signed Contract, the bidder to whom the Contract is awarded shall deliver to the

Commission those Certificates of Insurance required by the Contract Documents and Performance Bond, as
required by the Commission.

D. Execution of the Contract by the Commission must be done before the successful bidder may proceed with the
work.

CONSTRUCTION TIME AND LIQUIDATED DAMAGES

A Time of Completion - If this proposal is accepted, it is hereby agreed that work will begin not later than the date
specified in the "Notice to Proceed" and will diligently be prosecuted in order to complete the work and billing
within 5 working days from the date specified. Completion of work will be based on FINAL ACCEPTANCE of
the building; "SUBSTANTIAL COMPLETION" will not be accepted as basis for completion.

B. Liquidated Damages - It is agreed that time is of the essence. Because failure to complete the contract within the
time fixed herein will cause serious inconvenience, loss, and damage to the state, liquidated damages will be
assessed in the amount of $200.00 per working day, for each working day after the agreed completion date that
the Work is not fully completed.

NONDISCRIMINATION

The Bidder/Offeror understands that this project involves state funds and the Bidder/Offeror awarded the contract will be
required to comply with the Executive Order 05-30 of the Governor of the State of Missouri dated September 8, 2005.
This order stipulates that there shall be no discriminatory employment practices by the Contractor or his subcontractors, if
any, based on race, sex, religion, national origin, age, color, disability, or veteran status. The undersigned Contractor or
his subcontractors, if any, shall give written notice of their commitments under this clause to any labor union with which
they have bargaining or other agreements.

The Contractor shall comply with the Regulations relative to nondiscrimination in federally-assisted programs of the
Department of Transportation, Title 49, Code of Federal Regulations, Part 21, as they may be amended from time to time,
(hereinafter referred to as the Regulations), which are herein incorporated by reference and made a part of this contract.

All solicitations either by competitive bidding or negotiation made by the Contractor for work to be performed under a
subcontract, including procurements of materials or leases of the Contractor's obligations under this contract and the
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13.

14,

Regulations, will be relative to nondiscrimination on the grounds of race, color, or national origin.

Sanctions for Noncompliance: In the event of the Contractor's noncompliance with the nondiscrimination provisions of
this contract, MoDOT shall impose such contract sanctions as it or the Federal Highway Administration may determine to
be appropriate, including, but not limited to: (i) withholding of payments to the Contractor under the contract until the
Contractor complies, and/or, (ii) cancellation, termination or suspension of the contract, in whole or in part.

EXECUTIVE ORDER

A. The Contractor shall comply with all the provisions of Executive Order 07-13, issued by the Honorable Matt
Blunt, Governor of Missouri, on the sixth (6") day of March, 2007. This Executive Order, which promulgates
the State of Missouri’s position to not tolerate persons who contract with the state engaging in or supporting
illegal activities of employing individuals who are not eligible to work in the United States, is incorporated herein
by reference and made a part of this Agreement.

B. “By signing this Agreement, the Contractor hereby certifies that any employee of the Contractor assigned to
perform services under the contract is eligible and authorized to work in the United States in compliance with
federal law.”

C. Inthe event the Contractor fails to comply with the provisions of the Executive Order 07-13, or in the event the
Commission has reasonable cause to believe that the contractor has knowingly employed individuals who are not
eligible to work in the United States in violation of federal law, the Commission reserves the right to impose such
contract sanctions as it may determine to be appropriate, including but not limited to contract cancellation,
termination or suspension in whole or in part or both.

D. The Contractor shall include the provisions of this paragraph in every subcontract. The Contractor shall take
such action with respect to any subcontract as the Commission may direct as a means of enforcing such
provisions, including sanctions for noncompliance.

Missouri law, 292.675 RSMo, requires the Contractor and its subcontractor(s) to provide a ten-hour occupational safety
and health administration (OSHA) construction safety program (or a similar program approved by the Missouri
Department of Labor and Industrial Relations as a qualified substitute) for their on-site employees (laborers, workmen,
drivers, equipment operators, and craftsmen) who have not previously completed such a program and are directly engaged
in actual construction of the improvement (or working at a nearby or adjacent facility used for construction of the
improvement). The Contractor and its subcontractor(s) shall require all such employees to complete this ten-hour
program, pursuant to 292.675 RSMo, unless they hold documentation on their prior completion of said program. Penalties
for non-compliance include Contractor forfeiture to the Commission in the amount of $2,500, plus $100 per contractor and
subcontractor employee for each calendar day such employee is employed beyond the elapsed time period for required
program completion under 292.675 RSMo.

EMPLOYMENT OF UNAUTHORIZED ALIENS

Pursuant to 285.530 RSMo, the bidder/offeror must affirm its enrollment and participation in a federal work authorization
program with respect to the employees proposed to work in connection with the services requested herein by

submitting a completed, notarized copy of the AFFIDAVIT OF WORK AUTHORIZATION and

providing documentation affirming the bidder’s/offeror’s enrollment and participation in a federal work authorization program
(see below) with respect to the employees proposed to work in connection with the services requested herein.

E-Verify is an example of a federal work authorization program. Acceptable enrollment and participation documentation
consists of completed copy of the E-Verify Memorandum of Understanding (MOU). For vendors that are not already enrolled
and participating in a federal work authorization program, E-Verify is available at
http://www.dhs.gov/xprevprot/programs/gc_1185221678150.shtm.

The contractor understands and agrees that by signing the (IFB/RFP/RFQ/SFS document or contract), they certify the
following:
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15.

a. The contractor shall only utilize personnel authorized to work in the United States in accordance with applicable
federal and state laws. This includes but is not limited to the Illegal Immigration Reform and Immigrant
Responsibility Act (IIRIRA) and INA Section 274A.

b. If the contractor is found to be in violation of this requirement or the applicable state, federal and local laws and
regulations, and if the State of Missouri has reasonable cause to believe that the contractor has knowingly employed
individuals who are not eligible to work in the United States, the state shall have the right to cancel the contract
immediately without penalty or recourse and suspend or debar the contractor from doing business with the state.

c. The contractor agrees to fully cooperate with any audit or investigation from federal, state or local law enforcement
agencies.

d. Inaddition, the contractor shall maintain enrollment and participation in a federal work authorization program with
respect to the employees working in connection with the contracted services included herein.

PREFERENCES

In the evaluation of bids/quotes/proposals, preferences shall be applied in accordance with Chapter 34 RSMo. Contractors
should apply the same preferences in selecting subcontractors.

By virtue of statutory authority, RSMo. 34.076 and 34.350 to 34.359, a preference will be given to materials, products,
supplies, provisions and all other articles produced, manufactured, made or grown within the State of Missouri. Such
preference shall be given when quality is equal or better and delivered price is the same or less.

1) If attached, the document entitled “PREFERENCE IN PURCHASING PRODUCTS” should be completed and returned
with the solicitation documents.

2) If attached, the document entitled “MISSOURI DOMESTIC PRODUCTS PROCUREMENT ACT” should be completed
and returned with the solicitation documents. Applies if bid is Twenty-Five Thousand Dollars ($25,000.00) or more.

By virtue of statutory authority, RSMo 34.074, a preference will be given all contracts for the performance of any job or
service to service-disabled veteran business either doing business as Missouri firms, corporations, or individuals; or which
maintain Missouri offices or places of business, when the quality of performance promised is equal or better and the price
quoted is the same or less or whenever competing bids, in their entirety, are comparable.

1) If attached, the document entitled “MISSOURI SERVICE-DISABLED VETERAN PREFERENCE” should be completed
and returned with the solicitation documents.

In the event of a tie of low bids, the MHTC reserves the right to establish the method to be used in determining the award.
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PREFERENCES IN PURCHASING PRODUCTS

DATE:

The bidders attention is directed to Section 34.076 RSMo 2000 which gives preference to Missouri corporations, firms,
and individuals when letting contracts or purchasing products.

Bids/Quotations received will be evaluated on the basis of this legislation.
All vendors submitting a bid/quotation must furnish ALL information requested below.
FOR CORPORATIONS:

State in which incorporated:

FOR OTHERS:

State of domicile:

FOR ALL VENDORS:

List address of Missouri offices or places of business:

THIS SECTION MUST BE COMPLETED AND SIGNED:

FIRM NAME:

ADDRESS:

CITY: STATE: ZIP:

BY (signature required):

Federal Tax I.D. #: if no Federal Tax I.D. # - list Social Security #:

NOTE: For bid/quotation to be considered, the “Preference in Purchasing Products” form must be on file in the General Services
(Procurement) Division and must be dated in the current calendar year.
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MISSOURI DOMESTIC PRODUCTS PROCUREMENT ACT

The bidder’s attention is directed to the Missouri Domestic Products Procurement Act, Sections 34.350 to 34/359, RsMO, which
requires all manufactured goods or commodities used or supplied in the performance of this contract or any subcontract to be
manufactured or produced in the United States.

Section 34.355, RsMO, requires the vendor or contractor to certify his compliance with Section 34.353 and, if applicable, Section
34.359, RsMO, at the time of bidding and prior to payment. Failure to comply with Section 34.353, RsMO, during the
performance of the contract and to provide certification of compliance prior to payment will result in nonpayment for those goods
or commodities.

Section 34.353.2, RsMO, specifies that it does not apply where the total contract is less than Twenty-Five Thousand Dollars
($25,000.00). If your total bid is Twenty-Five Thousand Dollars ($25,000.00) or more, you must complete this form as directed
below.

Failure to complete and return this document with this bid will cause the State to presume the manufactured goods or products
listed in the bid are not manufactured or produced in the United States, and the bid will be evaluated on that basis. Please read the
certification appearing below on this form.

[ 1 [Ifall the goods or products specified in the attached bid which the bidder proposes to supply to the State shall be
manufactured or produced in the “United States” as defined in Section 34.350, RsMO, check the box at left.

[ 1 [Ifonlyoneitem of any particular goods or products specified in the attached bid is manufactured or produced in the
“United States” as defined in Section 34.350, RsMO, check the box at left and list the items (or item number) here:

[ 1 [Ifanyorall of the goods or products specified in the attached bid which the bidder proposes to supply to the State are
not manufactured or produced in the “United States” as defined in Section 34.350, RsMO, then: (a) check the box at
left; (b) list below, by item (or item number), the country other than the United States where each good or product is
manufactured or produced; and (c) check the boxes to the left of the paragraphs below if applicable and list the
corresponding items (or item numbers) in the spaces provided.

Item (or item number) Location Where Item Manufactured or Produced

(attach an additional sheet if necessary)

[ 1 Thefollowing specified goods or products cannot be manufactured or produced in the United States in sufficient
quantities or in time to me the contract specifications. Items (or item numbers):

[ 1 Thefollowing specified goods or products must be treated as manufactured or produced in the United States, in
accordance with an existing treaty, law, agreement, or regulation of the United States, including a treaty between the
United States and any foreign country regarding export-import restrictions or international trade. Items (or item
numbers):

CERTIFICATION

By submitting this document, completed as directed above, with a bid, the bidder certifies under penalty of making false
declaration (Section 575.060, RsMO) that the information contained in this document if true, correct and complete, and may be
relied upon by the State in determining the bidders qualifications under and in compliance with the Missouri Domestic Products
Procurement Act.

The bidder’s failure to complete and return this document with the bid as directed above will cause the State to presume the
manufactured goods or products listed in the bid are not manufactured or produced in the United States, and the bid will be
evaluated on that basis pursuant to Section 34.353.3(2), RsMO.
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MISSOURI SERVICE-DISABLED VETERAN BUSINESS PREFERENCE

By virtue of statutory authority, RSMo 34.074, a preference will be given all contracts for the performance of any job or service to
service-disabled veteran business either doing business as Missouri firms, corporations, or individuals; or which maintain Missouri
offices or places of business, when the quality of performance promised is equal or better and the price quoted is the same or less or
whenever competing bids, in their entirety, are comparable.

Definitions:
Service-Disabled Veteran is defined as any individual who is disabled as certified by the appropriate federal agency

responsible for the administration of veterans’ affairs.
Service-Disabled Veteran Business is defined as a business concern:

a. Not less than fifty-one (51) percent of which is owned by one or more service-disabled veterans or, in the case of any
publicly owned business, not less than fifty-one (51) percent of the stock of which is owned by one or more service-
disabled veterans; and

b. The management and daily business operations of which are controlled by one or more service-disabled veterans.

If an offeror meets the definitions of a service-disabled veteran and a service-disabled veteran business as defined in 34.074 RSMo
and is either doing business as a Missouri firm, corporation, or individual; or maintains a Missouri office or place of business, the
offeror must provide the following with the proposal in order to receive the Missouri service-disabled veteran business preference
over a non-Missouri service-disabled veteran business when the quality of performance promised is equal or better and the price
quoted is the same or less or whenever competing proposals, in their entirety, are comparable:
a. Acopy of a letter from the Department of Veterans Affairs (VA), or a copy of the offeror’s discharge paper (DD
Form 214, Certificate of Release or Discharge from Active Duty) from the branch of service the offeror was in,
stating that the offeror has a service-connected disability rating ranging from 0 to 100% disability; and
b. A completed copy of this exhibit

(NOTE: For ease of evaluation, please attach copy of the above-referenced letter from the VA or a copy of the offeror’s discharge
paper to this Exhibit.)

By signing below, I certify that | meet the definitions of a service-disabled veteran and a service-disabled veteran business as
defined in 34.074 RSMo and that | am either doing business as a Missouri firm, corporation, or individual; or maintain Missouri
offices or places of business at the location(s) listed below.

Veteran Information Business Information
Service-Disabled Veteran’s Name, (Please Print) Service-Disabled Veteran Business Name
Service-Disabled Veteran’s Signature Missouri Address of Service-Disabled Veteran Business
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To:

SECTION 00301
BID FORM

The Missouri Highway and Transportation Commission
105 West Capitol Avenue
Jefferson City, Missouri 65101

The undersigned, having examined the proposed Contract Documents titled: marked ' Central Office Roof
Replacement, 105 West Capitol Avenue, Cole County, Jefferson City, MO” and having visited the site
and examined the conditions affecting the Work, hereby proposes and agrees to furnish all labor, materials,
equipment and everything which may be necessary or incidental thereto, as proposed by said Contract
Documents, all to the satisfaction of the Chief Engineer of the Missouri Department of Transportation and
the Missouri Highway and Transportation Commission, for the stipulated sum of:

DOLLARS ($ ).

The undersigned, acknowledges having examined and being familiar with the contract documents including
the drawings, the Instructions to Bidders, General Conditions, Supplementary Conditions and the body of
technical specifications.

The undersigned acknowledges receipt of Addenda number through inclusive.

Enclosed with this bid is bid security in the amount of not less than 5% of the bidder's proposed Contract
Sum, the amount being DOLLARS ($ ).

IF AN INDIVIDUAL

Name of individual Residence address

Social Security Number Telephone Number

Firm Name, If Any

Address for communications Signature
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IF A PARTNERSHIP

Name of Partnership

Partner

Partner

Address for Communications

Telephone Number

IF A CORPORATION

Name of Corporation

Name and Title of Officer

Signature of officer

Address for Communications

Telephone Number

(Each bidder must complete the Bid Form by signing in the proper signature line above and by supplying the required

(State Name and Residence Address of All Partners)

Residence Address

Residence Address

Federal Tax I.D. Number

Signature of Either Partner

Incorporated under the laws of the
State of

Corporate License No.

(If a corporation organized in a state other than
Missouri, attach Certificate of Authority to do
business in the State of Missouri.)

Federal Tax I.D. Number

(ATTEST)

(SEAL) Secretary

information called for in connection with the signature. The information called for is necessary in the proper

preparation of the contract and performance bond.)
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SECTION 00430
SUBCONTRACTOR LISTING
For portions of Work equaling or exceeding 1% of the total proposed Contract Sum, the
undersigned proposes to use the following subcontractors. Except as otherwise approved by the

Owner, the undersigned proposes to perform all other portions of the Work with his own forces.

Portion of the Work: Subcontractor name and address:
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USE ADDITIONAL SHEETS BIDDER:
IF REQUIRED

PROVIDE SIGNATURE
IDENTICAL TO THAT
SHOWN ON THE BID FORM by
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SECTION 00600
BID BOND

KNOW ALL MEN BY THESE PRESENTS, that we ,
as Principal, and
as Surety, are held firmly bound unto the State of Missouri (acting by and through the Missouri Highway and
Transportation Commission) in the penal sum of Dollars ($ )
to be paid to the State of Missouri, or the Missouri Highway and Transportation Commission, to be credited to the
State Road Fund and Principal and Surety binding themselves, their heirs, executors, administrators, successors and
assigns, jointly and severally, firmly by these presents.

Sealed with our seals and dated this day of , 20

THE CONDITION OF THIS OBLIGATION is such that:

WHEREAS, the Principal is submitting herewith a bid to the Missouri Highway and Transportation Commission on
Route(s) :

in County(ies), Project(s) \

for construction or improvement as set out in said proposal.

NOW THEREFORE, if the Missouri Highway and Transportation Commission shall accept the bid of the Principal,
and if said Principal shall properly execute and deliver to the Missouri Highway and Transportation Commission the
Contract, Contract Bond, Specifications and evidence of insurance coverage in compliance with the requirements of
the Proposal, to the satisfaction of the Missouri Highway and Transportation Commission, then this obligation shall

be void and of no effect, otherwise to remain in full force and effect.

In the event the said Principal shall, in the judgment of the Missouri Highway and Transportation Commission, fail to
comply with any requirement as set forth in the preceding paragraph, then the State of Missouri, acting through the
Missouri Highway and Transportation Commission, shall immediately and forthwith be entitled to recover the fees,
and any other expense of recovery.

Principal Surety
By
Attorney in Fact (SEAL)
Attest: (CORPORATE SEAL)
Corporate Secretary
Note: This bond must be executed by the Principal and by a Corporate Surety authorized to conduct

surety business in the State of Missouri.
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SECTION 01010
GENERAL CONDITIONS
General. The contractor shall do all things necessary to the performance of the contract in a substantial and
acceptable manner in accordance with the specifications and plans.

Employer's Liability. Contractor shall furnish evidence to the Commission that with respect to the
operations it performs, it either carries employers’ liability or worker's compensation insurance or is
qualified as self-insured under the provisions of law of the state relating to worker's compensation.

The Contractor shall purchase and maintain such insurance as will protect him from claims under workmen's
compensation acts and other employee benefit acts, from claims for damages because of bodily injury,
including death, and from claims for damages to property which may arise out of or result from the
Contractor's operations under this Contract, whether such operations be by himself or by any Subcontractor
or anyone directly or indirectly employed by any of them.

This insurance shall be written for not less than any limits of liability specified as part of this contract, or
required by law, whichever is the greater, and shall include contractual liability insurance as applicable to the
Contractor's obligations under this contract. Unless otherwise specified, insurance limits shall be as follows:

A. Workmen's Compensation: Workers Compensation Insurance, including "Occupational
Disease Act" requirements, must be maintained if required by law.

B. Public Liability (includes property damage and personal injury):
i Not less than $500,000 for any one person in a single accident or occurrence.

ii. Not less than $3,000,000 for all claims arising out of a single occurrence.

Duration of Insurance. The evidence of insurance required by sections 2, 3, and 4 above shall be furnished
to the Commission prior to the effective date of the Notice to Proceed. All insurance herein before specified
shall be carried until all work required to be performed under the terms of the contract is satisfactorily
completed as evidenced by the formal acceptance by the Commission and in the event that the limits of
coverage for property damage are depleted or decreased by the payment of claims, the contractor shall
procure a reinstatement of the limits. The cost of all insurance required to be carried by the contractor shall
be considered as completely covered by the contract price.

Inspection of Work. Commission's engineer shall be permitted to inspect all work, materials, payrolls,
records of personnel, invoices of materials and other data and records relating to the work. If requested by
Commission's engineer, the contractor shall at any time before final acceptance of the work uncovers any
portion of the finished work as directed for inspection. After examination, the contractor shall restore said
portions of the work to the standards required by the contract. Should the work thus exposed and examined
prove acceptable, the actual cost of uncovering, removing and replacing shall be paid by the Commission.
Should the work so exposed and examined prove unacceptable, the uncovering, removing and replacing shall
be at the expense of the contractor.

Change Orders. All departures from the plans and specifications will be considered unauthorized unless,
before proceeding with the work, the contractor has had delivered to it a change order, signed by the
Commission's engineer, authorizing and directing such changes or departures. All unauthorized work shall
be at the contractor's expense and the engineer may order such unauthorized work removed and replaced at
the contractor's expense.

Defective Work. All work which has been rejected shall be remedied, or if necessary, removed and replaced
in an acceptable manner by the contractor at its expense. If the contractor fails to remedy or replace such
defective work immediately after receiving written notice from the Commission's engineer, Commission
may employ labor to correct the defective work, and the cost incurred in making such corrections shall be
deducted from the payment due or to become due the contractor under this contract.
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10.

11.

12.

13.

Contractor's Responsibility for Work. Until Commission’s engineer accepts the work, it shall be in the
custody and under the charge and care of the contractor. Contractor shall rebuild, repair, restore or make
good at its own expense any lost or stolen Commission-owned material and all injuries or damages to any
portion of the work caused by action of the elements or from any other reason before its completion and final
acceptance. Issuance of a payment estimate on any part of the work done will not be considered as final
acceptance of any work completed up to that time.

Preservation of Utilities and Monuments. The contractor shall be responsible for the preservation of all
public and private utilities, wires, lines, pipes, poles, cables, and conduit at the site of the work and shall use
every precaution necessary to prevent damage or injury thereto. The contractor shall not disturb or damage
any land monument or property landmark until an authorized agent has witnessed or otherwise referenced,
their location and shall not remove them until directed by Commission's engineer.

Cooperation with Other Contractors. The contractor shall arrange its work so as not to interfere with the
operations of other contractors of the Commission which might be engaged in performing adjacent or nearby
work. Whenever work being done by other contractors is contiguous or related to the work involved in this
contract, the respective rights of the various contractors will be determined by the Commission's engineer in
order to secure the completion of the work under all contracts in general harmony.

Temporary Suspension of Work. Commission's engineer shall have authority to suspend work, wholly orin
part, for such period or periods of time as he may deem necessary when weather or other conditions are such
that in the opinion of the engineer the work may be done at a later time with advantage to the Commission or
for failure on the part of the contractor to comply with any of the provisions of the contract. The contractor
may suspend work for reasonable cause with written approval of the engineer. Liquidated damages shall not
accrue during the period in which work is suspended with the approval of the engineer, however, if the
suspension is because of the contractor's failure to comply to any of the provisions of the contract, the
contractor shall not be entitled to an extension of completion time nor to a waiver of liquidated damages. In
the event work is suspended, the contractor shall store all materials in a manner that will protect them from
damage, and shall take every precaution to prevent damage or deterioration of, the portions of the work
completed. If work has been discontinued for any reason, the contractor shall give Commission’s engineer
written notice at least forty-eight (48) hours before resuming operations.

Contractor's Procedure for Claims. If the contractor considers additional compensation may be due for work
or material not clearly covered in the contract or ordered in writing by the engineer as extra work, or if
additional compensation may be requested beyond the scope of such provisions, the contractor shall notify
the engineer in writing of the intention to make a claim before beginning the work in question. If
notification is not given and the engineer is not afforded proper facilities by contractor to provide necessary
inspection and for keeping strict account of actual cost, the contractor agrees to waive any claims for
additional compensation. Notice by the contractor, and the fact that the engineer has kept account of the cost
shall not be construed as substantiating the validity of the claim. The contractor shall file a written notice of
claim for additional compensation in triplicate within 60 days after completing the work in question.

If the claim is against the Commission, the notice of claim shall be personally delivered, or sent by certified
mail to the office of the Secretary of the Commission in Jefferson City, Missouri. All notices of claims shall
contain an itemized statement showing completely and fully the items and amounts forming the basis of the
claim.

Any claim or an item of any claim, not included in the notice and statement, or any claim included but not
clearly defined and specifically set out and itemized or any claim not filed within the time and in the manner
provided, shall be forever waived and shall neither constitute the basis of nor be included in any legal action,
counterclaim, set-off, or arbitration.

All claims filed with Missouri Highway and Transportation Commission's Secretary will be forwarded to the
Missouri Department of Transportation's Claims Committee.
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14.

15.

16.

Overhead and Profit on Change Orders. The percentages for overhead and profit charged on Change Orders
and Field Work Authorizations shall be negotiated and may vary according to the nature, extent and
complexity of the work involved. However, the overhead and profit for the contractor or subcontractor
actually performing the work shall not exceed 15%. When one or more tiers of subcontractors are used, in
no event shall any contractor or subcontractor receive as overhead and profit more than 7% of the cost of the
work performed by any of his subcontractors. In no case shall the total overhead and profit paid by the
owner on any change order exceed twenty five percent (25%) of the cost of materials, labor and equipment
necessary to put the change order work in place.

Review of Submittals. The architect’s review of submittals is only for the limited purpose of checking for
conformance with information given and seeing if they conform to design intent. The architect is not
responsible for determining the accuracy of measurements and completeness of details, for verifying
quantities, or for checking fabrication or installation procedures. The architect’s review does not relieve the
contractor of his or her responsibilities under the contract documents.

A working day. Is defined as any day when, soil and weather conditions would permit the major operation
of the project for six hours or more unless other unavoidable conditions prevent the contractor’s operation.
If conditions require the contractor to stop work in less than six hours, the day will not be counted as a
working day. Working days will begin as soon as notice to proceed is issued. In order for MoDOT not to
change a workday due to unavoidable conditions, the contractor must have enough forces, equipment, and
materials on site to begin the project. The contractor must notify MoDOT inspector before 12:00 noon of
said working day if forces will not be present.

END OF SECTION
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SECTION 01011

SUPPLEMENTARY CONDITIONS

The following supplements modify, change, delete from or add to the "General Conditions."

1. The proposed work includes the furnishing of all materials, equipment and labor for the work as set

forth in the plans, proposal and specifications.

2. The contractor will be required to remove from the Highway and Transportation Commission's
property all debris.

3. The contract price shall include any necessary permits and licenses required by law incidental to the
work. Local ordinances requiring building permits are not applicable to the state. Contractor will
comply with local laws involving safety in the prosecution of the work.

4, Contractor will provide a one-year warranty for parts and labor on all building material, and
equipment or a standard manufacturer's warranty which ever is greater. All warranties, including
extended service agreements shall begin on the date of Final Acceptance of this project.

5. The plans holders list may be obtained from the One Stop Facility located at 1320 Creek Trail Dr.,
Jefferson City, Mo 65102, by calling 573/751-4879 or electronically downloaded from
http://www.modot.org/business/contractor_resources/FacilitiesConstructionandMaintenance.htm

DEFINITIONS

1. Architect: When the term "Architect" is used herein, it shall refer to Larry Carver, [Senior

Facilities Designer], (573) 526-7934 or Jerrold Scarlett [Architect & submittal reviewer] Missouri
Department of Transportation, General Services Division, (573) 526-7935, FAX (573) 526-6948.
2. Construction Inspector: When the term "Construction Inspector” is used herein, it shall refer to

Dale Brandt, Missouri Department of Transportation, General Services Division, (573) 751-4793.

END OF SECTION
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PART 1

11

1.2

1.3

14

15

SECTION 01019
CONTRACT CONSIDERATIONS

GENERAL

SECTION INCLUDES

OOow>

Schedule of values.
Application for payment.
Change procedures.
Alternatives.

RELATED SECTIONS

A Section 01600 - Material and Equipment: Product substitutions.

SCHEDULE OF VALUES

A Submit a printed schedule on Contractor's standard form. Electronic media printout will be
considered.

B. Submit Schedule of Values in duplicate within 20 days after date of Owner-Contractor Agreement.

C. Revise schedule to list approved Change Orders, with each Application For Payment.

APPLICATIONS FOR PAYMENT

mTmooOwy

Submit four copies of each application on Contractor's electronic media driven form.

Content and Format: Utilize Schedule of Values for listing items in Application for Payment.
Payment Period: 30 days.

Submit waiver of liens from vendors.

Include an updated construction progress schedule.

Certified payroll records.

CHANGE PROCEDURES

A

The Architect/Engineer may issue a Notice of Change that includes a detailed description of a
proposed change with supplementary or revised Drawings and specifications, a change in Contract
Time for executing the change with a stipulation of any overtime work required.

The Contractor may propose changes by submitting a request for change to the Architect/Engineer,
describing the proposed change and its full effect on the Work. Include a statement describing the
reason for the change, the effect on the Contract Sum/Price and Contract Time, and a statement
describing the effect on Work by the MoDOT District or other Contractors.

Stipulated Sum/Price Change Order: Based on Notice of Change and Contractor's fixed price
quotation or Contractor's request for a Change Order as approved by Architect/Engineer.

Construction Change Directive: Architect/Engineer may issue a directive instructing the Contractor
to proceed with a change in the Work, for subsequent inclusion in a Change Order. Document will
describe changes in the Work, and designate method of determining any change in Contract
Sum/Price or Contract Time. Promptly execute the change.
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E. Time and Material Change Order: Submit itemized account and supporting data after completion
of change, within time limits indicated in the Conditions of the Contract. Architect/Engineer will
determine the change allowable in Contract Sum/Price and Contract Time as provided in the
Contract Documents.

F. Maintain detailed records of work done on Time and Material basis. Provide full information
required for evaluation of proposed changes, and to substantiate costs for changes in the Work.

G. Execution of Change Orders: Architect/Engineer will issue Change Orders for signatures of parties
as provided in the Conditions of the Contract.

1.6 DEFECT ASSESSMENT
A Replace the Work, or portions of the Work, not conforming to specify requirements.
B. If, in the opinion of the Architect/Engineer, it is not practical to remove and replace the Work, the
Architect/Engineer will direct an appropriate remedy or adjust payment.

1.7 ALTERNATIVES

A Accepted Alternatives will be identified in Owner-Contractor Agreement.

END OF SECTION
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PART 1

11

1.2

13

14

SECTION 01039
COORDINATION AND MEETINGS

GENERAL

SECTION INCLUDES

ASTIOMMUO®>

Coordination and project conditions.
Field engineering.

Preconstruction meeting.

Site mobilization meeting.

Progress meetings.

Preinstallation meetings.

Equipment electrical characteristics and components.
Examination.

Preparation.

Cutting and Patching.

Alteration project procedures.

COORDINATION AND PROJECT CONDITIONS

A

Coordinate scheduling, submittals, and Work of the various sections of the Project Manual to
ensure efficient and orderly sequence of installation of interdependent construction elements.

Verify utility requirements and characteristics of operating equipment are compatible with building
utilities. Coordinate work of various sections having interdependent responsibilities for installing,
connecting to and placing in service, such equipment.

Coordinate space requirements, supports, and installation of mechanical and electrical Work, which
are indicated diagrammatically on Drawings. Follow routing shown for pipes, ducts, and conduit,
as closely as practicable; place runs parallel with lines of building. Utilize spaces efficiently to
maximize accessibility for other installations, for maintenance, and for repairs.

In finished areas, except as otherwise indicated, conceal pipes, ducts and wiring within the
construction. Coordinate locations of fixtures and outlets with finish elements.

Coordinate completion and clean up of Work of separate sections in preparation for Substantial
Completion.

After Owner occupancy of premises, coordinate access to site for correction of defective Work and
Work not in accordance with Contract Documents, to minimize disruption of Owner's activities.

FIELD ENGINEERING

moow»

A
B.

Employ a Land Surveyor registered in the State of Missouri and acceptable to Architect/Engineer.
Owner will locate and protect survey control and reference points.

Control datum for survey is that established by Owner provided survey.

Verify setbacks and easements; confirm drawing dimensions and elevations.

Provide field engineering services. Establish elevations, lines and levels, utilizing recognized
engineering survey practices.

PRECONSTRUCTION MEETING

Architect/Engineer will schedule a meeting after Notice of Award.
Attendance Required: District engineer or representative, Architect/Engineer and Contractor.

Page 21



C.

Record minutes and distribute copies within 5 days after meeting to participants, with two copies to
District Engineer, Architect/Engineer, participants and those affected by decisions made.

15 SITE MOBILIZATION MEETING

A

B.

Architect/Engineer will schedule a meeting at the Project site prior to Contractor occupancy.

Architect/Engineer will record minutes and distributes copies within 5 days after meeting to
participants, with two copies to Architect/Engineer, participants and those affected by decisions
made.

1.6 PROGRESS MEETINGS

A.

Schedule and administer meetings throughout progress of the Work at when arranged by
architect/engineer.

Architect/Engineer will make arrangements for meetings, prepare agenda with copies for
participants, and preside at meetings.

Attendance Required: Job superintendent, major Subcontractors and suppliers, District engineer
representative, Architect/Engineer, as appropriate to agenda topics for each meeting.

Agenda:

Review of Work progress.

Field observations, problems, and decisions.

Identification of problems, which impede planned progress.
Maintenance of progress schedule.

Corrective measures to regain projected schedules.

Coordination of projected progress.

Effect of proposed changes on progress schedule and coordination.

NogkhwpE

Record minutes and distributes copies within 5 days after meeting to participants and those affected
by decisions made.

1.7 PREINSTALLATION MEETING

A

B.
C.

PART 2

Not used

PART 3

When required in individual specification sections, convene a pre-installation meeting at the site
prior to commencing work of the section.

Notify Architect/Engineer seven days in advance of meeting date.

Prepare agenda and preside at meeting:

1. Review conditions of installation, preparation and installation procedures.

2. Review coordination with related work.

Record minutes and distributes copies within 5 days after meeting to participants and those affected

by decisions made.

PRODUCTS

EXECUTION

3.1 CUTTING AND PATCHING

A

B.

Employ skilled and experienced installer to perform cutting and patching.

Submit written request in advance of cutting or altering elements, which affect:
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3.2

1. Structural integrity of element.
2. Integrity of weather-exposed or moisture-resistant elements.
3. Work of Owner or separate contractor.

Execute cutting, fitting, and patching to complete Work, and to:

1. Uncover Work to install or correct ill-timed Work.
2. Remove and replace defective and non-conforming Work.
3. Provide openings in elements of Work for penetrations of mechanical and electrical Work.

Cut masonry and concrete materials using masonry saw or core drill.
Fit Work tight to pipes, sleeves, ducts, conduit and other penetrations through surfaces.
Maintain integrity of wall, ceiling, or floor construction; completely seal voids.

Refinish surfaces to match adjacent finishes. For continuous surfaces, refinish to nearest
intersection; for an assembly, refinish entire unit.

Identify hazardous substances or conditions exposed during the Work to the Architect/Engineer for
decision or remedy.

ALTERATION PROJECT PROCEDURES

A

Materials: As specified in Product sections; match existing Products and work for patching and
extending work.

Close openings in exterior surfaces to protect existing work from weather and extremes of
temperature and humidity.

When finished surfaces are cut so that a smooth transition with new Work is not possible, terminate
existing surface along a straight line at a natural line of division and submit recommendation to
Architect/Engineer for review.

Patch or replace portions of existing surfaces that are damaged, lifted, discolored or showing other
imperfections.

Finish surfaces as specified in individual Product sections.

END OF SECTION
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SECTION 01300
SUBMITTALS
PART 1 GENERAL
11 SECTION INCLUDES

Submittal procedures.
Construction progress schedules.
Proposed Products list.
Product Data.

Shop Drawings.

Samples.

Design data.

Test reports.

Certificates.

Manufacturer's instructions.
Manufacturer's field reports.
Erection drawings.
Construction photographs.

Irx=-ITommoow

1.2 RELATED SECTIONS

A. Section 01300 - Submittals
B. Section 01400 - Quality Control: Manufacturers' field services and reports.
C. Section 01700 - Contract Closeout: Contract warranties, bonds, manufacturers' certificates and

closeout submittals.
1.3 REFERENCES

A AGC Associated General Contractors of America publication "The Use of CPM in Construction - A
Manual for General Contractors and the Construction Industry".

14 SUBMITTAL PROCEDURES
A Transmit each submittal with Architect/Engineer accepted form.

B. Identify Project, Contractor, Subcontractor or supplier; pertinent drawing and detail number and
specification section number, as appropriate.

C. Apply Contractor's stamp, signed or initialed certifying that review, approval, verification of
Products required, field dimensions, adjacent construction Work and coordination of information is
in accordance with the requirements of the Work and Contract Documents.

D. Schedule submittals to expedite the Project, and deliver to Architect/Engineer at business address.
Coordinate submission of related items.

E. For each submittal for review, allow 15 days excluding delivery time to and from the contractor.

F. Identify variations from Contract Documents and Product or system limitations, which may be
detrimental to successful performance of the completed Work.

G. Submittals not requested will not be recognized or processed.
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15

1.6

1.7

1.8

CONSTRUCTION PROGRESS SCHEDULES

Submit initial schedule in duplicate within 15 days after date established in Notice to Proceed.
Revise and resubmit as required.

Submit revised schedules with each Application for Payment, identifying changes since previous
version.

Submit a horizontal bar chart with separate line for each major portion of Work or operation,
identifying first workday of each week.

PROPOSED PRODUCTS LIST

A

B.

Within 15 days after date of Notice to Proceed, submit list of major products proposed for use, with
name of manufacturer, trade name and model number of each product.

For products specified only by reference standards, give manufacturer, trade name, model or
catalog designation and reference standards.

PRODUCT DATA

A

Product Data For Review:

1. Submitted to Architect/Engineer for review for the limited purpose of checking for
conformance with information given and the design concept expressed in the contract
documents.

2. After review, provide copies and distribute in accordance with SUBMITTAL

PROCEDURES article above and for record documents purposes described in Section
01700 - CONTRACT CLOSEOUT.

Product Data For Information:
1. Submitted for the Architect/Engineer's knowledge as contract administrator or for the
Owner.

Product Data For Project Closeout:
1. Submitted for the Owner's benefit during and after project completion.

Submit the number of hard copies, which the Contractor requires, plus two copies that will be
retained by the Architect/Engineer.

Mark each copy to identify applicable products, models, options and other data. Supplement
manufacturers' standard data to provide information specific to this Project.

After review distribute in accordance with the Submittal Procedures article above and provide
copies for record documents described in Section 01700 - CONTRACT CLOSEOQUT.

SHOP DRAWINGS

A

B.

Shop Drawings For Review:

1. Submitted to Architect/Engineer for review for the limited purpose of checking for
conformance with information given and the design concept expressed in the contract
documents.

2. After review, produce copies and distribute in accordance with SUBMITTAL

PROCEDURES article above and for record documents purposes described in Section
01700 - CONTRACT CLOSEQUT.

Shop Drawings For Information:

1. Submitted for the Architect/Engineer's knowledge as contract administrator or for the
Owner.
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1.9

1.10

111

1.12

1.13

C. Shop Drawings For Project Closeout:
1. Submitted for the Owner's benefit during and after project completion.

D. Indicate special utility and electrical characteristics, utility connection requirements and location of
utility outlets for service for functional equipment and appliances.

E. Submit in the form of one reproducible transparency and one opaque reproduction.
SAMPLES
A Samples For Review:

1. Submitted to Architect/Engineer for review for the limited purpose of checking for
conformance with information given and the design concept expressed in the contract
documents.

2. After review, produce duplicates and distribute in accordance with SUBMITTAL

PROCEDURES article above and for record documents purposes described in Section
01700 - CONTRACT CLOSEQUT.

B. Samples For Information:
1. Submitted for the Architect/Engineer's knowledge as contract administrator or for the
Owner.
C. Samples For Selection:
1. Submitted to Architect/Engineer for aesthetic, color, or finish selection.
2. Submit samples of finishes for Architect/Engineer selection.
3. After review, produce duplicates and distribute in accordance with SUBMITTAL

PROCEDURES article above and for record documents purposes described in Section
01700 - CONTRACT CLOSEQUT.

DESIGN DATA
A Submit for the Architect/Engineer's knowledge as contract administrator or for the Owner.
B. Submit for information for the limited purpose of assessing conformance with information given

and the design concept expressed in the contract documents.
TEST REPORTS

A Submit for the Architect/Engineer's knowledge as contract administrator or for the Owner.
B. Submit test reports for information for the limited purpose of assessing conformance with
information given and the design concept expressed in the contract documents.

CERTIFICATES
A When specified in individual specification sections, submit certification by the manufacturer,

installation/application subcontractor, or the Contractor to Architect/Engineer, in quantities
specified for Product Data.

B. Indicate material or Product conforms to or exceeds specified requirements. Submit supporting
reference data, affidavits and certifications as appropriate.
C. Certificates may be recent or previous test results on material or Product but must be acceptable to

Architect/Engineer.
MANUFACTURER'S INSTRUCTIONS
A When specified in individual specification sections, submit printed instructions for delivery,

storage, assembly, installation, and start-up, adjusting and finishing, to Architect/Engineer for
delivery to owner in quantities specified for Product Data.
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B. Indicate special procedures, perimeter conditions requiring special attention and special
environmental criteria required for application or installation.
C. Refer to Section 01400 - Quality Control, Manufacturers' Field Services article.

1.14  MANUFACTURER'S FIELD REPORTS
A Submit reports for the Architect/Engineer's benefit as contract administrator or for the Owner.
B. Submit for information for the limited purpose of assessing conformance with information given

and the design concept expressed in the contract documents.

1.15 ERECTION DRAWINGS

A Submit drawings for the Architect/Engineer's benefit as contract administrator or for the Owner.

B. Submit for information for the limited purpose of assessing conformance with information given
and the design concept expressed in the contract documents.

C. Data indicating inappropriate or unacceptable Work may be subject to action by the

Architect/Engineer or Owner.

END OF SECTION
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PART 1

11

1.2

13

14

15

SECTION 01400
QUALITY CONTROL

GENERAL

SECTION INCLUDES

mTmooOwy

Quality assurance - control of installation.
Tolerances

References and standards.

Mock-up.

Inspecting and testing laboratory services.
Manufacturers' field services.

RELATED SECTIONS

A
B.
C.

Section 01300 - Submittals: Submission of manufacturers' instructions and certificates.
Section 01600 - Material and Equipment: Requirements for material and product quality.
Section 01650 - Starting of Systems.

QUALITY ASSURANCE - CONTROL OF INSTALLATION

A Monitor quality control over suppliers, manufacturers, Products, services, site conditions and
workmanship, to produce Work of specified quality.

B. Comply with manufacturers' instructions, including each step in sequence.

C. Should manufacturers' instructions conflict with Contract Documents, request clarification from
Architect/Engineer before proceeding.

D. Comply with specified standards as minimum quality for the Work except where more stringent
tolerances, codes or specified requirements indicate higher standards or more precise workmanship.

E. Perform Work by persons qualified to produce required and specified quality.

F. Verify that field measurements are as indicated on shop drawings or as instructed by the
manufacturer.

G. Secure Products in place with positive anchorage devices designed and sized to withstand stresses,
vibration, physical distortion, or disfigurement.

TOLERANCES

A Monitor fabrication and installation tolerance control of Products to produce acceptable Work. Do
not permit tolerances to accumulate.

B. Comply with manufacturers' tolerances. Should manufacturers' tolerances conflict with Contract
Documents, request clarification from Architect/Engineer before proceeding.

C. Adjust Products to appropriate dimensions; position before securing Products in place.

REFERENCES AND STANDARDS

A

For Products or workmanship specified by association, trade or other consensus standards, comply
with requirements of the standard, except when more rigid requirements are specified or are
required by applicable codes.
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Conform to reference standard by date of issue current on date for receiving bids or date specified
in the individual specification sections, except where a specific date is established by code.

Neither the contractual relationships, duties or responsibilities of the parties in Contract nor those of
the Architect/Engineer shall be altered from the Contract Documents by mention or inference
otherwise in any reference document.

1.6 TESTING SERVICES

OO

Contractor to provide all testing services as called out in these specifications.

Testing and source quality control may occur on or off the project site. Perform off-site testing as
required by the Architect/Engineer or the Owner.

Testing does not relieve Contractor to perform Work to contract requirements.

Re-testing required because of non-conformance to specified requirements shall be performed by
the same MoDOT personnel on instructions by the Architect/Engineer.

1.7 INSPECTION SERVICES

A Owner will employ MoDOT Personnel to perform inspection.

B. Inspecting may occur on or off the project site. Perform off-site inspecting as required by the
Architect/Engineer or the Owner.

C. Inspecting does not relieve Contractor to perform Work to contract requirements.

1.8 MANUFACTURERS' FIELD SERVICES

A When specified in individual specification sections, require material or Product suppliers or
manufacturers to provide qualified staff personnel to observe site conditions, conditions of surfaces
and installation, quality of workmanship, start-up of equipment, test, adjust and the balancing of
equipment as applicable and to initiate instructions when necessary.

B. Report observations and site decisions or instructions given to applicators or installers that are
supplemental or contrary to manufacturers' written instructions.

C. Refer to Section 01300 - SUBMITTALS, MANUFACTURERS' FIELD REPORTS article.

PART 2

EXECUTION

2.1 EXAMINATION

A Verify that existing site conditions and substrate surfaces are acceptable for subsequent
Work. Beginning new Work means acceptance of existing conditions.
B. Verify that existing substrate is capable of structural support or attachment of new Work

being applied or attached.

2.2 PREPARATION

A
B.
C.

Clean substrate surfaces prior to applying next material or substance.

Seal cracks or openings of substrate prior to applying next material or substance.

Apply manufacturer required or recommended substrate primer, sealer or conditioner prior to
applying any new material or substance in contact or bond.

END OF SECTION
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PART 1

11

1.2

13

14

15

1.6

1.7

1.8

1.9

SECTION 01500
CONSTRUCTION FACILITIES AND TEMPORARY CONTROLS
GENERAL

SECTION INCLUDES

A Temporary Utilities: Electricity, telephone service, facsimile service and sanitary facilities.
B. Temporary Controls: enclosures and fencing, protection of the Work and water control.
C. Construction Facilities: progress cleaning and temporary buildings.

TEMPORARY ELECTRICITY
A Cost: By Contractor; pay for temporary power service furnished by MoDOT.
TELEPHONE SERVICE

A Provide, maintain, and pay for telephone service to field office and Architect/Engineer's field office
at time of project mobilization.

FACSIMILE SERVICE

A Provide, maintain and pay for facsimile service and a dedicated telephone line to field office and
Architect/Engineer's field office at time of project mobilization.

TEMPORARY WATER SERVICE

A. Connect to existing water source as directed for construction operations at time of project
mobilization.

B. Contractor will reimburse Owner for water used in construction as agreed upon at time of project
mobilization.

TEMPORARY SANITARY FACILITIES

A Provide and maintain required facilities and enclosures. Provide at time of project mobilization.

FENCING

A Construction: Use plastic mesh safety fencing or better.

B. Provide 48 high fence around construction site; equip with vehicular and pedestrian gates with
locks.

WATER CONTROL

A Grade site to drain. Maintain excavations free of water. Provide, operate and maintain pumping
equipment.

B. Protect site from puddling or running water. Provide water barriers as required to protect site from
soil erosion.

EXTERIOR ENCLOSURES

A Provide temporary weather tight closure of exterior openings to accommodate acceptable working
conditions and protection for Products, to allow for temporary heating and maintenance of required
ambient temperatures identified in individual specification sections, and to prevent entry of
unauthorized persons. Provide access doors with self-closing hardware and locks.
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1.10

111

1.12

1.13

1.14

1.15

PROTECTION OF INSTALLED WORK

A Protect installed Work and provide special protection where specified in individual specification
sections.
B. Provide temporary and removable protection for installed Products. Control activity in immediate

work area to prevent damage.
C. Provide protective coverings at walls, projections, jambs, sills and soffits of openings.

D. Protect finished floors, stairs, and other surfaces from traffic, dirt, wear, damage or movement of
heavy objects, by protecting with durable sheet materials.

E. Prohibit traffic or storage upon waterproofed or roofed surfaces. If traffic or activity is necessary,
obtain recommendations for protection from waterproofing or roofing material manufacturer.

F. Prohibit traffic from landscaped areas.

SECURITY

A Provide security and facilities to protect Work and existing facilities and Owner's operations from
unauthorized entry, vandalism or theft.

B. Coordinate with Owner's security program.

ACCESS ROADS

A Provide and maintain access to fire hydrants, free of obstructions.
B. Provide means of removing mud from vehicle wheels before entering streets.
C. Designated existing on-site roads may be used for construction traffic.

PROGRESS CLEANING AND WASTE REMOVAL

A Maintain areas free of waste materials, debris and rubbish. Maintain site in a clean and orderly
condition.

B. Remove debris and rubbish from pipe chases, plenums, attics, crawl spaces and other closed or
remote spaces, prior to enclosing the space.

C. Broom and vacuum clean interior areas prior to start of surface finishing and continue cleaning to
eliminate dust.

D. Collect and remove waste materials, debris and rubbish from site periodically and dispose off-site.

E. Open free-fall chutes are not permitted. Terminate closed chutes into appropriate containers with
lids.

FIELD OFFICES AND SHEDS

A Office: Weather tight, with lighting, electrical outlets, heating and ventilating equipment and
equipped with drawing rack and drawing display table.
B. Provide space for Project meetings, with table and chairs to accommodate 6 persons.

REMOVAL OF UTILITIES, FACILITIES, AND CONTROLS

A Remove temporary utilities, equipment, facilities and materials prior to Final Application for
Payment inspection.

B. Clean and repair damage caused by installation or use of temporary work.

C. Restore existing facilities used during construction to original condition. Restore permanent

facilities used during construction to specified condition.
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PART 2 PRODUCTS
Not Used.
PART 3 EXECUTION

Not Used.

END OF SECTION
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11
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SECTION 01600
MATERIAL AND EQUIPMENT
GENERAL
SECTION INCLUDES
Products.
Transportation and handling.
Storage and protection.

Product options.
Substitutions.

moowp

RELATED SECTIONS

A Instructions to Bidders: Product options and substitution procedures.

B. Section 01400 - Quality Control: Product quality monitoring.

PRODUCTS

A Do not use materials and equipment removed from existing premises, except as specifically
permitted by the Contract Documents.

B. Provide interchangeable components of the same manufacture for components being replaced.

TRANSPORTATION AND HANDLING

A Transport and handle Products in accordance with manufacturer's instructions.

B. Promptly inspect shipments to ensure that Products comply with requirements, quantities are
correct and products are undamaged.

C. Provide equipment and personnel to handle Products by methods to prevent soiling, disfigurement
or damage.

STORAGE AND PROTECTION

A Store and protect Products in accordance with manufacturers' instructions.
B. Store with seals and labels intact and legible.
C. Store sensitive Products in weather tight, climate controlled, enclosures in an environment

favorable to Product.

D. For exterior storage of fabricated Products, place on sloped supports above ground.

E. Provide bonded off-site storage and protection when site does not permit on-site storage or
protection.

F. Cover Products subject to deterioration with impervious sheet covering. Provide ventilation to

prevent condensation and degradation of Products.

G. Store loose granular materials on solid flat surfaces in a well-drained area. Prevent mixing with
foreign matter.

H. Provide equipment and personnel to store Products by methods to prevent soiling, disfigurement or
damage.
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Arrange storage of Products to permit access for inspection. Periodically inspect to verify Products
are undamaged and are maintained in acceptable condition.

1.6 PRODUCT OPTIONS

Products Specified by Reference Standards or by Description Only: Any Product meeting those
standards or description is acceptable.

Products Specified by Naming One or More Manufacturers: Products of manufacturers named and
meeting specifications, no options or substitutions allowed.

Products Specified by Naming One or More Manufacturers with a Provision for Substitutions:
Submit a request for substitution for any manufacturer not named in accordance with the following
article.

1.7 SUBSTITUTIONS

A

PART 2

Not Used.
PART 3

Not Used.

Architect/Engineer will consider requests for Substitutions only within 15 days after date
established in Notice to Proceed.

Substitutions may be considered when a Product becomes unavailable through no fault of the
Contractor.

Document each request with complete data substantiating compliance of proposed Substitution with
Contract Documents.

A request constitutes a representation that the Contractor:

1. Has investigated proposed Product and determined that it meets or exceeds the quality
level of the specified Product.

2. Will provide the same warranty for the Substitution as for the specified Product.

3. Will coordinate installation and make changes to other Work that may be required for the
Work to be complete with no additional cost to Owner.

4, Waives claims for additional costs or time extension that may subsequently become
apparent.

5. Will reimburse Owner for review or redesign services associated with re-approval by
authorities.

Substitutions will not be considered when they are indicated or implied on shop drawing or product
data submittals, without separate written request or when acceptance will require revision to the
Contract Documents.

Substitution Submittal Procedure:

1 Submit three copies of request for Substitution for consideration. Limit each request to
one proposed Substitution.

2. Submit shop drawings, product data and certified test results attesting to the proposed
Product equivalence. Burden of proof is on proposer.

3. The Architect/Engineer will notify Contractor in writing of decision to accept or reject
request.

PRODUCTS

EXECUTION

END OF SECTION
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1.6

SECTION 01700
CONTRACT CLOSEOUT
GENERAL
SECTION INCLUDES

Closeout procedures.

Final cleaning.

Adjusting.

Project record documents.

Operation and maintenance data.
Spare parts and maintenance Products.
Warranties.

ETMUO®P

RELATED SECTIONS

A Section 01500 - Construction Facilities and Temporary Controls: Progress cleaning.

B. Section 01650 - Starting of Systems: System start-up, testing, adjusting and balancing.
CLOSEOUT PROCEDURES

A Submit written certification that Contract Documents have been reviewed, Work has been

inspected, and that Work is complete in accordance with Contract Documents and ready for
Architect/Engineer's review.

B. Provide submittals to Owner that is required by governing or other authorities.

C. Submit final Application for Payment identifying total adjusted Contract Sum, previous payments
and sum remaining due.

D. Owner will occupy portions of the building as specified in Section 01010.

FINAL CLEANING

A Execute final cleaning prior to final project assessment. Clean interior and exterior glass, surfaces
exposed to view; remove temporary labels, stains and foreign substances, polish transparent and
glossy surfaces, vacuum carpeted and soft surfaces.

B. Clean equipment and fixtures to a sanitary condition with cleaning materials appropriate to the
surface and material being cleaned.

C. Clean or replace filters of operating equipment used during construction and/or adjustment.
D. Clean debris from roofs, gutters, downspouts and drainage systems.
E. Clean site; sweep paved areas, rake clean landscaped surfaces.
F. Remove waste and surplus materials, rubbish and construction facilities from the site.
ADJUSTING

A Adjust operating Products and equipment to ensure smooth and unhindered operation.

PROJECT RECORD DOCUMENTS

A. Store record documents separate from documents used for construction.
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1.7

1.8

1.9

E.

Record information concurrent with construction progress.

Specifications: Legibly mark and record at each Product section description of actual Products
installed, including the following:

1. Manufacturer's name and product model and number.

2. Product substitutions or alternates utilized.

3. Changes made by Addenda and modifications.

Record Drawings and Shop Drawings: Legibly mark each item to record actual construction

including:

1. Measured depths of foundations in relation to finish main floor datum.

2. Measured horizontal and vertical locations of underground utilities and appurtenances,
referenced to permanent surface improvements.

3. Measured locations of internal utilities and appurtenances concealed in construction,
referenced to visible and accessible features of the Work.

4. Field changes of dimension and detail.

5. Details not on original Contract drawings.

Submit documents to Architect/Engineer with claim for final Application for Payment.

OPERATION AND MAINTENANCE DATA

A

E.

Submit data bound in 8-1/2 x 11 inch (A4) text pages, three D side ring binders with durable plastic
covers.

Prepare binder cover with printed title "OPERATION AND MAINTENANCE INSTRUCTIONS",
title of project and subject matter of binder when multiple binders are required.

Internally subdivide the binder contents with permanent page dividers, logically organized; with tab
titling clearly printed under reinforced laminated plastic tabs.

Submit 1 draft copy of completed volumes 15 days prior to final inspection. This copy will be
reviewed and returned with Architect/Engineer comments. Revise content of all document sets as
required prior to final submission.

Submit two sets of revised final volumes, within 10 days after final inspection.

SPARE PARTS AND MAINTENANCE PRODUCTS

A Provide spare parts, maintenance, and extra Products in quantities specified individual
specification sections.

B. Deliver to Project site; obtain receipt prior to final payment.

C. Examine system components at a frequency consistent with reliable operation. Clean, adjust and
lubricate as required.

D. Include systematic examination, adjustment, and lubrication of components. Repair or replace parts
whenever required. Use parts produced by the manufacturer of the original component.

E. Maintenance service shall not be assigned or transferred to any agent or Subcontractor without prior
written consent of the Owner.

WARRANTIES

A Execute and assemble transferable warranty documents from Subcontractors, suppliers and
manufacturers.

B. Submit prior to final Application for Payment.

C. For items of Work delayed beyond date of Final Completion, provide updated submittal within 10

days after acceptance, listing date of acceptance as start of the warranty period.
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PART 2 PRODUCTS
Not Used.
PART 3 EXECUTION

Not Used.

END OF SECTION
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PART 1
11

A
PART 2
PART 3
3.1

A
3.2

A

B.

C.

D.
3.3

SECTION 02100
DEMOLITION

GENERAL

DESCRIPTION OF WORK

The work to be done under these Specifications shall include all labor, materials, equipment and
services necessary to complete all demolition as shown on the Construction Documents.

PRODUCTS This Section not used.

EXECUTION

PROTECTION OF EXISTING FACILITIES

The contractor shall, as soon as he receives a Notice to Proceed with work, enter the premises and
do any and all things necessary to protect the premises from damage by unauthorized persons. The
contractor shall protect all existing equipment, pavements, tracks, poles, pipes, utilities, etc., which
are not affected by demolition work. The contractor shall provide all shoring, bracing, tarps,
temporary partitions, barricades, and/or other safety devices deemed necessary for protection.

OWNERSHIP OF PROPERTY

No right, title property or interest of any kind whatsoever in or to the land or premises upon which
such buildings or structures stand, is created, assigned, conveyed, granted, or transferred to the
contractor, or any other person or persons, except only the right on entry to remove such buildings
and structures in strict accordance with the Contract.

Only such property may be salvaged by contractor as is owned by MoDOT, and in the event of any
doubt respecting the ownership of any particular property, the contractor shall request from
MoDOT a written statement respecting its ownership.

All salvage becomes the property of the contractor, but storage of such materials and equipment of
the project area will not be permitted except for the duration of the demolition contract.

Personal property of third persons or of occupants of building on the site shall not become the
property of the contractor.

DEMOLITION REQUIREMENTS

The work under this contract shall consist of the following:

TmooOw>»

o

Demolition and removal of all debris on the site.

Provide, erect, and maintain temporary barriers and security devices.

Protect existing landscaping and/or paving that are not to be demolished.

Demolish structures indicated in an orderly and careful manner.

Perform all other incidental work necessary to fully complete the contract.

All rubbish, non-reusable fill, debris, equipment, etc., resulting from demolition work shall be
removed from the premises during and/or upon completion of work, leaving the site area acceptable
to the satisfaction of the owner.

The contractor shall furnish the disposal site for all demolition materials.

The contractor shall take whatever steps necessary to control dust during demolition and removal.

END OF SECTION
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PART 1

11

1.2

13

SECTION 07530
SINGLE-PLY MEMBRANE ROOFING

GENERAL

RELATED DOCUMENTS

A

Drawings and general provisions of Contract, including General and Special Conditions and
Divisions — 1 Specification Sections, apply to work of this Section.

DESCRIPTION OF WORK

A

B.

Extent of single-ply membrane roofing work is shown on the drawings, in schedules and as herein
specified.
Schedule of Work: Types of totally adhered, single-ply membrane roofing work required includes,
but is not limited to, the following:
Ethylene Propylene Diene Monomer (EPDM) over tapered insulation to match existing
slope(s).

QUALITY ASSURANCE

A

Scope of Work: Installer shall furnish all superintendence, labor, tools, materials, equipment and
perform all operations to complete the single-ply membrane roofing work as shown on the drawings
and specified herein.

Regulations, Codes, Standards & Authorities: Comply with the latest edition of the governing
Regulations, Codes, Standards & Authorities, including the following:

BOCA Building Officials Code Administration

UL Underwriters Laboratories
Where conflicts between the Specifications and the above Regulation, Codes, Standards, or
Authorities exist, the more stringent requirement shall govern at no additional cost to the Owner.

Field Measurements: Take field measurements prior to preparation of shop drawings and
fabrication for single-ply membrane roofing work. However, allow for adjustments within
specified tolerance wherever the taking of field measurements might delay work.

Single Source: Obtain single-ply membrane roofing from a single manufacturer. Provide
secondary materials as recommended by the manufacturer of primary materials.

Installer Qualification: Provide documentation of successful performance of single-ply membrane

roofing work in compliance with the requirements of this Section.

1. The Installer performing the work of this Section shall have provided the service for a
minimum of five (5) years and shall, upon written request of the Designer/Engineer,
submit a list a projects and clients covering the minimum five year required time.

2. Installer must be acceptable to or licensed by manufacture of primary roofing material.

3. Work associated with single-ply membrane roofing, including (but not limited to)
insulation, flashing, and membrane sheet joint sealers, is to be performed by the Installer
of this work.

UL Listing: Provide labeled materials that have been tested and listed by UL in “Building
Materials directory” or by other nationally recognized testing laboratory for Class A rated
materials/system.
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1.4

15

1.6

1.7

SUBMITTALS & NOTICES

A

Product Data: For information only, submit manufacturer’s product specifications, installation
instructions and manufacture’s recommendations for each type of single-ply membrane roofing
required. Include information substantiating that the materials comply with the specified
requirements.

JOB CONDITIONS

A

Material Safety Data Sheets (MSDS) must be on location at all times during the transportation,
storage and application of materials.

When positioning membrane sheets, exercise care to locate all field splices away from low spots
and out of drain sumps. All field splices should be shingled to prevent bucking of water.

When loading materials onto the roof, the Roofing Contractor must comply with the requirements
of the building owner to prevent overloading and possible disturbance to the building structure.

Proceed with roofing work only when weather conditions are in compliance with the
manufacturer’s recommended limitations, and when conditions will permit the work to proceed in
accordance with the manufacturer’s requirements and recommendations.

Proceed with work so new roofing materials are not subject to construction traffic. When
necessary, new roof sections shall be protected and inspected upon completion for possible damage.

Provide protection, such as 3/4 inch thick plywood, for all roof areas exposed to traffic during
construction. Plywood must be smooth and free of fasteners and splinters.

The surface on which the insulation or roofing membrane is to be applied shall be clean, smooth,
dry, and free of projections or contaminants that would prevent proper application of or be
incompatible with the new installation, such as fins, sharp edges, foreign materials, oil and grease.

New roofing shall be complete and weathertight at the end of the work day.

Contaminants such as grease, fats and oils shall not be allowed to come in direct contact with the
roofing membrane.

PRODUCT DELIVERY, STORAGE & HANDLING

A Comply with the manufacture’s recommendations for delivery, storage and handling during
installation.

B. Deliver single-ply membrane roofing materials in originals packages, containers or bundles bearing
brand name and identification of manufacturer or supplier.

C. Store single-ply membrane roofing materials inside under cover and in a manner to keep them dry,
protected from weather, direct sunlight, surface contamination, corrosion and damage from
construction traffic or other causes in accordance to the manufacturer’s recommendations.

WARRENTY

A Provide manufacturer’s Total System Warranty covering both labor and material with no dollar

limitation. The maximum wind speed coverage shall be peak gusts of 90 mph measured at 10
meters above ground level. Certification is required with bid submittal indicating the manufacturer
has reviewed and agreed to such wind coverage

Page 40



PART 2

2.1

2.2

2.3

24

B. Warranty Period: 10 years.

C. The warranty shall not deprive the Owner of other rights the Owner may have under other
provisions of the Contract Documents and will be in addition to and run concurrent with other
warranties made by the Contractor under requirements of the Contract Documents.

D. Pro-rated System Warranties shall not be accepted.

E. Evidence of the manufacturer’s warranty reserve shall be included as part of the project submittals
for the specifier’s approval.

PRODUCTS
ACCEPTANCE MANUFACTURERS

A Available Manufacturers: Subject to compliance with requirements, manufacturers offering fully
adhered EPDM membrane products which may be incorporated in the work include, but are not
limited, to the following:

Carlisle Syntec Systems

Firestone Building Products Co
Goodyear Tire & Rubber Co

Versico — Versigard Roofing Systems

MATERIALS & COMPONENTS

A Roofing Membrane: Ethylene propylene diene monomers formed into uniform, flexible sheets,
complying with ASTM D 4637, Type 1. Versigard or equal.
Class U: Rreinforced
Thickness: 60 mils, nominal
Exposed Face Color: White

B. Sheet Seaming System: Manufacturer’s standard materials for sealing lapped joints, including edge
sealer to cover exposed spliced edges as recommended by membrane manufacturer. When a 10-
foot wide membrane is to be used, the membrane shall be manufactured in a single panel with no
factory splices to reduce splice intersections.

C. Cant Strips, Tapered Edge Strips, and Flashing Accessories: Type recommended by membrane
manufacturer, including adhesive tapes, flashing cements, and sealants.
D. Flashing Material: Manufacturer’s standard system compatible with single-ply membrane.

INSULATION/UNDERLAYMENT

A When applicable, insulation shall be installed in multiple layers. The first and second layer of
insulation shall be mechanically fastened or adhered to the substrate in accordance with the
manufacturer’s published specifications.

B. Insulation shall be Versico (Rigid Tapered) as supplied by Versico, LLC or equal. Minimum R-
value required shall match existing. Field verify.

ADHESIVES, CLEANERS AND SEALANTS
All products shall be furnished by Versico or equal and specifically formulated for the intended purpose.
A Bonding Adhesive: Aqua Base 120 Bonding Adhesive.

B. Splicing Cement: G100SA White Splice Cement.
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H.

Splice Tape and Primer: Versico Black or White QA Seam Tape or VersiGard QAT (Quick-
Applied Tape) and Versico EPDM Primer

Cleaning Solvent: Weathered Membrane Cleaner

Internal Seam Sealant: V-350 In-Seam Sealant (used with adhesive splices only)
External Seam Sealant: (White) Lap Sealant

Pocket Sealant: Versico Pourable Sealer

Insulation Adhesive: (DASH DC, FAST Adhesive, OlyBond 500 BA.

2.5 FASTENERS AND PLATES

To be used for mechanical attachment of insulation and to provide additional membrane securement:

A.

PART 3

CD-10 Concrete Fastener: a hammer-driven, non-threaded, black epoxy electro-deposition coated
(E-Coat) fastener for use with structural concrete decks rated 3,000 psi or greater.

Term Bar Nail-In: a 1-1/4” long expansion anchor with drive pin used for fastening Versico
Termination Bar or Seam Fastening Plates to concrete, brick or block walls. The fastener is set by
hammering the drive pin into place.

Insulation Fastening Plate: a nominal 3” diameter FM approved metal plate used for insulation
attachment in conjunction with Versico Fasteners.

Termination Bar: Match Existing.

EXECUTION

3.1 PRE-ROOFING CONFERENCE

A

Prior to start of single-ply membrane roofing installation, the Installer shall meet at the project site
with the roofing performance, including the Construction Inspector and the Designer/Engineer.
Review areas of potential interference and conflicts, and coordinate layout and support provisions
for interfacing work.

3.2 PREPARATION

Comply with manufacturer’s instructions to prepare substrate to receive single-ply membrane
system.

Clean substrate of dust, debris, and other substances detrimental to single-ply membrane system
installation. Remove sharp projections.

Install cant strips, flashing, and other accessory items as recommended by the manufacturer.
Prime substrate where recommended by manufacturer of materials being installed.

3.3 INSULATION INSTALLATION

A

Install insulation or membrane underlayment over the substrate with boards butted tightly together

with no joints or gaps greater than 1/4 inch. Stagger joints both horizontally and vertically if

multiple layers are provided.
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3.4

3.5

3.6

Secure insulation to the substrate with the required mechanical fasteners or insulation adhesive
(DASH DC, FAST Adhesive, OlyBond 500BA.in accordance with the manufacturer’s
specifications.

MEMBRANE INSTALLATION

A

Unroll and position membrane without stretching. Allow the membrane to relax for approximately
1/2 hour before bonding. Fold the sheet back onto itself so half the underside of the membrane is
exposed.

Apply the Bonding Adhesive in accordance with the manufacturer’s published instructions, to both
the underside of the membrane and the substrate. Allow the adhesive to dry until it is tacky but will
not string or stick to a dry finger touch.

1. Roll the coated membrane into the coated substrate while avoiding wrinkles. Brush down
the bonded half of the membrane sheet with a soft bristle push broom to achieve maximum
contact.

2. Fold back the unbonded half of the membrane sheet and repeat the bonding procedure.

Install adjoining membrane sheets in the same manner, overlapping edges approximately 4 inches.
Do not apply bonding adhesive to the splice area.

PROTECTING ROOFING

A

After completing roofing (including associated work), institute appropriate procedures for

protection of roofing during the remainder of the construction period. At the end of the
construction period, or at a time when remaining construction activities will in no way affect or
endanger roofing, make a final inspection of roofing and prepare a written report to the
Construction Inspector and the Consultant, describing nature and extent of deterioration or damage
found.

Repair or replace (as required) deteriorated or damaged roofing work found at the time of final
inspection to a condition free of damage and deterioration at the time of Substantial Completion and
according to the requirements of the specified warranty.

CLEANUP & DISPOSAL

A

Upon completion of the single-ply membrane roofing work, remove from the work area any dirt,
debris, or waste resulting from the work and dispose of legally. The work area shall be left in a
broom clean condition.

END OF SECTION
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1.7

SECTION 07900
JOINT SEALERS
GENERAL

SECTION INCLUDES

A Sealants and joint backing.
B. Precompressed foam sealers.
C. Hollow gaskets.

RELATED SECTIONS

A Section 07311: Sealants required in conjunction with waterproofing.

B. Section 08800 - Glazing: Glazing sealants and accessories.

C. Section 09260 - Gypsum Board Systems: Acoustic sealant.

REFERENCES

A. ASTM C834 - Standard Specification for Latex Sealing Compounds.

B. ASTM C920 - Standard Specification for Elastomeric Joint Sealants.

C. ASTM C1193 - Standard Guide for Use of Joint Sealants.

D. ASTM D1056 - Standard Specification for Flexible Cellular Materials - Sponge or Expanded
Rubber.

E. ASTM D1565 - Standard Specification for Flexible Cellular Materials -Vinyl Chloride Polymers

and Copolymers (Open-Cell Foam).
F. ASTM D1667 - Standard Specification for Flexible Cellular Materials -Vinyl Chloride Polymers
and Copolymers (Closed-Cell Foam).

QUALITY ASSURANCE

A Manufacturer Qualifications: Company specializing in manufacturing the Products specified in this
section with minimum three years experience.
B. Applicator Qualifications: Company specializing in performing the work of this section and

approved by manufacturer.
ENVIRONMENTAL REQUIREMENTS

A Maintain temperature and humidity recommended by the sealant manufacturer during and after
installation.

COORDINATION

A Section 01039 - Coordination and Meetings: Coordination requirements.

B. Coordinate the work with all sections referencing this section.

WARRANTY

A Section 01700 - Warranties.

B. Correct defective work within a five-year period after Date of Substantial Completion.

C. Warranty: Include coverage for installed sealants and accessories which fail to achieve airtight seal

and exhibit loss of adhesion or cohesion or do not cure.
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1.8

PART 2

2.2

PART 3

3.1

3.2

SEALANTS

A

Type | - General Purpose Exterior Sealant: Polyurethane or Polysulfide; ASTM C920, Grade NS,
Class 25, Uses M, G and A, single or multi- component.
1. Standard colors matching finished surfaces.

Type Il - Exterior Expansion Joint Sealer: Precompressed foam sealer; urethane with water-
repellent:
1. Face color: Gray.
2. Size as required providing watertight seal when installed.
3. Provide product recommended by manufacturer for traffic-bearing use.
4. Applications: Use for:
a. Exterior wall expansion joints
b. Paving surface joints
C. Set in floor components

Type Il - Exterior Metal Lap Joint Sealant: Butyl or polyisobutylene, non-drying, non-skinning,
non-curing.

1. Applications: Use for:
a. Concealed sealant bead in sheet metal work.
b. Concealed sealant bead in siding overlaps.

Type VII - Sealant for Continuous Water Immersion: Polysulfide or Polyurethane; ASTM C920,
Grade NS, Class 25, Uses M and A; approved by manufacturer for continuous water immersion;
single or multi- component.

1. Standard colors matching finished surfaces.
2. Applications: Use for:

a. Vehicle washing booths
PRODUCTS

ACCESSORIES

A Primer: Non-staining type, recommended by sealant manufacturer to suit application.

B. Joint Cleaner: Non-corrosive and non-staining type, recommended by sealant manufacturer;
compatible with joint forming materials.

C. Joint Backing: Round foam rod compatible with sealant; ASTM D1056, sponge or expanded
rubber; oversized 30 to 50 percent larger than joint width.

D. Bond Breaker: Pressure sensitive tape recommended by sealant manufacturer to suit application.
EXECUTION

EXAMINATION

A Verify that substrate surfaces and joint openings are ready to receive work.

B. Verify that joint backing and release tapes are compatible with sealant.

PREPARATION

A
B.
C
D

Remove loose materials and foreign matter that might impair adhesion of sealant.
Clean and prime joints in accordance with manufacturer's instructions.

Perform preparation in accordance with manufacturer's instructions and ASTM C1193.
Protect elements surrounding the work of this section from damage or disfiguration.
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3.3

3.4

3.5

INSTALLATION

A Perform installation in accordance with sealant manufacturer's requirements for preparation of
surfaces and material installation instructions.

B. Perform installation in accordance with ASTM C1193.

C .Measure joint dimensions and size joint backers to achieve width-to-depth ratio,neck dimension,
and surface bond area as recommended by manufacturer, except where specific dimensions are
indicated.

D. Install bond breaker where joint backing is not used.

E. Install sealant free of air pockets, foreign embedded matter, ridges and sags.

F. Apply sealant within recommended application temperature ranges. Consult manufacturer when
sealant cannot be applied within these temperature ranges.

G. Tool joints concave.

H. Precompressed Foam Sealant: Do not stretch; avoid joints except at corners, ends, and
intersections; install with face 1/8 to 1/4 inch below adjoining surface.

I Compression Gaskets: Avoid joints except at ends, corners, and intersections; seal all joints with
adhesive; install with face 1/8 to 1/4 inch below adjoining surface.

CLEANING

A Clean adjacent soiled surfaces.

PROTECTION OF FINISHED WORK

A

Protect sealants until cured.

END OF SECTION
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K Missouri

Division of Labor Standards

WAGE AND HOUR SECTION

JEREMIAH W. (JAY) NIXON, Governor

Annual Wage Order No. 16

Section 026
COLE COUNTY

In accordance with Section 290.262 RSMo 2000, within thirty (30) days after a certified copy of this
Annual Wage Order has been filed with the Secretary of State as indicated below, any person who may
be affected by this Annual Wage Order may object by filing an objection in triplicate with the Labor and
Industrial Relations Commission, P.O. Box 599, Jefferson City, MO 65102-0599. Such objections must
set forth in writing the specific grounds of objection. Each objection shall certify that a copy has been
furnished to the Division of Labor Standards, P.O. Box 449, Jefferson City, MO 65102-0449 pursuant to
8 CSR 20-5.010(1). A certified copy of the Annual Wage Order has been filed with the Secretary of
State of Missouri.

Original Signed by
Carla Buschjost, Director
Division of Labor Standards

This Is A True And Accurate Copy Which Was Filed With The Secretary of State: March 10, 2009

Last Date Objections May Be Filed: April 9, 2009
Prepared by Missouri Department of Labor and Industrial Relations




Building Construction Rates for REPLACEMENT PAGE Section 026
COLE County

. **Effective Basic Over-
OCCUPATIONAL TITLE Date of Hourly Time Holiday Total Fringe Benefits
Increase | *! Rates |Schedule|Schedule

Asbestos Worker $28.91 55 60 $15.46
Boilermaker $32.30 57 7 $19.80
Bricklayers-Stone Mason $26.98 59 7 $12.65
Carpenter 4/09 .| $23.29 60 15 $11.00
Cement Mason $22.19 9 3 $10.24
Electrician (Inside Wireman) $29.07 28 7 $11.32 + 13%
Communication Technician USE ELECTRICIAN (INSIDE WIREMAN) RATE
Elevator Constructor a| $39.715 26 54 $19.715
Operating Engineer

Group | 5/09 $25.92 86 66 $18.37

Group Il 5/09 $25.92 86 66 $18.37

Group Il 5/09 $24.67 86 66 $18.37

Group 1lI-A 5/09 $25.92 86 66 $18.37

Group IV 5/09 $23.69 .86 66 : $18.37

Group V 5/09 $26.62 86 66 $18.37
Pipe Fitter b| $33.00 91 69 $19.68
Glazier $15.75| FED $2.16
Laborer (Building):

General ‘ $19.61 110 7 $9.64

First Semi-Skilied $21.61 110 7 $9.64 -

Second Semi-Skilled $20.61 110 7 $9.64
Lather USE CARPENTER RATE
Linoleum Layer & Cutter USE CARPENTER RATE
Marble Mason $26.98 59 7 $12.65
Millwright 4/09 $24.29 60 15 $11.00
Iron Worker $25.53 11 8 $16.90
Painter 2/09 $21.40 18 7 $8.82
Plasterer $21.21 94 5 $10.03
Plumber $25.31 FED $3.05
Piie Driver 4/09 $24.29 60 15 $11.00
Roofer $26.50 12 4 $11.29
Sheet Metal Worker ‘ $27.15 40 23 $12.26
Sprinkier Fitter $17.00| FED $2.69
Terrazzo Worker $26.98 59 7 $12.65
Tile Setter $26.98 59 7 $12.65
Truck Driver-Teamster

Group | 3/09 $23.25 101 5 $8.55

Group I 3/09 $23.90 101 5 $8.55

Group 1l ’ 3/09 $23.40 101 5 $8.55

Group IV 3/09 $23.90 101 5 $8.55
Traffic Control Service Driver 5/09 $26.415 22 55 $9.045
Welders-Acetylene & Electric *

Fringe Benefit Percentage is of the Basic Hourly Rate
Attention Workers: If you are not being paid the appropriate wage rate and fringe benefits contact the Division
of Labor Standards at (573) 751-3403.

**Annual Incremental Increase

*SEE FOOTNOTE PAGE ANNUAL WAGE ORDER NO. 16 6/09



Building Construction Rates for Section 026
COLE County Footnotes
Effective Basic Over-
OCCUPATIONAL TITLE Date of Hourly Time Holiday Total Fringe Benefits
Rates Schedule Schedule

increase

* Welders receive rate prescribed for the occupational title performing operation to which welding is incidental.

Use Building Construction Rates on Building construction in accordance with the classifications of construction

work established in 8 CSR 30-3.040(2).

Use Heavy Construction Rates on Highway and Heavy construction in accordance with the classifications of

construction work established in 8 CSR 30-3.040(3).

a - Vacation: Employees over 5 years - 8%; Employees under 5 years - 6%

b- Allwork over $7 Million Total Mechanical Contract - $33.00, Fringes - $19.68
All work under $7 Million Total Mechanical Contract - $31.66, Fringes - $14.81

ANNUAL WAGE ORDER NO. 16

3/08




REPLACEMENT PAGE
COLE COUNTY : :
OVERTIME SCHEDULE - BUILDING CONSTRUCTION

FED: Minimum requirement per Fair Labor Standards Act means time and one-half (1 %2) shall be paid for all work
in excess of forty (40) hours per work week.

NO. 9: Means the regular workday starting time of 8:00 a.m. (and resulting quitting time of 4:30 p.m.) may be moved
forward to 6:00 a.m. or delayed one hour to 9:00 a.m. All work performed in excess of the regular work day and on
Saturday shall be compensated at one and one-half (1%%) times the regular pay. In the event time is lost during the
work week due to weather conditions, the Employer may scheduie work on the following Saturday at straight time. All
work accomplished on Sunday and holidays shall be compensated for at double the regular rate of wages. The work
week shall be Monday through Friday, except for midweek holidays.

NO. 11: Means eight (8) hours shall constitute a day's work, with the starting time to be established between 6:00
a.m. and 8:00 a.m. from Monday to Friday. Time and one-half (1'%2) shall be paid for first two (2) hours of overtime
Monday through Friday and the first eight (8) hours on Saturday. All other overtime hours Monday through Saturday
shall be paid at doubie (2) time rate. Double (2) time shall be paid for all time on Sunday and recognized holidays or
the days observed in lieu of these holidays.

NO. 12: Means the work week shall commence on Monday at 12:01 a.m. and shall continue through the following
Friday, inclusive of each week. All work performed by employees anywhere in excess of forty (40) hours in one (1)
work week, shall be paid for at the rate of one and one-half (1%%) times the regular hourly wage scale. All work
performed within the regular working hours which shall consist of a ten (10) hour work day except in emergency
situations. Overtime work and Saturday work shall be paid at one and one-half (1'2) times the regular hourly rate.
Work on recognized holidays and Sundays shall be paid at two (2) times the regular hourly rate.

NO. 18: Means the regular work day shall be eight (8) hours. Working hours are from six (6) hours before Noon
(12:00) to six (6) hours after Noon (12:00). The regular work week shall be forty (40) hours, beginning between 6:00
a.m. and 12:00 Noon on Monday and ending between 1:00 p.m. and 6:00 p.m. on Friday. Saturday will be paid at
time and one-half (1'2). Sunday and Holidays shall be paid at double (2) time. Saturday can be a make-up day if the
weather has forced a day off, but only in the week of the day being lost. Any time before six (6) hours before Noon or
six (B) hours after Noon will be paid at time and one-half (112).

NO. 22: Means a regular work week of forty (40) hours will start on Monday and end on Friday. The regular work day
shall be either eight (8) or ten (10) hours. If a crew is prevented from working forty (40) hours Monday through Friday,
or any part thereof by reason of inclement weather;- Saturday or any part thereof may be worked as a make-up day at
the straight time rate. Employees who are part of a regular crew on a make-up day, notwithstanding the fact that they
may not have been employed the entire week, shall work Saturday at the straight time rate. A workday is to begin
between 6:00 a.m. and 9:00 a.m. However, the project starting time may be advanced or delayed if mutually agreed
to by the interest parties. For all time worked on recognized holidays, or days observed as such, double (2) time shall
be paid. '

NO. 26: Means that the regular working day shall consist of eight (8) hours worked between 6:00 a.m., and 5:00 p.m.,
five (5) days per week, Monday to Friday, inclusive. Hours of work at each jobsite shall be those established by the
general contractor and worked by the majority of trades. (The above working hours may be changed by mutual
agreement). Work performed on Construction Work on Saturdays, Sundays and before and after the regular working
day on Monday to Friday, inclusive, shall be classified as overtime, and paid for at double (2) the rate of single time.
The employer may establish hours worked on a jobsite for a four (4) ten (10) hour day work week at straight time pay
for construction work; the regular working day shall consist of ten (10) hours worked consecutively, between 6:00 a.m.
and 6:00 p.m., four (4) days per week, Monday to Thursday, inclusive. Any work performed on Friday, Saturday,
Sunday and holidays, and before and after the regular working day on Monday to Thursday where a four (4) ten (10)
hour day workweek has been established, will be paid at two times (2) the single time rate of pay. The rate of pay for
all work performed on holidays shall be at two times (2) the single time rate of pay.
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REPLACEMENT PAGE
COLE COUNTY :
OVERTIME SCHEDULE - BUILDING CONSTRUCTION

NO. 28: Means a regular workday shall consist of eight (8) hours between 7:00 a.m. and 5:30 p.m., with at least a
thirty (30) minute period to be taken for funch. Five (5) days a week, Monday through Friday inclusive, shall constitute
a work week. The Employer has the option for a workday/workweek of four (4) ten (10) hour days (4-10's) provided:

-The project must be for a minimum of four (4) consecutive days.

-Starting time may be within one (1) hour either side of 8:00 a.m.

-Work week must begin on either a Monday or Tuesday: [f a holiday falls within that week it shall be a
consecutive work day. (Alternate: If a holiday falls in the middie of a week, then the regular eight (8) hour
schedule may be implemented). ,

-Any time worked in excess of any ten (10) hour work day (in a 4-10 hour work week) shall be at the
appropriate overtime rate.

All work outside of the regular working hours as provided, Monday through Saturday, shall be paid at one & one-half
(1%4) times the employee's regular rate of pay. All work performed from 12:00 a.m. Sunday through 8:00 a.m.

Monday and recognized holidays shall be paid at double (2) the straight time hourly rate of pay. Should employees
work in excess of twelve (12) consecutive hours they shall be paid double time (2X) for all time after twelve (12) hours.
Shift work performed between the hours of 4:30 p.m. and 12:30 a.m. (second shift) shall receive eight (8) hours pay at
the regular hourly rate of pay plus ten (10%) percent for seven and one-half (7V2) hours work. Shift work performed
between the hours of 12:30 a.m. and 8:00 a.m. (third shift) shall receive eight (8) hours pay at the regular hourly rate of
pay plus fifteen (15%) percent for seven (7) hours work. A lunch period of thirty (30) minutes shall be allowed on each
shift. All overtime work required after the completion of a regular shift shall be paid at one and one-half (112) times the
shift hourly rate.

NO. 40: Means the regular working week shall consist of five (5) consecutive (8) hour days' labor on the job beginning
with Monday and ending with Friday of each week. Four (4) 10-hour days may constitute the regular work week. The
regular working day shall consist of eight (8) hours labor on the job beginning as early as 7:00 a.m. and ending as late
as 5:30 p.m. All full or part time labor performed during such hours shall be recognized as regular working hours and
paid for at the regular hourly rate. All hours worked on Saturday and all hours worked in excess of eight (8) hours but
not more than twelve (12) hours during the regular working week shall be paid for at time and one-half (12) the
regular hourly rate. All hours worked on Sundays and holidays and all hours worked in excess of twelve (12) hours
during the regular working day shall be paid at two (2) times the regular hourly rate. In the event of rain, snow, cold
or excessively windy weather on a regular working day, Saturday may be designated as a "make-up" day.

Saturday may also be designated as a "make-up" day, for an employee who has missed a day of work for personal
or other reasons. Pay for "make-up" days shall be at regular rates.

NO. 55: Means the regular work day shall be eight (8) hours between 6:00 a.m. and 4:30 p.m. The first two (2) hours
of work performed in excess of the eight (8) hour work day, Monday through Friday, and the first ten (10) hours of
work on Saturday, shall be paid at one & one-half'(114) times the straight time rate. All work performed on Sunday,
observed holidays and in excess of ten (10) hours a day, Monday through Saturday, shall be paid at double (2) the
straight time rate.

NO. 57: Means eight (8) hours per day shall constitute a day's work and forty (40) hours per week, Monday through
Friday, shall constitute a week’s work. The regular starting time shall be 8:00 a.m. The above may be changed by
mutual consent of authorized personnel. When circumstances warrant, the Employer may change the regular
workweek to four (4) ten-hour days at the regular time rate of pay. It being understood that all other pertinent
information must be adjusted accordingly. All time worked before and after the established workday of eight (8) hours,
Monday through Friday, all time worked on Saturday, shall be paid at the rate of time and one-half (1'2) except in
cases where work is part of an employee's regular Friday shift. All time worked on Sunday and recognized holidays
shall be paid at the double (2) time rate of pay.
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NO. 59: Means that except as herein provided, eight (8) hours a day shall constitute a standard work day, and forty
(40) hours per week shall constitute a week's work. All ime worked outside of the standard eight (8) hour work day
and on Saturday shall be classified as overtime and paid the rate of time and one-half (1%2). All time worked on
Sunday and holidays shall be classified as overtime and paid at the rate of double (2) time. The Employer has the
option of working either five (5) eight hour days or four (4) ten hour days to constitute a normal forty (40) hour work
week. When the four (4) ten-hour work week is in effect, the standard work day shall be consecutive ten (10) hour
periods between the hours of 6:30 a.m. and 6:30 p.m. Forty (40) hours per week shall constitute a weeks work,
Monday through Thursday, inclusive. In the event the job is down for any reason beyond the Employer's control, then
Friday and/or Saturday may, at the option of the Employer, be worked as a make-up day; straight time not to exceed
ten (10) hours or forty (40) hours per week. When the five day (8) hour work week is in effect, forty (40) hours per
week shall constitute a week's work, Monday through Friday, inclusive. In the event the job is down for any reason
beyond the Employer's control, then Saturday may, at the option of the Employer, be worked as a make-up day;
straight time not to exceed eight (8) hours or forty (40) hours per week. The regular starting time (and resulting
quitting time) may be moved to 6:00 a.m. or delayed to 9:00 a.m. Make-up days shall not be utilized for days lost due
to holidays.

NO. 60: Means the Employer shall have the option of working five 8-hour days or four 10-hour days Monday through
Friday. If an Employer elects to work five 8-hour days during any work week, hours worked more than eight (8) per
day or forty (40) per week shall be paid at time and one-half (11%) the hourly wage rate plus fringe benefits Monday
through Friday. SATURDAY MAKE-UP DAY: If an Employer is prevented from working forty (40) hours, Monday
through Friday, or any part thereof by reason of inclement weather (rain or mud), Saturday or any part thereof may be
worked as a make-up day at the straight time rate. Itis agreed by the parties that the make-up day is not to be used fo
make up time lost due to recognized holidays. If an Employer elects to work four 10-hour days, between the hours of
6:30 a.m. and 6:30 p.m. in any week, work performed more than ten (10) hours per day or forty (40) hours per week
shall be paid at time and one half (1) the hourly wage rate plus fringe benefits Monday through Friday. [f an
Employer is working 10-hour days and loses a day due to inclement weather, the Employer may work ten (10) hours
on Friday at straight time. Friday must be scheduled for no more than ten (10) hours at the straight time rate, but all
hours worked over the forty (40) hours Monday through Friday will be paid at time and one-half (1'2) the hourly wage
rate plus fringe benefits. All Millwright work performed in excess of the regular work day and on Saturday shall be
compensated for at time and one-half (1%%) the regular Millwright hourly wage rate plus fringe benefits. The regular
work day starting of 8:00 a.m. (and resulting quitting time of 4:30 p.m.) may be moved forward to 6:00 a.m. or delayed
one (1) hour to 9:00 a.m. All work accomplished on Sundays and recognized holidays, or days observed as
recognized holidays, shall be compensated for at double (2) the regular hourly rate of wages plus fringe benefits.
NOTE: All overtime is computed on the hourly wage rate plus an amount equal to the fringe benefits.

NO. 86: Means the regular work week shall consist of five (5) days, Monday through Friday, beginning at 8:00 a.m.
and ending at 4:30 p.m. The regular work day beginning time may be advanced one or two hours or delayed by one
hour. However, the Employer may have the option to schedule his work week from Monday through Thursday at ten
(10) hours per day at the straight time rate of pay with all hours in excess of ten (10) hours in any one day to be at the
applicable overtime rate. If the Employer elects to work from Monday through Thursday and is stopped due to
circumstances beyond his control, inclement weather or holiday, he shall have the option to work Friday at the straight
time rate of pay to complete his forty (40) hours. If an employee declines to work Friday as a make-up day, he shall
not be penalized. All overtime work performed on Monday through Saturday shall be paid at time and one-half (1%2) of
the hourly rate plus an amount equal to one-half (14) of the hourly Total Indicated Fringe Benefits. All work performed
on Sundays and recognized holidays shall be paid at double (2) the hourly rate plus an amount equal to the hourly
Total Indicated Fringe Benefits.

NO. 91: Means eight (8) hours shall constitute a day's work commencing at 8:00 a.m. and ending at 4:30 p.m.,
allowing one-half (%) hour for lunch. The option exists for the Employer to use a flexible starting time between the
hours of 6:00 a.m. and 9:00 a.m. The regular workweek shall consist of forty (40) hours of five (5) workdays, Monday
through Friday. The workweek may consist of four (4) ten (10) hour days from Monday through Thursday, with Friday
as a make-up day. If the make-up day is a holiday, the employee shall be paid at the double (2) time rate. The
employees shall be paid time and one-half (1%%) for work performed on Saturdays, before the regular starting time or
after the regular quitting time or over eight (8) hours per work day (unless working a 10-hour work day, then time and
one-half (11%) is paid for work performed over ten (10) hours a day) or over forty (40) hours per work week. Work
performed on Sundays and recognized holidays shali be paid at the double (2) time rate of pay.
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NO. 94: Means eight (8) hours shall constitute a days work between the hours of 8:00 a.m. and 5:00 p.m. The regular
workday starting time of 8:00 a.m. (and resulting quitting time of 4:30 p.m.) may be moved forward to 6:00 a.m. or
delayed one (1) hour to 9:00 a.m. All work performed in excess of the regular work day and on Saturday shall be
compensated at one and one-half (1'2) times the regular pay. In the event time is lost during the work week due to
weather conditions, the Employer may schedule work on the following Saturday at straight time. All work
accomplished on Sunday and holidays shall be compensated at double the regular rate of wages.

NO. 101: Means that except as provided below, eight (8) hours a day shall constitute a standard work day, and forty
(40) hours per week shall constitute a week's work, which shall begin on Monday and end on Friday. All time worked
outside of the standard work day and on Saturday shall be classified as overtime and paid the rate of time and one-half
(1%%) (except as herein provided). All time worked on Sunday and recognized holidays shall be classified as overtime
and paid at the rate of double (2) time. The regular starting time of 8:00 a.m. (and resulting quitting time of 4:30 p.m.)
may be moved forward to 6:00 a.m. or delayed one (1) hour to 9:00 a.m. The Employer has the option of working either
five (5) eight-hour days or four (4) ten-hour days to constitute a normal forty (40) hour work week. When a four (4) ten-
hour day work week is in effect, the standard work day shall be consecutive ten (10) hour periods between the hours of
6:30 a.m. and 6:30 p.m. Forty (40) hours per week shall constitute a week's work Monday through Thursday, inclusive.
In the event the job is down for any reason beyond the Employer's control,-then Friday and/or Saturday may, at the
option of the Employer, be worked as a make-up day; straight time not to exceed ten (10) hours per day or forty (40)
hours per week. Starting time will be designated by the employer. When the five (5) day eight (8) hour work week is in
effect, forty (40) hours per week shall constitute a week’s work, Monday through Friday, inclusive. In the event the job is
down for any reason beyond the Employer's control, then Saturday may, at the option of the Employer, be worked as a
make-up day; straight time not to exceed eight (8) hours per day or forty (40) hours per week. Make-up days shall not
be utilized for days lost due to holidays.

NO. 110: Means eight (8) hours between the hours of 8:00 a.m. and 4:30 p.m. shall constitute a work day. The
starting time may be advanced one (1) or two (2) hours. Employees shall have a lunch period of thirty (30) minutes.
The Employer may provide a lunch period of one (1) hour, and in that event, the workday shall commence at 8:00 a.m.
and end at 5:00 p.m. The workweek shall commence at 8:00 a.m. on Monday and shall end at 4:30 p.m. on Friday (or
5:00 p.m. on Friday if the Employer grants a lunch period of one (1) hour), or as adjusted by starting time change as
stated above. All work performed before 8:00 a.m. and after 4:30 p.m. (or 5:00 p.m. where one (1) hour lunch is
granted for lunch) or as adjusted by starting time change as stated above or on Saturday, except as herein provided,
shall be compensated at one and one-half (114) times the regular hourly rate of pay for the work performed. All work
performed on Sunday and on recognized holidays shall be compensated at double (2) the regular hourly rate of pay
for the work performed. If an Employer is prevented from working forty (40) hours, Monday through Friday, or any part
thereof by reason of inclement weather (rain and mud), Saturday or any part thereof may be worked as a make-up day
at the straight time rate. The Employer shall have the option of working five eight (8) hour days or four ten (10) hour
days Monday through Friday. If an Employer elects to work five (5) eight (8) hour days during any work week, hours
worked more than eight (8) per day or forty (40) hours per week shall be paid-at time and one-half (1%%2) the hourly rate
Monday through Friday. If an Employer elects to work four (4) ten (10) hour days in any week, work performed more
than ten (10) hours per day or forty (40) hours per week shall be paid at time and one-half (1%%) the hourly rate
Monday through Friday. If an Employer is working ten (10) hour days and loses a day due to inclement weather, they
may work ten (10) hours Friday at straight time. Friday must be scheduled for at least eight (8) hours and no more
than ten (10) hours at the straight time rate, but all hours worked over the forty (40) hours Monday through Friday will
be paid at time and one-half (112) overtime rate.
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COLE COUNTY
HOLIDAY SCHEDULE - BUILDING CONSTRUCTION

NO. 3: All work done on New Year's Day, Decoration Day, July 4th, Labor Day, Veteran's Day, Thanksgiving Day
and Christmas Day shall be paid at the double time rate of pay. Whenever any such holidays fall on a Sunday, the .
following Monday shall be observed as a holiday.

NO. 4: Alf work done on New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving and
Christmas Day shall be paid at the double time rate of pay. If any of the above holidays fall on Sunday, Monday will
be observed as the recognized holiday. If any of the above holidays fall on Saturday, Friday will be observed as the
recognized holiday.

NO. 5: All work that shall be done on New Year's Day, Memorial Day, Fourth of July, Labor Day, Veteran's Day,
Thanksgiving Day, and Christmas Day shall be paid at the double (2) time rate of pay.

NO. 7: All work done on New Year's Day, Memorial Day, Independence Day, Labor Day, Veteran's Day,
Thanksgiving Day, and Christmas Day shall be paid at the double time rate of pay. If a holiday falls on a Sunday, it
shall be observed on the following Monday. If a holiday falls on a Saturday, it shall be observed on the preceding
Friday. .

NO. 8: All work performed on New Year's Day, Memorial Day, iIndependence Day, Labor Day, Veteran's Day,
Thanksgiving Day, and Christmas Day, or the days observed in lieu of these holidays, shall be paid at the double
time rate of pay.

NO. 15: All work accomplished on the recognized holidays of New Year's Day, Decoration Day (Memorial Day),
Independence Day (Fourth of July), Labor Day, Veteran's Day, Thanksgiving Day and Christmas Day, or days
observed as these named holidays, shall be compensated for at double (2) the regular hourly rate of wages plus
fringe benefits. If a holiday falls on Saturday, it shall be observed on the preceding Friday. If a holiday falls on a
Sunday, it shall be observed on the following Monday. No work shall be performed on Labor Day, Christmas Day,
Decoration Day or Independence Day except to preserve life or property.

NO. 23: All work done on New Year's Day, Memorial Day, Independence Day, Labor Day, Veteran's Day,
Thanksgiving Day, Christmas Day and Sundays shall be recognized holidays and shall be paid at the double time
rate of pay. When a holiday falls on Sunday, the following Monday shall be considered a holiday.

NO. 54: All work performed on New Year's Day, Memorial Day, Independence Day, Labor Day, Veteran’s Day,
Thanksgiving Day, the Friday after Thanksgiving Day, and Christmas Day shall be paid at the double (2) time rate of
pay. When a holiday falls on Saturday, it shall be observed on Friday. When a holiday falls on Sunday, it shall be
observed on Monday.

NO. 55: The following days are recognized as holidays: New Year's Day, Memorial Day, Independence Day, Labor
Day, Thanksgiving Day and Christmas Day. If a holiday falls on a Sunday, it shall be observed on the following
Monday. No work shall be performed on Labor Day except in case of jeopardy to work under construction. This rule
is applied to protect Labor Day. When a holiday falls during the normal work week, Monday through Friday, it shall
be counted as eight (8) hours toward the forty (40) hour week; however, no reimbursement for this eight (8) hours is
to be paid the workmen unless worked. An Employer working a four (4) day, ten (10) hour schedule may use Friday
as a make up day when an observed holiday occurs during the work week. Employees have the option to work that
make up day. If workmen are required to work the above enumerated holidays, or days observed as such, they
shall receive double (2) the regular rate of pay for such work.

NO. 60: All work performed on New Year's Day, Armistice Day (Veteran's Day), Decoration Day (Memorial Day),
independence Day (Fourth of July), Thanksgiving Day and Christmas Day shall be paid at the double time rate of
pay. No work shall be performed on Labor Day except when triple (3) time is paid. When a holiday falls on
Saturday, Friday will be observed as the holiday. When a holiday falls on Sunday, the following Monday shall be
observed as the holiday.

ANNUAL WAGE ORDER NO. 16
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COLE COUNTY
HOLIDAY SCHEDULE - BUILDING CONSTRUCTION:

NO. 66: All work performed on Sundays and the following recognized holidays, or the days observed as such, of
New Year's Day, Decoration Day, Fourth of July, Labor Day, Veteran's Day, Thanksgiving Day and Christmas Day,
shall be paid at double (2) the hourly rate plus an amount equal to the hourly Total Indicated Fringe Benefits.
Whenever any such holidays fall on a Sunday, the following Monday shall be observed as a holiday.

NO. 69: All work performed on New Year's Day, Decoration Day, July Fourth, Labor Day, Veteran's Day,
Thanksgiving Day or Christmas Day shall be compensated at double (2) their straight-time hourly rate of pay. Friday
after Thanksgiving and the day before Christmas will also be holidays, but if the employer chooses to work these
days, the employee will be paid at straight -time rate of pay. If a holiday falls on a Sunday in a particular year, the
holiday will be observed on the following Monday.
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Heavy Construction Rates for REPLACEMENT PAGE Section 026
COLE County
*Effective Basic Over-
OCCUPATIONAL TITLE Date of Hourly Time Holiday | Total Fringe Benefits
Increase Rates |{Schedule|Schedule
CARPENTER ‘
Journeymen 5/09 $28.57 7 16 $11.00
Millwright 5/09 $28.57 7 16 $11.00
Pile Driver Worker 5/09 $28.57 7 16 $11.00
OPERATING ENGINEER
Group | 5/09 $25.00 21 5 $18.28
Group Il 5/09 $24.65 21 5 $18.28
Group lll 5/09 $24.45 21 5 $18.28
Group IV 5/09 $20.80 21 5 $18.28
Qiler-Driver 5/09 $20.80 21 5 $18.28
LABORER
General Laborer 5/09 $24.56 2 4 $9.29
Skilled Laborer 5/09 $25.16 2 4 $9.29
TRUCK DRIVER-TEAMSTER
Group | 5/09 $26.22 22 19 $9.40
Group 1l 5/09 $26.38 22 19 $9.40
Group Il 5/09 $26.37 22 19 $9.40
Group IV 5/09 $26.49 22 19 $9.40

Use Heavy Construction Rates on Highway and Heavy construction in accordance with the classifications of
construction work established in 8 CSR 30-3.040(3).

Use Building Construction Rates on Building construction in accordance with the classifications of construction
work established in 8 CSR 30-3.040(2).

If a worker is performing work on a heavy construction project within an occupational title that is not listed on the
Heavy Construction Rate Sheet, use the rate for that occupational title as shown on the Building Construction Rate sheet.

*Annual Incremental Increase
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COLE COUNTY
OVERTIME SCHEDULE - HEAVY CONSTRUCTION

FED: Minimum requirement per Fair Labor Standards Act means time and one-half (1 ') shall be paid
for all work in excess of forty (40) hours per work week.

NO. 2: Means a regular workweek shall be forty (40) hours and will start on Monday and end on Friday.
The regular work day shall be either eight (8) or ten (10) hours. If a crew is prevented from working forty
(40) hours Monday through Friday, or any part thereof, by reason of inclement weather, Saturday or any
part thereof may be worked as a make-up day at the straight time rate. Employees who are part of a
regular crew on a make-up day, notwithstanding the fact that they may not have been employed the
entire week, shall work Saturday at the straight time rate. A workday shift is to begin at the option of the
Employer, between 6:00 a.m. and not later than 2:00 a.m. However, the project starting time may be
advanced or delayed if required. If workmen are required to work the enumerated holidays or days
observed as such or Sundays, they shall receive double (2) the regular rate of pay for such work.

NO. 7: Means the regular work week shall start on Monday and end on Friday, except where the
Employer elects to work Monday through Thursday, ten (10) hours per day. All work over ten (10) hours
in a day or forty (40) hours in a week shall be at the overtime rate of one and one-half (1%%) times the
regular hourly rate. The regular work day shall be either eight (8) or ten (10) hours. [f a job can't work
forty (40) hours Monday through Friday because of inclement weather or other conditions beyond.the
control of the Employer, Friday or Saturday may be worked as a make-up day at straight time (if working
4-10's). Saturday may be worked as a make-up day at straight time (if working 5-8's). Make-up days
shall not be utilized for days lost due to holidays. A workday is to begin at the option of the Employer but
not later than 11:00 a.m. except when inclement weather, requirements of the owner or other conditions
beyond the reasonable control of the Employer prevent work. Except as worked as a make-up day, time
on Saturday shall be worked at one and one-half (12) times the regular rate. Work performed on Sunday
shall be paid at two (2) times the regular rate. Work performed on recognized holidays or days observed
as such, shall also be paid at the double (2) time rate of pay.

NO. 21: Means the regular workday for which employees shall be compensated at straight time hourly
rate of pay shall, unless otherwise provided for, begin at 8:00 a.m. and end at 4:30 p.m. However, the
project starting time may be advanced or delayed at the discretion of the Employer. At the discretion of
the Employer, when working a five (5) day eight (8) hour schedule, Saturday may be used for a make-up
day. If an Employer is prohibited from working on a holiday, that employer may work the following
Saturday at the straight time rate. However, the Employer may have the option to schedule his work from
Monday through Thursday at ten (10) hours per day at the straight time rate of pay with all hours in
excess of ten (10) hours in any one day to be paid at the applicable overtime rate. If the Employer elects
to work from Monday through Thursday and is stopped due to circumstances beyond his control, he shall
have the option to work Friday or Saturday at the straight time rate of pay to complete his forty (40} hours.
If an Employer is prohibited from working on a holiday, that Employer may work the following Friday or
Saturday at the straight time rate. Overtime will be at one and one-half (112) times the regular rate. If
workmen are required to work the enumerated holidays or days observed as such, or Sundays, they shall
receive double (2) the regular rate of pay for such work.

NO. 22; Means a regular work week of forty (40) hours will start on Monday and end on Friday. The
regular work day shall be either eight (8) or ten (10) hours. If a crew is prevented from working forty (40)
hours Monday through Friday, or any part thereof by reason of inclement weather, Saturday or any part
thereof may be worked as a make-up day at the straight time rate. Employees who are part of a regular
crew on a make-up day, notwithstanding the fact that they may not have been employed the entire week,
shall work Saturday at the straight time rate. A workday is to begin between 6:00 a.m. and 9:00 a.m.
However, the project starting time may be advanced or delayed if mutually agreed to by the interested
pariies. For all time worked on recognized holidays, or days observed as such, double (2) time shall be
paid.
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COLE COUNTY
HOLIDAY SCHEDULE — HEAVY CONSTRUCTION:

NO. 4: All work performed on New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day,
Christimas Day, or days observed as such, shall be paid at the double time rate of pay. When a holiday falls on a Sunday,
Monday shall be observed.

NO. 5: The following days are recognized as holidays: New Year's Day, Memorial Day, Fourth of July, Labor Day,
Thanksgiving Day and Christmas Day. If a holiday falls on a Sunday, it shall be observed on the following Monday. If a
holiday falls on a Saturday, it shall be observed on the preceding Friday. No work shall be performed on Labor Day
except in case of jeopardy to work under construction. This rule is applied to protect Labor Day. When a holiday falls
during the normal work week, Monday through Friday, it shall be counted as eight (8) hours toward a forty (40) hour
week; however, no reimbursement for this eight (8) hours is to be paid the workman unless worked. If workmen are
required to work the above recognized holidays or days observed as such, or Sundays, they shall receive doubie (2) the
regular rate of pay for such work. The above shall apply to the four 10's Monday through Friday work week. The ten (10)
hours shall be applied to the forty (40) hour work week.

NO. 16: The following days are recognized as holidays: New Year's Day, Memorial Day, Fourth of July, L.abor Day,
Thanksgiving Day and Christmas Day. If a holiday falls on Sunday, it shall be observed on the following Monday. If a
holiday falls on Saturday, it shall be observed on the preceding Friday. No work shall be performed on Labor Day except
in case of jeopardy to work under construction. This rule is applied to protect Labor Day. When a holiday falls during the
normal work week, Monday through Friday, it shall be counted as eight (8) hours toward the forty (40) hour week;
however, no reimbursement for this eight (8) hours is to be paid to the worker unless worked. If workers are required to
work the above recognized holidays or days observed as such, they shall receive double (2) the regular rate of pay for
such work.

NO. 19: The following days are recognized as holidays: New Year's Day, Memorial Day, Independence Day, L.abor Day,
Thanksgiving Day and Christmas Day. If a holiday falls on a Sunday, it shall be observed on the following Monday. No
work shall be performed on Labor Day except in case of jeopardy to work under construction. This rule is applied to
protect Labor Day. When a holiday falls during the normal work week, Monday through Friday, it shall be counted as
eight (8) hours toward the forty (40) hour week; however, no reimbursement for this eight (8) hours is to be paid the
workmen unless worked. An Employer working a four (4) day, ten (10) hour schedule may use Friday as a make up day
when an observed holiday occurs during the work week. Employees have the option to work that make up day. If
workmen are required to work the above enumerated holidays, or days observed as such, they shall receive double (2)
the regular rate of pay for such work.
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OUTSIDE ELECTRICIAN

These rates are to be used for the following counties:

Adair, Audrain, Boone, Callaway, Camden, Carter, Chariton, Clark, Cole, Cooper, Crawford, Dent, Franklin,
Gasconade, Howard, Howell, Iron, Jefferson, Knox, Lewis, Lincoln, Linn, Macon, Maries, Marion, Miller, Moniteau,
Monroe, Montgomery, Morgan, Oregon, Osage, Perry, Phelps, Pike, Pulaski, Putmam, Ralls, Randolph, Reynolds,
Ripley, St. Charles, St. Francois, St. Louis City, St. Louis County, Ste. Genevieve, Schuyler, Scotland, Shannon, Shelby,
Sullivan, Texas, Warren, and Washington

COMMERCIAL WORK
Occupational Title Basic Total
Hourly Fringe
Rate Benefits
Journeyman Lineman $33.68 $4.75 + 42%
Lineman Operator $29.08 $4.75 +42%
Groundman $22.48 $4.75 + 42%

OVERTIME RATE: Eight (8) hours shall constitute a work day between the hours of 7:00 a.m. and 4:30 p.m. Forty
(40) hours within five (5) days, Monday through Friday inclusive, shall constitute the work week. Work performed in the
9th and 10th hour, Monday through Friday, shall be paid at time and one-half (1/%) the regular straight time rate of pay.
Contractor has the option to pay two (2) hours per day at the time and one-half (1}2) the regular straight time rate of pay
between the hours of 6:00 a.m. and 5:30 p.m., Monday through Friday. Work performed outside the regularly scheduled
working hours and on Saturdays, Sundays and recognized legal holidays, or days celebrated as such, shall be paid for at
the rate of double (2) time.

HOLIDAY RATE: All work performed on New Year's Day, Memorial Day, Fourth of July, Labor Day, Veteran's Day,
Thanksgiving Day, Christmas Day, or days celebrated as such, shall be paid at the double time rate of pay. When one of
the foregoing holidays falls on Sunday, it shall be celebrated on the following Monday. When one of the foregoing
holidays falls on Saturday, it shall be celebrated on the Friday before the holiday.

UTILITY WORK
Occupational Title Basic Total
Hourly Fringe
Rate Benefits
Journeyman Lineman $33.68 $4.75 +39.05%
Lineman Operator $29.08 $4.75 + 39.05%
Groundman $22.48 $4.75 +39.05%

OVERTIME RATE: Eight (8) hours shall constitute a work day between the hours of 7:00 a.m. and 4:30 p.m. Forty
(40) hours within five (5) days, Monday through Friday inclusive, shall constitute the work week. Work performed in the
9th and 10th hour, Monday through Friday, shall be paid at time and one-half (1%4) the regular straight time rate of pay.
Contractor has the option to pay two (2) hours per day at the time and one-half (1}4) the regular straight time rate of pay
between the hours of 6:00 a.m. and 5:30 p.m., Monday through Friday. Worked performed in the first eight (8) hours on
Saturday shall be paid at the rate of one and eight tenths (1.8) the regular straight time rate. Work performed outside
these hours and on Sundays and recognized legal holidays, or days celebrated as such, shall be paid for at the rate of
double (2) time.

HOLIDAY RATE: All work performed on New Year's Day, Memorial Day, Fourth of July, Labor Day, Veteran's Day,
Thanksgiving Day, Christmas Day, or days celebrated as such, shall be paid at the double time rate of pay. When one of
the foregoing holidays falls on Sunday, it shall be celebrated on the following Monday. When one of the foregoing
holidays falls on Saturday, it shall be celebrated on the Friday before the holiday.
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