

Missouri  
Department  
of Transportation



105 West Capitol Avenue  
P.O. Box 270  
Jefferson City, MO 65102  
(573) 751-2551  
Fax (573) 751-6555  
[www.modot.org](http://www.modot.org)

Pete K. Rahn, Director

---

**ADDENDUM 001**  
**9-080117**

**December 31, 2007**

To: Plans and Specifications Holders List for:

[Missouri Department of Transportation](#) –

DISTRICT-5 Pre-Engineered Metal Building & Site Work – Cole Camp, MO

Section 13121 PRE-ENGINEERED BUILDINGS. Change paragraph, 1.5 DESIGN REQUIREMENTS - C is hereby changed to:

Design members to withstand 20 p.s.f. nominal snow load, 20 p.s.f. live load and 5 p.s.f. collateral load (minimum) or as determined by the collaboration of equipment suppliers and 80 mph design loads due to pressure and suction of wind.

---

Section 00100, Paragraph 10. A. is hereby changes to read as follows:

Time of Completion - If this proposal is accepted, it is hereby agreed that work will begin not later than the date specified in the "Notice to Proceed" and will diligently be prosecuted in order to complete the work and billing within 150 working days from the date specified. Completion of work will be based on FINAL ACCEPTANCE of the building; "SUBSTANTIAL COMPLETION" will not be accepted as basis for completion.

Note: Any and all other references as to the required time of completion shall allow 150-working days rather than the 60-working days.

All other terms and conditions of IFB 9-080117 remain unchanged.

- END OF SECTION -

CPPB, CPPO, C.P.M.  
Sr. General Services Specialist  
Voice: (573) 522-9565  
Fax: (573) 522-1149  
[Clayton.Hanks@modot.mo.gov](mailto:Clayton.Hanks@modot.mo.gov)