



Kevin Keith, Interim Director

May 21, 2010

**Addendum No. 001
9-100525**

To: Plans and Specifications Holders List for:

MISSOURI DEPARTMENT OF TRANSPORTATION:

**DISTRICT – 1, FUEL ISLAND ELECTRICAL SERVICE
UPGRADE, FOURTEEN (14) NORTHWEST
MISSOURI LOCATIONS**

The bid opening date and time is hereby changed to May 28, 2010 at 3:00 P.M. local time.

Award

- a. Award of this bid/quote/proposal will be made on an "Item By Item" basis using the "lowest and best" principle of award.

Construction Time and Liquidated Damages

- a. Time of Completion - If this proposal is accepted, it is hereby agreed that work will begin no later than the date specified in the "Notice to Proceed" and will diligently be prosecuted in order to complete the work and billing within forty-five (45) working days from the date specified. Completion of work will be based on final acceptance of the building; "substantial completion" will not be accepted as basis for completion.
- b. In the event the successful Contractor fails to deliver the material within the time specified, the Department and the public will sustain damages because of such delay in delivery, the exact extent of which would be difficult to ascertain, and in order to liquidate such damage in advance it is agreed that the sum of one-hundred dollars (\$100.00) per day, per item, for each assessable calendar day on which the delivery has not been completed, is reasonable and the best estimate which the parties can arrive at as liquidated damages, and it is therefore agreed that said amount will be withheld from payments due the Contractor or otherwise collected from the Contractor as liquidated damages.
- c. Saturdays, Sundays, holidays and days whereas the Department has suspended work shall not be assessable days.

If trenching is necessary for the electrical service upgrades, the contractor shall be responsible to neat saw cuts and filling in the trenched area: MoDOT will be responsible for necessary asphalt and concrete repairs.

-END SECTION-