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BIDDER CHECKLIST
FINAL CHECKLIST BEFORE SUBMITTING PROPOSAL

The orange bound Request for Proposal includes a complete set of bidding forms, specifications, and
appendices which are made part of the proposal by reference. It is for the bidders information and
convenience only and is not to be returned with the proposal.

The blue bound Proposal contains a complete set of bidding forms only. It is to be completed, executed
and submitted in a sealed envelope marked "'D6 — Underground Fuel Tanks”

a. Complete the Bid Form by filling in the total dollar amount of the bid; listing any
addenda which may have been issued; filling in the dollar amount of the bidder's check
or Bid Bond, sign the proper signature line, and supply the required information in
connection with the signature for the individual bidder, joint adventurer, or corporation.

b. Submit Bid Bond executed by the bidder and surety. The bidder may use the Bid Bond
furnished by the Commission or AIA Document A310 or approved equivalent or attach
cashier's check to Bid Bond form. Personal checks are not accepted.

c. Complete Subcontractor section by listing major subcontractor(s) and general
supervisor(s), sign as required.

d. Complete Certification Regarding Missouri Domestic Products Procurement Act
section, if applicable.

If addenda are issued attach to the back of the blue bound Proposal. Copy addenda and add to the
appropriate section of the orange bound Request for Proposal and retain for your records.
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NEWSPAPER ADVERTISEMENT
Notice to Contractors

Bids for constructing the D6 — Underground Fuel Tanks will be received by the Missouri Department of
Transportation at it’s One Stop Facility located at 1320 Creek Trail Drive, P.O. Box 270, Jefferson City, MO
65102, until 1:00 p.m., March 30, 2006. Proposal, contract forms, specifications, plans and information may be
obtained from the District Six Office, Located at 1590 Woodlake Drive, Chesterfield, MO or electronically down-
loaded from http://www.modot.mo.gov/business/contractor_resources/FacilitiesConstructionandMaintenance.htm
Prevailing wage as established by the Missouri Department of Labor and Industrial Relations, for St. Louis County, as
shown in the proposal will apply. Bid awards shall be based on bids submitted and evaluated. Bid securities in the
amount of 5% of the total bid submitted by the bidder are required to accompany bid.

A pre-bid conference is scheduled for March 23, 2006, at the District Six Office, located at 1590 Woodlake Dr.
Chesterfield, MO. 63017, in the Conference Room 111 located on the first floor at 10:00 A.M.
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SECTION 00020
INVITATION TO BID

Notice is given hereby that the Missouri Department of Transportation will accept bids for construction of the proposal
marked "'D6 — Underground Fuel Tanks", according to Drawings and Specifications, and described in general as:

Installation of underground storage tanks and dispensing upgrades.

Sealed bids will be received by the Missouri Department of Transportation at its One Stop Facility located at 1320
Creek Trail Drive, P.O. Box 270, Jefferson City, MO 65102, until 1:00 p.m. March 30, 2006.

Bids will be opened and read aloud at that time and that place. Bids received after that time will not be accepted.

Bidders may secure copies of the Proposal, Contract Forms, Specifications, Plans, and information from the District Six
Office, Located at 1590 Woodlake Drive, Chesterfield, MO.

Prevailing wages as established by the Missouri Department of Labor and Industrial Relations, for St. Louis County, as
shown in the Proposal, will apply.

Bid securities in the amount of 5% of the bid will be required to accompany bids.
Proposals must be made on forms provided by the Commission. The Commission reserves the right to reject any or all

bids and to waive irregularity in the bids and the bidding. No bid may be amended or withdrawn after the bid is
opened.

MISSOURI HIGHWAY AND TRANSPORTATION COMMISSION

Building Design Supervisor
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SECTION 00100
INSTRUCTIONS TO BIDDER

SCOPE OF WORK

Installation of underground storage tanks and dispensing upgrades.

BID FORM

In order to receive consideration, bids must be made in strict accordance with the following.

A Make bids, upon the forms provided herein, properly signed and with all items filled out. Do not

change the wording of the bid form and do not add words to the bid form. Unauthorized conditions,
limitations or provisions attached to the bid will be cause for rejection of the bid.

B. No telegraphic bid or telegraphic modification of a bid will be considered. No bids received after
the time fixed for receiving them will be considered. Late bids will be returned to the bidder
unopened.

C. Address bids to the Missouri Department of Transportation, and deliver to the address given in the

Invitation to Bid, on or before the day and hour set for opening the bids. Enclose each bid in a
sealed envelope bearing the title of the Work, the name of the bidder, and the date and hour of the
bid opening. Submit only the original signed copy of the bid. It is the sole responsibility of the
bidder to see that the bid is received on time.

BONDS

A Bid securities, a cashiers check, a Bank Money Order, or a Certified Check made payable to
"Director of Revenue, Credit Road Fund", in the amount stated in the invitation to bid must
accompany each bid. The successful bidder's security will be retained until he has signed the
Contract and has furnished the required Certificates of Insurance.

B. The Owner reserves the right to retain the security of all bidders until the successful bidder enters
into the Contract. Other bid securities will be returned as soon as practicable. If any bidder refuses
to enter into a Contract, the Owner may retain his bid security as liquidated damages but not as a
penalty.

C. Prior to signing the Contract, the successful bidder will secure a Performance Bond in the amount
of 100% of the Contract Sum. The bond shall be issued by Surety, acceptable to the Owner. Costs
of such bonds will be the responsibility of the bidder.

EXAMINATION OF DOCUMENTS AND SITE OF WORK

Before submitting a bid, each bidder shall examine the Drawings carefully, read the Specifications and all
other proposed Contract Documents, and visit the site of the work. Each bidder shall fully inform himself,
prior to bidding, as to existing conditions and limitations under which the Work is to be performed and shall
include in his bid a sum to cover the cost of items necessary to perform the Work, as set forth in the
proposed Contract Documents. No allowance will be made to a bidder because of lack of such examination
or knowledge. The submission of a bid will be considered conclusive evidence that the bidder has made
such examination.

INTERPRETATION

No oral interpretations will be made to any bidder as to the meaning of the plans and specifications or the
acceptability of alternate products, materials, form or type of construction. Every request for interpretation
shall be made in writing and submitted with all supporting documents not less than ten (10) calendar days
before opening of bids. The request shall be sent directly to the project Designer. Every interpretation made
to a bidder will be in the form of an addendum and will be sent as promptly as is practicable to all persons
to whom plans and specifications have been issued. All such addenda shall become part of the contract
documents.

Page 4



10.

PROOF OF COMPETENCY OF BIDDER

A bidder may be required to furnish evidence, satisfactory to the Commission, that he and his proposed
subcontractor(s) have sufficient means and experience in the types of work called for to assure completion of
the Contract in a satisfactory manner.

WITHDRAWAL OF BIDS

A A bidder may withdraw his bid, either personally or by written request, at any time prior to the
scheduled time for opening bids.
B. No bid may be amended or withdrawn after the bid is opened.

AWARD OR REJECTION OF BIDS

A The Contract, if awarded, will be awarded to the responsible bidder who has proposed the lowest
Contract Sum, subject to the Commission’s right to reject any or all bids and to waive informality
and irregularity in the bids and in the bidding.

B. Award of alternates, if any, will be made in numerical order to result in the maximum amount of
work being accepted within available construction funds.
C. Bidder's proposal price shall include all city, state, and federal sales, excise and similar taxes which

may be lawfully assessed in connection with his performance of work and purchase of materials to
be incorporated in the work.

EXECUTION OF CONTRACT

A The Contract, which the successful bidder will be required to execute, will be included in the
Contract Documents.
B. The bidder to whom the Contract is awarded shall, within fourteen calendar days after notice of

award and receipt of Contract Documents from the Commission, sign and deliver required copies to
the Commission.

C. Upon delivery of the signed Contract, the bidder to whom the Contract is awarded shall deliver to
the Commission those Certificates of Insurance required by the Contract Documents and
Performance Bond, as required by the Commission.

D. Execution of the Contract by the Commission must be done before the successful bidder may
proceed with the work.

CONSTRUCTION TIME AND LIQUIDATED DAMAGES

A Time of Completion - If this proposal is accepted, it is hereby agreed that work will begin not later
than the date specified in the "Notice to Proceed" and will diligently be prosecuted in order to
complete the work and Final Payment Application by June 15, 2006. Completion of work will be
based on FINAL ACCEPTANCE of the project; "SUBSTANTIAL COMPLETION" will not be
accepted as basis for completion.

B. Liguidated Damages - It is agreed that time is of the essence. Because failure to complete the
contract within the time fixed herein will cause serious inconvenience, loss, and damage to the
state, liquidated damages will be assessed in the amount of $250.00 per working day, for each
working day after the agreed completion date that the Work is not fully completed.
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11. NONDISCRIMINATION

12.

A

The Bidder/Offeror understands that this project involves state funds and the Bidder/Offeror awarded the
contract will be required to comply with the Executive Order 05-30 of the Governor of the State of Missouri
dated September 8, 2005. This order stipulates that there shall be no discriminatory employment practices
by the Contractor or his subcontractors, if any, based on race, sex, religion, national origin, age, color,
disability, or veteran status. The undersigned Contractor or his subcontractors, if any, shall give written
notice of their commitments under this clause to any labor union with which they have bargaining or other
agreements.

The Contractor shall comply with the Regulations relative to nondiscrimination in federally-assisted
programs of the Department of Transportation, Title 49, Code of Federal Regulations, Part 21, as they may
be amended from time to time, (hereinafter referred to as the Regulations), which are herein incorporated by
reference and made a part of this contract.

All solicitations either by competitive bidding or negotiation made by the Contractor for work to be
performed under a subcontract, including procurements of materials or leases of the Contractor's obligations
under this contract and the Regulations, will be relative to nondiscrimination on the grounds of race, color,
or national origin.

Sanctions for Noncompliance: In the event of the Contractor's noncompliance with the nondiscrimination
provisions of this contract, MoDOT shall impose such contract sanctions as it or the Federal Highway
Administration may determine to be appropriate, including, but not limited to: (i) withholding of payments
to the Contractor under the contract until the Contractor complies, and/or, (ii) cancellation, termination or
suspension of the contract, in whole or in part.

BIDDERS CERTIFICATION

A Preference in Purchasing Products: - Sections 34.073 and 34.076 RSMo 1994 give preference to
Missouri corporations, firms, and individuals, when letting contracts or purchasing products. All
bids will be evaluated on the basis of Sections 34.073 and 34.076 RSMo 1994. Any successful
bidder which is a corporation organized in a state other than Missouri shall furnish to the owner,
attached to the Proposal, a properly certified copy of its current Certificate of Authority to do
business in the State of Missouri, such certificate to remain on file with the Commission. No
Contract will be awarded by the Commission unless such certificate is furnished by the bidder.

B. Any successful bidder which is a corporation organized in the State of Missouri shall furnish, at its
own cost, if requested, a Certificate of Good Standing issued by the Secretary of State, such
certificate to remain on file with the owner.

C. If the successful bidder is doing business in the State of Missouri under a fictitious name, he shall
furnish to the Commission, attached to the Proposal, a properly certified copy of the certificate of
Registration of Fictitious Name from the State of Missouri, such certificate shall remain on file with
the Commission. No contract will be awarded by the Commission until such certificate is furnished
by the bidder.

D. Certification Regarding Missouri Domestic Products Procurement Act: - The bidder's attention is
directed to the Missouri Domestic Products Procurement Act, Sections 34.350 to 34.359, RSMo.
which requires all manufactured goods or commodities used or supplied in the performance of this
contract or any subcontract to be manufactured or produced in the United States. Section 34.350,
RSMo, does not apply if the total contract is less than One Thousand Dollars ($1,000.00). Section
34.355, RSMo, requires the vendor or contractor to certify his compliance with Section 34.353 and,
if applicable, Section 34.359, RSMo, at the time of bidding and prior to payment. Failure to
comply with Section 34.353, RSMo, during performance of the contract and to provide certification
of compliance prior to payment will result in nonpayment for those goods or commaodities.

Failure to complete this document will cause the State to presume the manufactured goods or
products listed in the bid are not manufactured or produced in the United States, and the bid will be
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evaluated on that basis.

[]

[]

[]

[]

[]

If all the goods or products specified in the attached bid which the bidder proposes to
supply to the State shall be manufactured or produced in the "United States" as defined in
Section 34.350, RSMo, check the box at left.

If only one line of any particular goods or products specified in the attached bid is
manufactured or produced in the "United States" as defined in Section 34.350, RSMo,
check the box at left and list the item(s) here:

If any or all of the goods or products specified in the attached bid which you proposed to
supply to the State are not manufactured or produced in the "United States" as defined in
Section 34.350, RSMo, then: (a) check the box at left; (b) list below by item number the
country other than the United States where each goods or product you propose to furnish is
manufactured or produced; and (c) check the box(es) at left of the paragraphs below if
applicable, and list the corresponding item numbers in the spaces provided.

Item Location Where Manufactured or Produced

(use additional sheet if necessary)

The following specified goods or products cannot be manufactured or produced in the
United States in sufficient quantities or in time to meet the contract specifications.

Item Location Where Manufactured or Produced

The following specified goods or products must be treated as manufactured or produced in
the United States, in accordance with an existing treaty, law, agreement or regulation of
the United States, including a treaty between the United States and any foreign
country regarding export-import restrictions or international trade.

Item Location Where Produced or Manufactured
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CERTIFICATION

By submitting this document, completed as directed above, with a bid, the bidder certifies under
penalty of making a false declaration (Section 575.060, RSMo) that the information contained in
this document is true, correct and complete and may be relied upon by the State in determining the
bidders qualifications under and compliance with the Missouri Products Procurement Act.

The bidder's failure to complete this document as directed above will cause the State to presume the

manufactured goods or products listed in the bid are not manufactured in the United States and the
bid will be evaluated on that basis pursuant to section 34.353.3(2), RSMo
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SECTION 00301

BID FORM
To: The Missouri Highway and Transportation Commission
105 West Capitol Avenue
Jefferson City, Missouri 65101
1. The undersigned, having examined the proposed Contract Documents titled: “D6 — Underground Fuel

Tanks” and having visited the site and examined the conditions affecting the Work, hereby proposes and
agrees to furnish all labor, materials, equipment and everything which may be necessary or incidental
thereto, as proposed by said Contract Documents, all to the satisfaction of the Chief Engineer of the Missouri
Department of Transportation and the Missouri Highway and Transportation Commission, for the stipulated
sum of:

DOLLARS ($ )-

2. The undersigned, acknowledges having examined and being familiar with the contract documents including
the drawings, the Instructions to Bidders, General Conditions, Supplementary Conditions and the body of
technical specifications.

3. The undersigned acknowledges receipt of Addenda number through inclusive.
4. Enclosed with this bid is bid security in the amount of not less than 5% of the bidder's proposed Contract
Sum, the amount being DOLLARS ($ ).

IF AN INDIVIDUAL

Name of individual Residence address

Social Security Number Telephone Number

Firm Name, If Any

Address for communications Signature
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IF A PARTNERSHIP

Name of Partnership

Partner

Partner

Address for Communications

Telephone Number

IF A CORPORATION

Name of Corporation

Name and Title of Officer

Signature of officer

Address for Communications

Telephone Number

(Each bidder must complete the Bid Form by signing in the proper signature line above and by supplying the required

(State Name and Residence Address of All Partners)

Residence Address

Residence Address

Federal Tax I.D. Number

Signature of Either Partner

Incorporated under the laws of the
State of

Corporate License No.

(If a corporation organized in a state other than
Missouri, attach Certificate of Authority to do
business in the State of Missouri.)

Federal Tax I.D. Number

(ATTEST)

(SEAL) Secretary

information called for in connection with the signature. The information called for is necessary in the proper

preparation of the contract and performance bond.)
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SECTION 00430
SUBCONTRACTOR LISTING

For portions of the Work equaling or exceeding 1% of the total proposed Contract Sum, the
undersigned proposes to use the following subcontractors. Except as otherwise approved by the
Owner, the undersigned proposes to perform all other portions of the Work with his own forces.

Portion of the Work: Subcontractor name and address:

USE ADDITIONAL SHEETS BIDDER:
IF REQUIRED

PROVIDE SIGNATURE
IDENTICAL TO THAT
SHOWN ON THE BID FORM by
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SECTION 00600
BID BOND

KNOW ALL MEN BY THESE PRESENTS, that we ,
as Principal, and
as Surety, are held firmly bound unto the State of Missouri (acting by and through the Missouri Highway and
Transportation Commission) in the penal sum of Dollars ($ )
to be paid to the State of Missouri, or the Missouri Highway and Transportation Commission, to be credited to the
State Road Fund and Principal and Surety binding themselves, their heirs, executors, administrators, successors and
assigns, jointly and severally, firmly by these presents.

Sealed with our seals and dated this day of , 20

THE CONDITION OF THIS OBLIGATION is such that:

WHEREAS, the Principal is submitting herewith a bid to the Missouri Highway and Transportation Commission on
Route(s) ,

in County(ies), Project(s) :

for construction or improvement as set out in said proposal.

NOW THEREFORE, if the Missouri Highway and Transportation Commission shall accept the bid of the Principal,
and if said Principal shall properly execute and deliver to the Missouri Highway and Transportation Commission the
Contract, Contract Bond, Specifications and evidence of insurance coverage in compliance with the requirements of
the Proposal, to the satisfaction of the Missouri Highway and Transportation Commission, then this obligation shall

be void and of no effect, otherwise to remain in full force and effect.

In the event the said Principal shall, in the judgment of the Missouri Highway and Transportation Commission, fail to
comply with any requirement as set forth in the preceding paragraph, then the State of Missouri, acting through the
Missouri Highway and Transportation Commission, shall immediately and forthwith be entitled to recover the fees,
and any other expense of recovery.

Principal Surety
By
Attorney in Fact (SEAL)
Attest: (CORPORATE SEAL)
Corporate Secretary
Note: This bond must be executed by the Principal and by a Corporate Surety authorized to conduct

surety business in the State of Missouri.
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SECTION 01010
GENERAL CONDITIONS

General. The contractor shall do all things necessary to the performance of the contract in a substantial and
acceptable manner in accordance with the specifications and plans.

Employer's Liability. Contractor shall furnish evidence to the Commission that with respect to the
operations it performs, it either carries employers liability or worker's compensation insurance or is qualified
as self-insured under the provisions of law of the state relating to worker's compensation.

This insurance shall be written for not less than any limits of liability specified as part of this contract, or
required by law, whichever is the greater, and shall include contractual liability insurance as applicable to the
Contractor's obligations under this contract. Unless otherwise specified, insurance limits shall be as follows:

A. Workmen's Compensation: Workers Compensation Insurance, including "Occupational
Disease Act" requirements, must be maintained if required by law.

B. Public Liability (includes property damage and personal injury):

i Not less than $400,000 for any one person in a single accident or occurrence.
ii.  Not less than $2,500,000 for all claims arising out of a single occurrence.

Duration of Insurance. The evidence of insurance required by sections 2, 3, and 4 above shall be furnished
to the Commission prior to the effective date of the Notice to Proceed. All insurance herein before specified
shall be carried until all work required to be performed under the terms of the contract is satisfactorily
completed as evidenced by the formal acceptance by the Commission and in the event that the limits of
coverage for property damage are depleted or decreased by the payment of claims, the contractor shall
procure a reinstatement of the limits. The cost of all insurance required to be carried by the contractor shall
be considered as completely covered by the contract price.

Inspection of Work. Commission's engineer shall be permitted to inspect all work, materials, payrolls,
records of personnel, invoices of materials and other data and records relating to the work. If requested by
Commission's engineer, the contractor shall at any time before final acceptance of the work uncovers any
portion of the finished work as directed for inspection. After examination, the contractor shall restore said
portions of the work to the standards required by the contract. Should the work thus exposed and examined
prove acceptable, the actual cost of uncovering, removing and replacing shall be paid by the Commission.
Should the work so exposed and examined prove unacceptable, the uncovering, removing and replacing shall
be at the expense of the contractor.

Change Orders. All departures from the plans and specifications will be considered unauthorized unless,
before proceeding with the work, the contractor has had delivered to it a change order, signed by the
Commission's engineer, authorizing and directing such changes or departures. All unauthorized work shall
be at the contractor's expense and the engineer may order such unauthorized work removed and replaced at
the contractor's expense.

Defective Work. All work which has been rejected shall be remedied, or if necessary, removed and replaced
in an acceptable manner by the contractor at its expense. If the contractor fails to remedy or replace such
defective work immediately after receiving written notice from the Commission's engineer, Commission
may employ labor to correct the defective work, and the cost incurred in making such corrections shall be
deducted from the payment due or to become due the contractor under this contract.

Contractor's Responsibility for Work. Until the work is accepted by Commission's engineer, it shall be in
the custody and under the charge and care of the contractor. Contractor shall rebuild, repair, restore or make
good at its own expense any lost or stolen Commission-owned material and all injuries or damages to any
portion of the work caused by action of the elements or from any other reason before its completion and final
acceptance. Issuance of a payment estimate on any part of the work done will not be considered as final
acceptance of any work completed up to that time.

Page 13




10.

11.

12.

13.

14.

Preservation of Utilities and Monuments. The contractor shall be responsible for the preservation of all
public and private utilities, wires, lines, pipes, poles, cables, and conduit at the site of the work and shall use
every precaution necessary to prevent damage or injury thereto. The contractor shall not disturb or damage
any land monument or property landmark until an authorized agent has witnessed or otherwise referenced,
their location and shall not remove them until directed by Commission's engineer.

Cooperation with Other Contractors. The contractor shall arrange its work so as not to interfere with the
operations of other contractors of the Commission which might be engaged in performing adjacent or nearby
work. Whenever work being done by other contractors is contiguous or related to the work involved in this
contract, the respective rights of the various contractors will be determined by the Commission's engineer in
order to secure the completion of the work under all contracts in general harmony.

Temporary Suspension of Work. Commission's engineer shall have authority to suspend work, wholly orin
part, for such period or periods of time as he may deem necessary when weather or other conditions are such
that in the opinion of the engineer the work may be done at a later time with advantage to the Commission or
for failure on the part of the contractor to comply with any of the provisions of the contract. The contractor
may suspend work for reasonable cause with written approval of the engineer. Liquidated damages shall not
accrue during the period in which work is suspended with the approval of the engineer, however, if the
suspension is because of the contractor's failure to comply to any of the provisions of the contract, the
contractor shall not be entitled to an extension of completion time nor to a waiver of liquidated damages. In
the event work is suspended, the contractor shall store all materials in a manner that will protect them from
damage, and shall take every precaution to prevent damage or deterioration of, the portions of the work
completed. If work has been discontinued for any reason, the contractor shall give Commission's engineer
written notice at least forty-eight (48) hours before resuming operations.

Contractor's Procedure for Claims. If the contractor considers additional compensation may be due for work
or material not clearly covered in the contract or ordered in writing by the engineer as extra work, or if
additional compensation may be requested beyond the scope of such provisions, the contractor shall notify
the engineer in writing of the intention to make a claim before beginning the work in question. If
notification is not given and the engineer is not afforded proper facilities by contractor to provide necessary
inspection and for keeping strict account of actual cost, the contractor agrees to waive any claims for
additional compensation. Notice by the contractor, and the fact that the engineer has kept account of the cost
shall not be construed as substantiating the validity of the claim. The contractor shall file a written notice of
claim for additional compensation in triplicate within 60 days after completing the work in question.

If the claim is against the Commission, the notice of claim shall be personally delivered, or sent by certified

mail to the office of the Secretary of the Commission in Jefferson City, Missouri. All notices of claims shall
contain an itemized statement showing completely and fully the items and amounts forming the basis of the

claim.

Any claim or an item of any claim, not included in the notice and statement, or any claim included but not
clearly defined and specifically set out and itemized or any claim not filed within the time and in the manner
provided, shall be forever waived and shall neither constitute the basis of nor be included in any legal action,
counterclaim, set-off, or arbitration.

All claims filed with Missouri Highway and Transportation Commission's Secretary will be forwarded to the
Missouri Department of Transportation's Claims Committee.

Overhead and Profit on Change Orders. The percentages for overhead and profit charged on Change Orders
and Field Work Authorizations shall be negotiated and may vary according to the nature, extent and
complexity of the work involved. However, the overhead and profit for the contractor or subcontractor
actually performing the work shall not exceed 15%. When one or more tiers of subcontractors are used, in
no event shall any contractor or subcontractor receive as overhead and profit more than 7% of the cost of the
work performed by any of his subcontractors. In no case shall the total overhead and profit paid by the
owner on any change order exceed twenty five percent (25%) of the cost of materials, labor and equipment
necessary to put the change order work in place.
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15.

16.

Review of Submittals. The architect’s review of submittals is only for the limited purpose of checking for
conformance with information given and seeing if they conform to design intent. The architect is not
responsible for determining the accuracy of measurements and completeness of details, for verifying
quantities, or for checking fabrication or installation procedures. The architect’s review does not relieve the
contractor of his or her responsibilities under the contract documents.

A working day. Is defined as any day when, soil and weather conditions would permit the major operation
of the project for six hours or more unless other unavoidable conditions prevent the contractor’s operation.

If conditions require the contractor to stop work in less than six hours, the day will not be counted as a
working day. Working days will begin as soon as notice to proceed is issued. In order for MoDOT not to
change a work day due to unavoidable conditions, the contractor must have enough forces, equipment, and
materials on site to begin the project. The contractor must notify MoDOT inspector before 12:00 noon of
said working day if forces will not be present.

END OF SECTION
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SECTION 01011
SUPPLEMENTARY CONDITIONS

The following supplements modify, change, delete from or add to the "General Conditions."

1. The proposed work includes the furnishing of all materials, equipment and labor for the work as set
forth in the plans, proposal and specifications.

2. The contractor will be required to remove from the Highway and Transportation ~ Commission's

property all debris.

3. The contractor will pay all sales and use taxes that constitute a legal obligation arising out of
this work.

4. The contract price shall include any necessary permits and licenses required by law incidental to the
work. Local ordinances requiring building permits are not applicable to the state. Contractor will
comply with local laws involving safety in the prosecution of the work.

5. Contractor will provide a one year warranty for parts and labor on all building material, and
equipment or a standard manufacturer's warranty which ever is greater. All warranties, including
extended service agreements shall begin on the date of Final Acceptance of this project.

6. The plans holders list may be obtained from the District Six Office by calling (314) 340-4250.

DEFINITIONS

1. Architect: When the term "Architect" is used herein, it shall refer to Mark Rieske, CDG
Engineering (314) 446-3546, FAX (314) 781-9075.

2. Construction Inspector: When the term "Construction Inspector” is used herein, it shall refer to

Ed Warhol, Missouri Department of Transportation, General Services Division, (314) 340-4250,
FAX (314) 340-4119.

END OF SECTION
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1.2

1.3
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SECTION 01019
CONTRACT CONSIDERATIONS

GENERAL

SECTION INCLUDES

A Schedule of values.

B. Application for payment.
C. Change procedures.

D. Alternatives.

RELATED SECTIONS

A Section 01600 - Material and Equipment: Product substitutions.

SCHEDULE OF VALUES

A Submit a printed schedule on Contractor's standard form. Electronic media printout will be
considered.

B. Submit Schedule of Values in duplicate within 20 days after date of Owner-Contractor Agreement.

C. Revise schedule to list approved Change Orders, with each Application For Payment.

APPLICATIONS FOR PAYMENT

Submit four copies of each application on Contractor's electronic media driven form.

Content and Format: Utilize Schedule of Values for listing items in Application for Payment.
Payment Period: 30 days.

Submit waiver of liens from vendors.

Include an updated construction progress schedule.

Certified payroll records.

mmooOwp

CHANGE PROCEDURES

A The Architect/Engineer may issue a Notice of Change that includes a detailed description of a
proposed change with supplementary or revised Drawings and specifications, a change in Contract
Time for executing the change with a stipulation of any overtime work required.

B. The Contractor may propose changes by submitting a request for change to the Architect/Engineer,
describing the proposed change and its full effect on the Work. Include a statement describing the
reason for the change, the effect on the Contract Sum/Price and Contract Time, and a statement
describing the effect on Work by the MoDOT District or other Contractors.

C. Stipulated Sum/Price Change Order: Based on Notice of Change and Contractor's fixed price
quotation or Contractor's request for a Change Order as approved by Architect/Engineer.
D. Construction Change Directive: Architect/Engineer may issue a directive instructing the Contractor

to proceed with a change in the Work, for subsequent inclusion in a Change Order. Document will
describe changes in the Work, and designate method of determining any change in Contract
Sum/Price or Contract Time. Promptly execute the change.

E. Time and Material Change Order: Submit itemized account and supporting data after completion
of change, within time limits indicated in the Conditions of the Contract. Architect/Engineer will
determine the change allowable in Contract Sum/Price and Contract Time as provided in the
Contract Documents.

F. Maintain detailed records of work done on Time and Material basis. Provide full information
required for evaluation of proposed changes, and to substantiate costs for changes in the Work.
G. Execution of Change Orders: Architect/Engineer will issue Change Orders for signatures of parties

as provided in the Conditions of the Contract.
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1.6 DEFECT ASSESSMENT
A Replace the Work, or portions of the Work, not conforming to specified requirements.
B. If, in the opinion of the Architect/Engineer, it is not practical to remove and replace the Work, the
Architect/Engineer will direct an appropriate remedy or adjust payment.

1.7 ALTERNATIVES

A Accepted Alternatives will be identified in Owner-Contractor Agreement.

END OF SECTION
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PART 1

11

1.2

1.3

14

SECTION 01039
COORDINATION AND MEETINGS

GENERAL

SECTION INCLUDES

ASTIOMMUO®)»

Coordination and project conditions.
Field engineering.

Preconstruction meeting.

Site mobilization meeting.

Progress meetings.

Preinstallation meetings.

Equipment electrical characteristics and components.
Examination.

Preparation.

Cutting and Patching.

Alteration project procedures.

COORDINATION AND PROJECT CONDITIONS

Coordinate scheduling, submittals, and Work of the various sections of the Project Manual to
ensure efficient and orderly sequence of installation of interdependent construction elements.
Verify utility requirements and characteristics of operating equipment are compatible with building
utilities. Coordinate work of various sections having interdependent responsibilities for installing,
connecting to and placing in service, such equipment.

Coordinate space requirements, supports, and installation of mechanical and electrical Work, which
are indicated diagrammatically on Drawings. Follow routing shown for pipes, ducts, and conduit,
as closely as practicable; place runs parallel with lines of building. Utilize spaces efficiently to
maximize accessibility for other installations, for maintenance, and for repairs.

In finished areas, except as otherwise indicated, conceal pipes, ducts and wiring within the
construction. Coordinate locations of fixtures and outlets with finish elements.

Coordinate completion and clean up of Work of separate sections in preparation for Substantial
Completion.

After Owner occupancy of premises, coordinate access to site for correction of defective Work and
Work not in accordance with Contract Documents, to minimize disruption of Owner's activities.

FIELD ENGINEERING

moow»

Employ a Land Surveyor registered in the State of Missouri and acceptable to Architect/Engineer.
Owner will locate and protect survey control and reference points.

Control datum for survey is that established by Owner provided survey.

Verify set-backs and easements; confirm drawing dimensions and elevations.

Provide field engineering services. Establish elevations, lines and levels, utilizing recognized
engineering survey practices.

PRECONSTRUCTION MEETING

Architect/Engineer will schedule a meeting after Notice of Award.

Attendance Required: District engineer or representative, Architect/Engineer and Contractor.
Record minutes and distribute copies within 5 days after meeting to participants, with two copies to
District Engineer, Architect/Engineer, participants and those affected by decisions made.
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15 SITE MOBILIZATION MEETING

A
B.

Architect/Engineer will schedule a meeting at the Project site prior to Contractor occupancy.
Record minutes and distributes copies within 5 days after meeting to participants, with two copies
to Architect/Engineer, participants and those affected by decisions made.

1.6 PROGRESS MEETINGS

Schedule and administer meetings throughout progress of the Work at when arranged by
architect/engineer.

Architect/Engineer will make arrangements for meetings, prepare agenda with copies for
participants, preside at meetings.

Attendance Required: Job superintendent, major Subcontractors and suppliers, District engineer
representative, Architect/Engineer, as appropriate to agenda topics for each meeting.

Agenda:

Review of Work progress.

Field observations, problems, and decisions.

Identification of problems, which impede planned progress.

Maintenance of progress schedule.

Corrective measures to regain projected schedules.

Coordination of projected progress.

Effect of proposed changes on progress schedule and coordination.

Record minutes and distributes copies within 5 days after meeting to participants and those affected
by decisions made.

Nogk~whE

1.7 PREINSTALLATION MEETING

A

PART 2

Not used

PART 3

When required in individual specification sections, convene a pre-installation meeting at the site
prior to commencing work of the section.

Notify Architect/Engineer seven days in advance of meeting date.

Prepare agenda and preside at meeting:

1. Review conditions of installation, preparation and installation procedures.

2. Review coordination with related work.

Record minutes and distributes copies within 5 days after meeting to participants and those affected

by decisions made.

PRODUCTS

EXECUTION

3.1 CUTTING AND PATCHING

A
B.

Employ skilled and experienced installer to perform cutting and patching.
Submit written request in advance of cutting or altering elements, which affect:

1. Structural integrity of element.

2. Integrity of weather-exposed or moisture-resistant elements.

3. Work of Owner or separate contractor.

Execute cutting, fitting, and patching to complete Work, and to:

1. Uncover Work to install or correct ill-timed Work.

2. Remove and replace defective and non-conforming Work.

3. Provide openings in elements of Work for penetrations of mechanical and electrical Work.

Cut masonry and concrete materials using masonry saw or core drill.
Fit Work tight to pipes, sleeves, ducts, conduit and other penetrations through surfaces.
Maintain integrity of wall, ceiling, or floor construction; completely seal voids.
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3.2

G. Refinish surfaces to match adjacent finishes. For continuous surfaces, refinish to nearest
intersection; for an assembly, refinish entire unit.

H. Identify hazardous substances or conditions exposed during the Work to the Architect/Engineer for
decision or remedy.

ALTERATION PROJECT PROCEDURES

A Materials: As specified in Product sections; match existing Products and work for patching and
extending work.

B. Close openings in exterior surfaces to protect existing work from weather and extremes of
temperature and humidity.

C. When finished surfaces are cut so that a smooth transition with new Work is not possible, terminate

existing surface along a straight line at a natural line of division and submit recommendation to
Architect/Engineer for review.

D. Patch or replace portions of existing surfaces that are damaged, lifted, discolored or showing other
imperfections.
E. Finish surfaces as specified in individual Product sections.

END OF SECTION
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SECTION 01300
SUBMITTALS

PART 1 GENERAL
11 SECTION INCLUDES

Submittal procedures.
Construction progress schedules.
Proposed Products list.
Product Data.

Shop Drawings.

Samples.

Design data.

Test reports.

Certificates.

Manufacturer's instructions.
Manufacturer's field reports.
Erection drawings.
Construction photographs.

Irx=-cITommoowp

1.2 RELATED SECTIONS

A. Section 01300 - Submittals
B. Section 01400 - Quality Control: Manufacturers' field services and reports.
C. Section 01700 - Contract Closeout: Contract warranties, bonds, manufacturers' certificates and

closeout submittals.
1.3 REFERENCES

A AGC Associated General Contractors of America publication "The Use of CPM in Construction - A
Manual for General Contractors and the Construction Industry".

14 SUBMITTAL PROCEDURES

A Transmit each submittal with Architect/Engineer accepted form.

B. Identify Project, Contractor, Subcontractor or supplier; pertinent drawing and detail number and
specification section number, as appropriate.

C. Apply Contractor's stamp, signed or initialed certifying that review, approval, verification of

Products required, field dimensions, adjacent construction Work and coordination of information is
in accordance with the requirements of the Work and Contract Documents.

D. Schedule submittals to expedite the Project, and deliver to Architect/Engineer at business address.
Coordinate submission of related items.

E. For each submittal for review, allow 15 days excluding delivery time to and from the contractor.

F. Identify variations from Contract Documents and Product or system limitations, which may be
detrimental to successful performance of the completed Work.

G. Submittals not requested will not be recognized or processed.

15 CONSTRUCTION PROGRESS SCHEDULES

Submit initial schedule in duplicate within 15 days after date established in Notice to Proceed.
Revise and resubmit as required.

Submit revised schedules with each Application for Payment, identifying changes for each version.
Submit a horizontal bar chart with separate line for each major portion of Work or operation,
identifying first workday of each week.

oSowy»
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1.6

1.7

1.8

1.9

PROPOSED PRODUCTS LIST

A

B.

Within 15 days after date of Notice to Proceed, submit list of major products proposed for use, with
name of manufacturer, trade name and model number of each product.

For products specified only by reference standards, give manufacturer, trade name, model or
catalog designation and reference standards.

PRODUCT DATA

A

Product Data For Review:

1. Submitted to Architect/Engineer for review for the limited purpose of checking for
conformance with information given and the design concept expressed in the contract
documents.

2. After review, provide copies and distribute in accordance with SUBMITTAL

PROCEDURES article above and for record documents purposes described in Section
01700 - CONTRACT CLOSEQUT.
Product Data For Information:

1. Submitted for the Architect/Engineer's knowledge as contract administrator or for the
Owner.

Product Data For Project Close-out:

1. Submitted for the Owner's benefit during and after project completion.

Submit the number of copies, which the Contractor requires, plus two copies that will be
retained by the Architect/Engineer.
Mark each copy to identify applicable products, models, options and other data. Supplement
manufacturers' standard data to provide information specific to this Project.
After review distribute in accordance with the Submittal Procedures article above and provide
copies for record documents described in Section 01700 - CONTRACT CLOSEQUT.

SHOP DRAWINGS

A Shop Drawings For Review:

1. Submitted to Architect/Engineer for review for the limited purpose of checking for
conformance with information given and the design concept expressed in the contract
documents.

2. After review, produce copies and distribute in accordance with SUBMITTAL
PROCEDURES article above and for record documents purposes described in Section
01700 - CONTRACT CLOSEOUT.

B. Shop Drawings For Information:

1. Submitted for the Architect/Engineer's knowledge as contract administrator or for the
Owner.

C. Shop Drawings For Project Close-out:

1. Submitted for the Owner's benefit during and after project completion.

D. Indicate special utility and electrical characteristics, utility connection requirements and
location of utility outlets for service for functional equipment and appliances.

E. Submit in the form of one reproducible transparency and one opaque reproduction.

SAMPLES

A Samples For Review:

1. Submitted to Architect/Engineer for review for the limited purpose of checking for
conformance with information given and the design concept expressed in the contract
documents.

2. After review, produce duplicates and distribute in accordance with SUBMITTAL

PROCEDURES article above and for record documents purposes described in Section
01700 - CONTRACT CLOSEOUT.
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1.10

111

1.12

1.13

1.14

1.15

B. Samples For Information:

1. Submitted for the Architect/Engineer's knowledge as contract administrator or for the
Owner.
C. Samples For Selection:
1. Submitted to Architect/Engineer for aesthetic, color, or finish selection.
2. Submit samples of finishes for Architect/Engineer selection.
3. After review, produce duplicates and distribute in accordance with SUBMITTAL

PROCEDURES article above and for record documents purposes described in Section
01700 - CONTRACT CLOSEOUT.

DESIGN DATA
A Submit for the Architect/Engineer's knowledge as contract administrator or for the Owner.
B. Submit for information for the limited purpose of assessing conformance with information given

and the design concept expressed in the contract documents.
TEST REPORTS

A Submit for the Architect/Engineer's knowledge as contract administrator or for the Owner.
B. Submit test reports for information for the limited purpose of assessing conformance with
information given and the design concept expressed in the contract documents.

CERTIFICATES
A When specified in individual specification sections, submit certification by the manufacturer,

installation/application subcontractor, or the Contractor to Architect/Engineer, in quantities
specified for Product Data.

B. Indicate material or Product conforms to or exceeds specified requirements. Submit supporting
reference data, affidavits and certifications as appropriate.
C. Certificates may be recent or previous test results on material or Product but must be acceptable to

Architect/Engineer.
MANUFACTURER'S INSTRUCTIONS
A When specified in individual specification sections, submit printed instructions for delivery,

storage, assembly, installation, start-up, adjusting and finishing, to Architect/Engineer for delivery
to owner in quantities specified for Product Data.

B. Indicate special procedures, perimeter conditions requiring special attention and special
environmental criteria required for application or installation.
C. Refer to Section 01400 - Quality Control, Manufacturers' Field Services article.

MANUFACTURER'S FIELD REPORTS

A Submit reports for the Architect/Engineer's benefit as contract administrator or for the Owner.

B. Submit for information for the limited purpose of assessing conformance with information given
and the design concept expressed in the contract documents.

ERECTION DRAWINGS

A Submit drawings for the Architect/Engineer's benefit as contract administrator or for the Owner.

B. Submit for information for the limited purpose of assessing conformance with information given
and the design concept expressed in the contract documents.

C. Data indicating inappropriate or unacceptable Work may be subject to action by the

Architect/Engineer or Owner.

END OF SECTION
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PART 1

11

1.2

13

14

15

SECTION 01400
QUALITY CONTROL

GENERAL

SECTION INCLUDES

mTmooOwy

Quality assurance - control of installation.
Tolerances

References and standards.

Mock-up.

Inspecting and testing laboratory services.
Manufacturers' field services.

RELATED SECTIONS

A
B.
C.

Section 01300 - Submittals: Submission of manufacturers' instructions and certificates.
Section 01600 - Material and Equipment: Requirements for material and product quality.
Section 01650 - Starting of Systems.

QUALITY ASSURANCE - CONTROL OF INSTALLATION

A Monitor quality control over suppliers, manufacturers, Products, services, site conditions and
workmanship, to produce Work of specified quality.

B. Comply with manufacturers' instructions, including each step in sequence.

C. Should manufacturers' instructions conflict with Contract Documents, request clarification from
Architect/Engineer before proceeding.

D. Comply with specified standards as minimum quality for the Work except where more stringent
tolerances, codes or specified requirements indicate higher standards or more precise workmanship.

E. Perform Work by persons qualified to produce required and specified quality.

F. Verify that field measurements are as indicated on shop drawings or as instructed by the
manufacturer.

G. Secure Products in place with positive anchorage devices designed and sized to withstand stresses,
vibration, physical distortion, or disfigurement.

TOLERANCES

A Monitor fabrication and installation tolerance control of Products to produce acceptable Work. Do
not permit tolerances to accumulate.

B. Comply with manufacturers' tolerances. Should manufacturers' tolerances conflict with Contract
Documents, request clarification from Architect/Engineer before proceeding.

C. Adjust Products to appropriate dimensions; position before securing Products in place.

REFERENCES AND STANDARDS

A

For Products or workmanship specified by association, trade or other consensus standards,
comply with requirements of the standard, except when more rigid requirements are specified
or are required by applicable codes.

Conform to reference standard by date of issue current on date for receiving bids or date specified
in the individual specification sections, except where a specific date is established by code.

Neither the contractual relationships, duties or responsibilities of the parties in Contract nor those of
the Architect/Engineer shall be altered from the Contract Documents by mention or inference
otherwise in any reference document.
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1.6 TESTING SERVICES

Contractor to provide all testing services as called out in these specifications.

Testing and source quality control may occur on or off the project site. Perform off-site testing as
required by the Architect/Engineer or the Owner.

Testing does not relieve Contractor to perform Work to contract requirements.

Re-testing required because of non-conformance to specified requirements shall be performed by
the same personnel on instructions by the Architect/Engineer.

1.7 INSPECTION SERVICES

A Owner will employ MoDOT Personnel to perform inspection.

B. Inspecting may occur on or off the project site. Perform off-site inspecting as required by the
Architect/Engineer or the Owner.

C. Inspecting does not relieve Contractor to perform Work to contract requirements.

1.8 MANUFACTURERS' FIELD SERVICES

A When specified in individual specification sections, require material or Product suppliers or
manufacturers to provide qualified staff personnel to observe site conditions, conditions of surfaces
and installation, quality of workmanship, start-up of equipment, test, adjust and the balancing of
equipment as applicable and to initiate instructions when necessary.

B. Report observations and site decisions or instructions given to applicators or installers that are
supplemental or contrary to manufacturers' written instructions.

C. Refer to Section 01300 - SUBMITTALS, MANUFACTURERS' FIELD REPORTS article.

PART 2

EXECUTION

2.1 EXAMINATION

A Verify that existing site conditions and substrate surfaces are acceptable for subsequent
Work. Beginning new Work means acceptance of existing conditions.
B. Verify that existing substrate is capable of structural support or attachment of new Work

being applied or attached.

2.2 PREPARATION

A
B.
C.

Clean substrate surfaces prior to applying next material or substance.

Seal cracks or openings of substrate prior to applying next material or substance.

Apply manufacturer required or recommended substrate primer, sealer or conditioner prior to
applying any new material or substance in contact or bond.

END OF SECTION
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PART 1

11

1.2

13

14

15

1.6

1.7

1.8

1.9

SECTION 01500
CONSTRUCTION FACILITIES AND TEMPORARY CONTROLS

GENERAL

SECTION INCLUDES

A Temporary Utilities: Electricity, telephone service, facsimile service and sanitary facilities.
B. Temporary Controls: enclosures and fencing, protection of the Work and water control.
C. Construction Facilities: progress cleaning and temporary buildings.

TEMPORARY ELECTRICITY
A Cost: By Contractor; pay for temporary power service furnished by MoDOT.
TELEPHONE SERVICE

A Provide, maintain, and pay for telephone service to field office and Architect/Engineer's field office
at time of project mobilization.

FACSIMILE SERVICE

A Provide, maintain and pay for facsimile service and a dedicated telephone line to field office and
Architect/Engineer's field office at time of project mobilization.

TEMPORARY WATER SERVICE

A Connect to existing water source as directed for construction operations at time of project
mobilization.

B. Contractor will reimburse Owner for water used in construction as agreed upon at time of project
mobilization.

TEMPORARY SANITARY FACILITIES

A Provide and maintain required facilities and enclosures. Provide at time of project mobilization.
FENCING
A Construction: Use plastic mesh safety fencing or better.

WATER CONTROL

A Grade site to drain. Maintain excavations free of water. Provide, operate and maintain pumping
equipment.

B. Protect site from puddling or running water. Provide water barriers as required to protect site from
soil erosion.

EXTERIOR ENCLOSURES

A Provide temporary weather tight closure of exterior openings to accommodate acceptable working
conditions and protection for Products, to allow for temporary heating and maintenance of required
ambient temperatures identified in individual specification sections, and to prevent entry of
unauthorized persons. Provide access doors with self-closing hardware and locks.
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1.10 PROTECTION OF INSTALLED WORK

A

Protect installed Work and provide special protection where specified in individual specification
sections.

Provide temporary and removable protection for installed Products. Control activity in immediate
work area to prevent damage.

Provide protective coverings at walls, projections, jambs, sills and soffits of openings.

Protect finished floors, stairs, and other surfaces from traffic, dirt, wear, damage or movement of
heavy objects, by protecting with durable sheet materials.

Prohibit traffic or storage upon waterproofed or roofed surfaces. If traffic or activity is necessary,
obtain recommendations for protection from waterproofing or roofing material manufacturer.
Prohibit traffic from landscaped areas.

111 SECURITY

A

B.

Provide security and facilities to protect Work and existing facilities and Owner's operations from
unauthorized entry, vandalism or theft.
Coordinate with Owner's security program.

112  ACCESS ROADS

A
B.
C.

Provide and maintain access to fire hydrants, free of obstructions.
Provide means of removing mud from vehicle wheels before entering streets.
Designated existing on-site roads may be used for construction traffic.

1.13 PROGRESS CLEANING AND WASTE REMOVAL

A

Maintain areas free of waste materials, debris and rubbish. Maintain site in a clean and orderly
condition.

Remove debris and rubbish from pipe chases, plenums, attics, crawl spaces and other closed or
remote spaces, prior to enclosing the space.

Broom and vacuum clean interior areas prior to start of surface finishing and continue cleaning to
eliminate dust.

Collect and remove waste materials, debris and rubbish from site periodically and dispose off-site.
Open free-fall chutes not permitted. Terminate closed chutes into appropriate containers with lids.

1.14 FIELD OFFICES AND SHEDS

A

B.

Office: Weather tight, with lighting, electrical outlets, heating and ventilating equipment and
equipped with drawing rack and drawing display table.
Provide space for Project meetings, with table and chairs to accommodate 6 persons.

1.15 REMOVAL OF UTILITIES, FACILITIES, AND CONTROLS

A

B.
C.

PART 2
Not Used.

PART 3
Not Used.

Remove temporary utilities, equipment, facilities and materials prior to Final Application for
Payment inspection.

Clean and repair damage caused by installation or use of temporary work.

Restore existing facilities used during construction to original condition. Restore permanent
facilities used during construction to specified condition.

PRODUCTS

EXECUTION

END OF SECTION
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PART 1

11

1.2

1.3

14

15

SECTION 01600
MATERIAL AND EQUIPMENT

GENERAL
SECTION INCLUDES

Products.

Transportation and handling.
Storage and protection.
Product options.
Substitutions.

moowp

RELATED SECTIONS

A Instructions to Bidders: Product options and substitution procedures.

B. Section 01400 - Quality Control: Product quality monitoring.

PRODUCTS

A Do not use materials and equipment removed from existing premises, except as specifically
permitted by the Contract Documents.

B. Provide interchangeable components of the same manufacture for components being replaced.

TRANSPORTATION AND HANDLING

A Transport and handle Products in accordance with manufacturer's instructions.

B. Promptly inspect shipments to ensure that Products comply with requirements, quantities are
correct and products are undamaged.

C. Provide equipment and personnel to handle Products by methods to prevent soiling, disfigurement
or damage.

STORAGE AND PROTECTION

A Store and protect Products in accordance with manufacturers' instructions.

B. Store with seals and labels intact and legible.

C. Store sensitive Products in weather tight, climate controlled, enclosures in an environment
favorable to Product.

D. For exterior storage of fabricated Products, place on sloped supports above ground.

E. Provide bonded off-site storage and protection when site does not permit on-site storage or
protection.

F. Cover Products subject to deterioration with impervious sheet covering. Provide ventilation to
prevent condensation and degradation of Products.

G. Store loose granular materials on solid flat surfaces in a well-drained area. Prevent mixing with
foreign matter.

H. Provide equipment and personnel to store Products by methods to prevent soiling, disfigurement or
damage.

I Arrange storage of Products to permit access for inspection. Periodically inspect to verify Products
are undamaged and are maintained in acceptable condition.
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1.6 PRODUCT OPTIONS

A

B.

C.

Products Specified by Reference Standards or by Description Only: Any Product meeting those
standards or description is acceptable.

Products Specified by Naming One or More Manufacturers: Products of manufacturers named and
meeting specifications, no options or substitutions allowed.

Products Specified by Naming One or More Manufacturers with a Provision for Substitutions:
Submit a request for substitution for any manufacturer not named in accordance with the following
article.

1.7 SUBSTITUTIONS

A

B.

PART 2

Not Used.

PART 3

Not Used.

Architect/Engineer will consider requests for Substitutions only within 15 days after date
established in Notice to Proceed.

Substitutions may be considered when a Product becomes unavailable through no fault of the
Contractor.

Document each request with complete data substantiating compliance of proposed Substitution with
Contract Documents.

A request constitutes a representation that the Contractor:

1. Has investigated proposed Product and determined that it meets or exceeds the quality
level of the specified Product.

2. Will provide the same warranty for the Substitution as for the specified Product.

3. Will coordinate installation and make changes to other Work that may be required for the
Work to be complete with no additional cost to Owner.

4. Waives claims for additional costs or time extension that may subsequently become
apparent.

5. Will reimburse Owner for review or redesign services associated with re-approval by
authorities.

Substitutions will not be considered when they are indicated or implied on shop drawing or product

data submittals, without separate written request or when acceptance will require revision to the

Contract Documents.

Substitution Submittal Procedure:

1. Submit three copies of request for Substitution for consideration. Limit each request to
one proposed Substitution.

2. Submit shop drawings, product data and certified test results attesting to the proposed
Product equivalence. Burden of proof is on proposer.

3. The Architect/Engineer will notify Contractor in writing of decision to accept or reject
request.

PRODUCTS

EXECUTION

END OF SECTION
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PART 1

11

1.2

13

14

15

1.6

SECTION 01700
CONTRACT CLOSEOUT

GENERAL
SECTION INCLUDES

Closeout procedures.

Final cleaning.

Adjusting.

Project record documents.

Operation and maintenance data.
Spare parts and maintenance Products.
Warranties.

OETMUO®P

RELATED SECTIONS

A Section 01500 - Construction Facilities and Temporary Controls: Progress cleaning.

B. Section 01650 - Starting of Systems: System start-up, testing, adjusting and balancing.
CLOSEOUT PROCEDURES

A Submit written certification that Contract Documents have been reviewed, Work has been

inspected, and that Work is complete in accordance with Contract Documents and ready for
Architect/Engineer's review.

B. Provide submittals to Owner that is required by governing or other authorities.

C. Submit final Application for Payment identifying total adjusted Contract Sum, previous payments
and sum remaining due.

D. Owner will occupy portions of the building as specified in Section 01010.

FINAL CLEANING

A Execute final cleaning prior to final project assessment. Clean interior and exterior glass, surfaces
exposed to view; remove temporary labels, stains and foreign substances, polish transparent and
glossy surfaces, vacuum carpeted and soft surfaces.

B. Clean equipment and fixtures to a sanitary condition with cleaning materials appropriate to the
surface and material being cleaned.
C. Clean or replace filters of operating equipment used during construction and/or adjustment.
D. Clean debris from roofs, gutters, downspouts and drainage systems.
E. Clean site; sweep paved areas, rake clean landscaped surfaces.
F. Remove waste and surplus materials, rubbish and construction facilities from the site.
ADJUSTING
A Adjust operating Products and equipment to ensure smooth and unhindered operation.

PROJECT RECORD DOCUMENTS

A Store record documents separate from documents used for construction.
B. Record information concurrent with construction progress.
C. Specifications: Legibly mark and record at each Product section description of actual Products
installed, including the following:
1. Manufacturer's name and product model and number.
2. Product substitutions or alternates utilized.
3. Changes made by Addenda and modifications.
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E.

Record Drawings and Shop Drawings: Legibly mark each item to record actual construction

including:

1. Measured depths of foundations in relation to finish main floor datum.

2. Measured horizontal and vertical locations of underground utilities and appurtenances,
referenced to permanent surface improvements.

3. Measured locations of internal utilities and appurtenances concealed in construction,
referenced to visible and accessible features of the Work.

4, Field changes of dimension and detail.

5. Details not on original Contract drawings.

Submit documents to Architect/Engineer with claim for final Application for Payment.

1.7 OPERATION AND MAINTENANCE DATA

A

B.

E.

Submit data bound in 8-1/2 x 11 inch (A4) text pages, three D side ring binders with durable plastic
COVers.

Prepare binder cover with printed title "OPERATION AND MAINTENANCE INSTRUCTIONS",
title of project and subject matter of binder when multiple binders are required.

Internally subdivide the binder contents with permanent page dividers, logically organized; with tab
titling clearly printed under reinforced laminated plastic tabs.

Submit 1 draft copy of completed volumes 15 days prior to final inspection. This copy will be
reviewed and returned with Architect/Engineer comments. Revise content of all document sets as
required prior to final submission.

Submit two sets of revised final volumes, within 10 days after final inspection.

1.8 SPARE PARTS AND MAINTENANCE PRODUCTS

A

Provide spare parts, maintenance, and extra Products in quantities specified individual

specification sections.

Deliver to Project site; obtain receipt prior to final payment.

Examine system components at a frequency consistent with reliable operation.  Clean, adjust and
lubricate as required.

Include systematic examination, adjustment, and lubrication of components. Repair or replace parts
whenever required. Use parts produced by the manufacturer of the original component.
Maintenance service shall not be assigned or transferred to any agent or Subcontractor without prior
written consent of the Owner.

1.9 WARRANTIES

PART 2

Not Used.

PART 3

Not Used.

Execute and assemble transferable warranty documents from Subcontractors, suppliers and
manufacturers.

Submit prior to final Application for Payment.

For items of Work delayed beyond date of Final Completion, provide updated submittal within 10
days after acceptance, listing date of acceptance as start of the warranty period.

PRODUCTS

EXECUTION

END OF SECTION
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