

Missouri Department of Transportation
David B. Nichols, Director

573.751.2551
Fax: 573.751.6555
1.888.ASK MODOT (275.6636)

ADDENDUM 002
Summersville & Hartville Fabric Structures
Request for Bid 9-150423LT

Bidders should acknowledge receipt of Addendum 002 (TWO) by **signing** and **including it** with the original bid. The due date for receipt of bids remains **unchanged** by this Addendum; the due date is **April 23, 2015 2:00 PM Central Time**. Accordingly, the following clarifications, questions and answers are believed to be of general interest to all potential bidders. All other terms and conditions remain unchanged and in full force.

Name and Title of Signer (Print or type)	Name and Title of Department Authority Name: Lori Tackett Title: Sr. General Services Specialist
Bidder Signature <hr/> (Signature of person authorized to sign)	Department of Transportation <i>Lori Tackett</i> <hr/> (Authorizing Signature)
Date Signed:	Date Signed: April 17, 2015

Time of Completion Revision:

The intent is to allow time for the contractor to order and receive delivery of the fabric structure, approximately 30 days from order, and erect both structures. The additional time will also allow the contractor, if they choose, to place the concrete blocks at one or both sites and be ready to construct the fabric structure once they arrive. Submittals may begin after notice of award.

Delete the following:

Time of Completion

If this bid is accepted, it is hereby agreed that work will begin not later than the date specified in the "Notice to Proceed" and will diligently be prosecuted in order to complete the work and billing within **10-working days per location** from the date specified. Completion of work will be based on FINAL ACCEPTANCE of the building; "SUBSTANTIAL COMPLETION" will not be accepted as basis for completion.

Replace with the following:

Time of Completion

If this bid is accepted, it is hereby agreed that work will begin not later than the date specified in the "Notice to Proceed" and will diligently be prosecuted in order to complete the work and billing within **50-working days after the Notice to Proceed for both locations** from the date specified. Completion of work will be based on FINAL ACCEPTANCE of the building; "SUBSTANTIAL COMPLETION" will not be accepted as basis for completion.



Our mission is to provide a world-class transportation experience that delights our customers and promotes a prosperous Missouri.

www.modot.org