

Missouri Department of Transportation

1511 Missouri Blvd.
P.O. Box 718
Jefferson City, Missouri 65102
573.751.3322
Fax: 573.522.1059
1.888.ASK MODOT (275.6636)

May 15, 2012

Re: Addendum 04 to CD-12-038B *Aggregate-Trap Rock*

This addendum is to address the following:

- 1) Delivery timeline: The current delivery for all rock must be made by July 6, 2012. This addendum will allow a proportioned delivery schedule to ease the burden of all the rock to be delivered by July 6. The new delivery requirements shall be:

COUNTIES OF Work/Delivery	DATE DUE
Washington, Iron, Crawford, Dent, Phelps, Maries and Pulaski	July 6, 2012
Laclede, Miller, Camden, Cole	July 12, 2012
Osage, Gasconade, Callaway, Boone, Cooper	July 19, 2012

- 2) Minimum delivery is 500 ton per day as listed in Addendum 01 – Terms and Conditions. This is just to clarify the fine print.
- 3) Delivery will not be allowed on Fridays except for July 6, 2012.
- 4) Bid opening remains on May 17, 2012 10:00 am, CDST.

If you have any questions regarding this bid, please contact our office at (573) 526-6956.

Sincerely,

Corey Duemmel
Sr. Procurement Agent
General Services
MoDOT District 5

Please sign below indicating acknowledgement of this addendum.



Company Name