



Ed Hassinger, District Engineer

**ADDENDUM 001  
REQUEST FOR QUOTATION  
SL13-001-RW Soil Preparation and Seed**

Bidders shall acknowledge receipt of Addendum 001 (ONE) by signing and including it with original bid. The due date for receipt of this bid **does not change** by this Addendum. Accordingly, the following clarifications, additions/deletions, questions and answers are believed to be of general interest to all potential bidders. All other terms and conditions remain unchanged and in full force.

Name and Title of Signer (Print or type)	Name and Title of Department Authority  Teresa (Terri) Mount Sr. Procurement Agent
Bidder Signature	Department of Transportation  <i>Teresa (Terri) Mount</i> Authorizing Signature
Signature of person authorized to sign	
Date Signed:	Date Signed: June 14, 2012

**QUESTION 1:**

What is the anticipated start date for the project?

**ANSWER:**

Since we are into the hot summer months, we would like the start date to be September 15, 2012.

**QUESTION 2:**

Is there a water source nearby for the mulch overspray or is that the contractor's responsibility?

**ANSWER:**

MoDOT does not have a water source nearby. However, we do have a 2" hydrant at out I-44/Hampton facility that can be used.

**QUESTION 3:**

The 40 days to complete the project, does that have any rain days built in and if not how will rain delays be dealt with?

**ANSWER:**

Rain days are not counted as working days.

**THIS PAGE MUST BE SIGNED AND RETURNED WITH ORIGINAL RFB.**