



Pete K. Rahn, Director

**ADDENDUM 001
REQUEST FOR QUOTE
D611-013-RW St. Charles Fence**

Bidders shall acknowledge receipt of Addendum 001 (ONE) by signing and including it with original quote. The due date for receipt of this bid **does change** by this Addendum. Accordingly, the following clarifications, changes, additions, questions and answers are believed to be of general interest to all potential bidders. All other terms and conditions remain unchanged and in full force.

Name and Title of Signer (Print or type)	Name and Title of Department Authority Terri Mount Sr. General Services Specialist
Bidder Signature	Department of Transportation <i>Terri Mount</i>
Signature of person authorized to sign	Authorizing Signature
Date Signed:	Date Signed: 8/4/10

I) CHANGE OF BID CLOSING DATE

DATE – AUGUST 16, 2010 AT 10:00a.m. CT

II) CHANGE OF WORKING DAYS FROM 10 DAYS to 15 DAYS

15 WORKING DAYS TO COMPLETE PROJECT FROM NOTICE TO PROCEED

- **START DATE FOR WORK WILL BE AT THE CONTRACTOR'S OPTION TO START ANYTIME FROM NOTICE TO PROCEED UP TO NOVEMBER 15, 2010. ALL WORK TO BE COMPLETED WITHIN 15 WORKING DAYS.**

THIS ADDENDUM MUST BE SIGNED AND SUBMITTED WITH RESPONSE.

III) CLARIFICATION

REPAIR LOCATIONS

- MoDOT WILL MARK THE REPAIR LOCATIONS ALONG THE SHOULDER OF THE HIGHWAY WITH PAINT AND WITH STAKES. LOCATIONS WILL BE MARKED NO LATER THAN TUESDAY, AUGUST 10, 2010.

IV) ADDITIONAL SERVICE REQUIRED

CLEARING BRUSH/TREES

- CLEARING OF OVERGROWN BRUSH AND TREES FROM PORTIONS OF THE DAMAGED FENCE AREAS THAT NEED REPAIR. CONTRACTOR RESPONSIBLE FOR CLEAN UP AND REMOVAL OF BRUSH AND TREES.

Qty	U/M	DESCRIPTION (including size and/or part #'s)	Unit Cost	Extended cost
300	Feet	Clearing brush/trees from portions of damaged fence areas		

TOTAL COST OF ITEMS 1- 11: \$_____

AUTHORIZED SIGNATURE AND DATE: _____