Missouri Department of Transportation



Ed Hassinger, District Engineer

2309 Barrett Station Road Ballwin, MO 63021 (314) 301-1439 Fax (314) 301-1437 or (573) 526-0016 www.modot.org

ADDENDUM 001 REQUEST FOR QUOTATION SL13-002-RW Soil Preparation and Seed

Bidders shall acknowledge receipt of Addendum 001 (ONE) by signing and including it with original bid. The due date for receipt of this bid **does not change** by this Addendum. Accordingly, the following clarifications, additions/deletions, questions and answers are believed to be of general interest to all potential bidders. All other terms and conditions remain unchanged and in full force.

Name and Title of Signer (Print or type)	Name and Title of Department Authority
	Teresa (Terri) Mount
	Sr. Procurement Agent
Bidder Signature	Department of Transportation
	Teresa (Terri) Mount
Signature of person authorized to sign	Authorizing Signature
Date Signed:	Date Signed: June 18, 2012

QUESTION 1:

Per the contract documents it reads "Inspection for acceptance will be made within 60 days after seeding, excluding seeding dates that fall between September 30 and March 1. Seeding dates that fall between September 30 and March 1 will be counted no earlier than May 1." If we start Sept 15 that would make it May 1 before it could be accepted. Then on page 19 it says "The contractor shall be paid in accordance with the firm, fixed prices stated on the pricing pages of this document after completion of the deliverables specified herein and acceptance by MODOT."

My question is does this mean that we wouldn't be paid until acceptance which would be around May 1 of 2013?

MODOT RESPONSE:

MoDOT will pay 60% of the contract when the work is completed and approved, and withhold 40% of pay until May, but the project would not be finalized out until then.

THIS PAGE MUST BE SIGNED AND RETURNED WITH ORIGINAL RFB.