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Contract Limits and Location Sketch
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Contract Term and Extension

Initial Contract Term: Commencing April 1, 2012 and shall terminate November 30, 2012
First Extended Term: Commencing April 1, 2013 and shall terminate November 30, 2013
Second Extended Term: Commencing April 1, 2014 and shall terminate November 30, 2014

Contract Limits and Exclusions
The following areas shall be included in the contract limits:

I-44 Project Limits
Begin Point:  West of Route 141 Interchange
(approximate mile marker 272.4)
End Point: River Des Peres Bridge
(approximate mile marker 283.7)
Total Length: 11.3 miles
Note: Includes median from Meramec River to 1-270

I-44 / 1-270 Interchange
Begin Point: North of |-44 at Craigwold Drive overpass
End Point: South of I-44 at Rott Road underpass

West & North Outer Road / Craigwold Road / Stoneywood Road
Includes areas adjacent to Craigwold Road along west side of 1-270 north and south of
overpass and along north side of I-44 to Geyer Road. Portions are named Stoneywood Road.

Misc. Interchanges along I-44
Includes all areas between and adjacent to ramps at interchanges.

Notes:
1) Includes all areas between and adjacent to ramps at interchanges.
2) Includes interchanges and outer roads as shown in pictures 7 through 15 below.
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Exclusions: The following are known areas that shall be excluded from the contract
limits unless otherwise directed by the engineer:

ROUTE DIRECTION CROSS STREET DESCRIPTION ACREAGE
I-44 EB & WB Various Areas mowed by others N/A

These are areas mowed by adjoining property owners. They are located at numerous sites
throughout the contract limits. Areas will be designated by the engineer.

1-44 EB & WB Various Rock cuts along roadway N/A
The contractor will not be required to mow the top of rock cuts unless the cut is in an interchange or is
adjacent to an outer road. The contractor will be required to mow and trim the area from the edge of
the pavement to the ditchline along the bottom of rock cuts.

I-44 EB & WB Rte 1-270 Begin at Meramec River west of 10
Interchange interchange and end at Geyer
Rd east of interchange

TOTAL EXCLUSIONS (APPROXIMATE): 15 ACRES

Mowing Cycles, Litter Removal Cycles, and Preliminary Schedule

April 1 through June 30: 2 mowing cycles
July 1 through November 30: 2 mowing cycles

TOTAL MOWING & LITTER REMOVAL CYCLES: 4




Mowing Project #SL_2012_G
Route 1-44

St. Louis County

Project Detail Sheet 4 of 15

Mowing Quantities

The quantities shown are the total estimated acres to be mowed during one contract term if all areas
are mowed and all mowing cycles are authorized. The total area included in the contract limits has
been reduced for excluded areas and/or areas mowed and maintained by others.

The quantities are calculated as follows:

TOTAL AREA PER 1%, 2™, and 3" MOWING CYCLEs (APPROXIMATE): 65 ACRES
TOTAL AREA PER 4" MOWING CYCLE (APPROXIMATE): 115 ACRES

Total Area in Number of Mowing Total Mowing Quantity
Contract Limits X Cycles During Contract =  During Contract Term
(Acres) Term (Acres)
65 X 3 = 195
115 X 1 = 115
TOTAL CONTRACT QUANTITY — MOWING: 310 ACRES

Litter Removal Quantities

In accordance with the contract specifications the litter removal area is presumed to be equal to the
mowing area.

Total Area in Number of Litter Removal Total Litter Removal Quantity
Contract Limits X Cycles During Contract =  During Contract Term
(Acres) Term (Acres)
65 X 3 = 195
115 X 1 = 115

TOTAL CONTRACT QUANTITY - LITTER REMOVAL: 310 ACRES
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Contract Time for Completion of Work

The contractor shall complete all work required through the entire contract limits within the working
days specified below after the notice to proceed date.

Mowing Cycle with Litter Removal Cycle:
65 Acre Cycle: 5 Working Days
115 Acre Cycle: 8 Working Days

Mowing Height & Special Equipment

1) Mowing equipment shall have a minimum adjustable height of 3 to 8 inches.
2) No special equipment or equipment restrictions are required for this contract.

3) Inrocky areas, all grass and vegetation shall be cut and trimmed to a height of six (6) inches as
directed by the engineer.
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Special Sign Detail

48 IN.

20 3/4 IN. 20 172 IN.

1 1/4IN.

JIN.

16 7/8 IN.

16 7/8 IN.

W021-3-8 48" x 48"
In accordance with
Sec B16

COLOR
Legend & Border — Black
Background — Orange

SHEETING
MoDOT Fluorescent Orange




Western quadrants
Mow all every mowing
cycle (1.969 ac)

Mow 15' on 1st, 2nd
and 3rd mowing

- - cycles (0.190 ac) and
Trim Only 3' wide 30" on, final mowing
behind guardrail. cycle (0.380 ac)

Median mow every
mowing cycle (0.76 ac)

- |and 3rd mowing cycles (1.969 ac) and
all on final mowing cycle (8.50 ac)

'Eastem quadrants Mow 15' on 1st, 2nd
and 3rd mowing cycles (2.145 ac) and
all on final mowing cycle (5.85 ac)

o IR, 7 4

M all every mowing cycle
between I-44 and SOR (0.710 ac)
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S

Mow all every mowing cycle | : B viow al every mowing cyde
between 1-44 and NOR (0.63 ZE;W sen ~44and NOR (0125
ac)

o L A = Mow all every mowing cycle
between 1-44 and SOR (Acreage Y
on previous photo) = ta):;ween 1-44 and SOR (0.56

Mow all every mowing cycle
between I-44 and NOR (0.77
ac)

AT

Mow all every mowing cycle
between 1-44 and SOR (1.09
ac)

Mow 15' on 1st, 2nd and 3rd mowing
cycles and 30' on final mowing cycle.
Acreage on next photo.

Median mow every
mowing cycle (0.46 ac)

Eastern quadrants Mow 15' on 1st, 2nd
and 3rd mowing cycles (2.331 ac) and
30' on final mowing cycle (4.662 ac)
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Median mow every ' w0 ! M d' oy
5 mowing cycle (0.94 ac; ‘PP edian mow every mowing
southwest Quadl‘ant of -44 & I-270 g cycle ) : y /1 S| cycle. Acreage on next
" photo.

Mow 15' on 1st, 2nd and 3rd mowing
cycles (2.331 ac) and 30' on final mowing
cycle (4.662 ac)

Southwest quadrant Mow 15' on 1st, 2nd
and 3rd mowing cycles (2.09 ac) and 30' on
final mowing cycle (3.788 ac). Guardrail in
blue--trim 3' behind every mowing cycle.

Median mow every
mowing cycle (0.46 ac)
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- ) ’ |Trim Only 3' wide behind

“W|guardrail. Cragwald to Geyer
Southeast Quadrant of 1-44 & 1-270 |
Mow 15' o 1st, 2nd and 3rd mowing cycles

(0.522 ac) and 30' on final mowing cycle

Median mow every mowing R (1.044 ac)
cycle (1.21 ac) P E

Trim Only 3' wide behind
guardrail (0.26 ac)

»

el

-

east quadrant : Mow15' on 1st, 2nd )
ﬁﬂ)‘h&@g E, 1.65 ac) and 30"
[} gil mowing cycle 30 ac). “
ou s Cou nty
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i A
Southwest quadrant - Mow 15' on 1st,
2nd and 3rd mowing cycles (1.951 ac)
and 30' on final mowing cycle (3.902
ac).
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Southeast quadrant - Mow 15' on 1st,
2nd and 3rd mowing cycles (1.65 ac) ]
and 30' on final mowing cycle (3.30 ac).
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Trim Only 3' wide behind f&
guardrail (0.26 ac)

Trim Only 3' wide behind
guardrail Cragwald to Geyer.
Acreage on previous photo.
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Trim Only 3' wide behind

guardrail Cragwald to Geyer.

Acreage on previous photo.

Median mow every mowing
cycle (2.26 ac)

Mow all in each quadrant every
mowing cycle (1.570 ac)
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Mow 15' on 1st, 2nd and 3rd mowing cycles
(0.596 ac) and 30' on final mowing cycle
(1.192 ac) Geyer to Lindbergh

Mow 15' on 1st, 2nd and 3rd mowin cycles
- {(1.036 ac) and 30' on final mowing cycle
(2.072 ac) Geyer to Lindbergh

Mow 15' on 1st, 2nd and 3rd mowing cycles
(1.584 ac) and 30' on final mowing cycle
(3.168 ac)

,cv-o- i ““"""1‘?"’"’"‘7: ’.';L’“)-W.w.\.,..,

!.uﬁ ;l‘! Ny a

. (0.475 ac) and 30' on final mowing cycle

(0.95 ac)
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A Sy

'ow al in eh qudrant
every mowing cycle (1.550

1an Park

Mow 15' on 1st, 2nd and 3rd
mowing cycles (1.493 ac) and 30'
fi

Mow 15' on 1st, 2nd and 3rd
mowing cycles (1.950 ac) and 30' or
to tree line on final mowing cycle
(3.512 ac) Big Bend to Berry Rd

Mow 15' on 1st, 2nd and 3rd
mowing cycles (2.199 ac) and 30'
on final mowing cycle (4.398 ac)
Big Bend to Berry Rd

o
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£

Mow 15' on on all mowing cyles
(1.513 ac) Berry Rd to Elm exit 4

Elm interchange

Mow all Southeast mowed by others

quadrant every
mowing cycles

(0.54 ac)

& Mow 15' on 1st, nd and 3rd
mowing cycles (1.649 ac) and 30'

Mow 15' on 1st, 2nd and 3rd
mowing cycles (0.378 ac) and 30'
on final mowing cycle (0.756 ac)

y ‘.
Mow 15' on 1st, 2nd and

3rd mowing cycles (0.345
ac) and to tree line or

Sfence on final mowing & “|Mow 15' on 1st, 2nd and 3rd

cycle (0.65 ac) along ramp |4
) 3

mowing cycles (0.368 ac) and 30'
on final mowing cycle (0.736 ac)

“IMow 15' on 1st, 2nd
and 3rd mowing
: cycles (0.905 ac) and
Mow 15' on 1st, 2nd and 3rd [ § » 2 all on final mowing
mowing cycles (2.226 ac) . : e - JICyCle (4.39 ac)
and 30" on final mowing . §e
cycle (4.452 ac,

Mow 15' on 1st, 2nd and 3rd

mowing cycles (2.538 ac)

*and 30" on final mowing
cycle (5.076 ac)

S Pl
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-
Trim Only 3' wide
behind guardrail (0.052
ac)

Mow all every mowing Mow 15' on 1st, 2nd and 3rd B
cycle (0.84 ac) mowing cycles (0.391 ac) and
30' on final mowing cycle (0.782

Mow 15' on 1st, 2nd and 3rd M 4 Trim Only 3' wide behind
. {mowing cycles (0.531 ac) and to : guardrail (0.057 ac)
“= ltree line on final mowing cycle :

(0.77 ac)

el . o
YMow 15' on 1st, 2nd and 3rd
mowing cycles (0.519 ac) and
< 30" on final mowing cycle (1.038
Mow 15' on 1st, 2nd and 3rd
“Jmowing cycles (0.957 ac) and
= 30" on final mowing cycle (1.914
ac) left side of ramp included
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