

**ADDENDUM 001  
REQUEST FOR BIDS  
RFQ NUMBER: D9081921RY**

Bidders shall acknowledge receipt of Addendum 001 (ONE) by signing and including it with the original proposal. The due date for receipt of quote remains unchanged by this Addendum. Accordingly, the following clarification is believed to be of general interest to all potential bidders. All other terms and conditions remain unchanged and in full force.

Name and Title of Signer (Print or type)	Name and Title of Department Authority  Gloria Perkins Procurement Supervisor
Contractor/Offeror Signature  _____ (Signature of person authorized to sign)	Department of Transportation  <i>Gloria Perkins</i> _____ (Authorizing Signature)
Date Signed:	Date Signed: 4-10-08

The original completion date has been amended. The beginning date on the shouldering job will now be May 7, 2008. It is anticipated the job will be completed within 3 days with approximately 700 tons of material needed on Day 1 as well as Day 2. The remaining material will be used on the final day.