


**ADDENDUM 001  
REQUEST FOR BIDS  
Demolition & Improvements Services  
Route 66 Jasper County  
RFB # D7-09-030**

Bidders shall acknowledge receipt of Addendum 001 (ONE) by signing and including it with the original bid. The due date for receipt of bids remains unchanged by this Addendum. Accordingly, the following clarifications, questions and answers are believed to be of general interest to all potential Bidders. All other terms and conditions remain unchanged and in full force.

Name and Title of Signer (Print or type)	Name and Title of Department Authority  Cathy Bay Intermediate Procurement Agent
Bidder/Offeror Signature	Department of Transportation  
(Signature of person authorized to sign)	(Authorizing Signature)
Date Signed:	Date Signed: <u>1-13-2009</u>

**CHANGE:**

Page 5: Schedule of Work

**Completion of Work from thirty (30) calendar days minus holidays to Sixty (60) calendar days minus holidays.**

**ADDITION:**

**PAGE 8**

**2.9.4 Liquidated Damages:** In the event the successful Contractor fails to complete the project within the time specified, the Department and the public will sustain damages because of such delay in completion of work, the exact extent of which would be difficult to ascertain, and in order to liquidate such damage in advance it is agreed that the sum of three-hundred dollars (\$300.00) per day, for each assessable calendar day on which the work has not been completed, is reasonable and the best estimate which the parties can arrive at as liquidated damages, and it is therefore agreed that said amount will be withheld from payments due the Contractor or otherwise collected from the Contractor as liquidated damages. Saturdays, Sundays, holidays and days whereas the Department has suspended work shall not be assessable days.