

**BID TABULATIONS**

**D7-10-001**

**PIPE REMOVAL AND INSTALLATION**

VENDOR	Description of Service	Cost of Project	Total
<b>Atnip Enterprises</b> Jeremy Atnip 417-525-4280 417-525-4175 Fax 417-438-2735 Cell	Firm proposes sawing asphalt in 20 foot sections minimizing road cut. Work to be completed week of August 28, 2009. Any soil test will be at MoDOT's expense. Asphalt over lay will be an additional \$600.00	\$11,330.00	\$11,330.00 
<b>McKinney Const. Co. LLC</b> Andrew McKinney 417-667-8633 417-667-7588 Fax 417-321-3525 Cell	10 Working days from notice to proceed	\$18,890.00	\$18,890.00
<b>Page and Wells Excavating</b> Jeff Wells 660-679-4367 660-679-4367 Fax 417-214-0153 Cell	The week of August 22, 2009	\$17,752.50	\$17,752.50
<b>CECCO Inc</b> Tony Courtney 417-926-5977 417-926-6046 Fax 417-926-2915	We specifically exclude soil stablization , testing, removal and replacement of unsuitable soils and asphalt replacement. To be completed by 9/30/09	\$28,560.00	\$28,560.00
<b>Webster CO Excavating</b> Lynn Johnson 417-880-5407 417-859-7191 Fax 417-880-5407 Cell	Estimated date of completion 8/15/09	\$18,825.00	\$18,825.00
<b>Bennett, Inc.</b> Bo Bennett 417-682-6826 417-682-2775 Fax 417-880-5407 Cell	One Week towards the end of August Price includes seeding and mulching, does not include asphalt repairs.	\$19,950.00	\$19,950.00
<b>Reed Dozing &amp; Contracting</b> Cole Reed 417-884-2629 417-884-2256 Fax 417-217-1979 cell	To be done by 8/29/09 Asphalt repair may be provided at an additional Cost of \$6,000.00	\$23,950.00	\$23,950.00