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D.  UTILITIES DSP-93-26-C 
 
1.0  For informational purposes only, the following is a list of names, addresses, and telephone numbers of 
the known utility companies in the area of the construction work for this improvement: 
 
Utility Name Known Required Anticipated Relocation 
  Adjustment   Completion Date 
 
ELECTRIC 
Mr. Brian Ripperda Yes Work has not started. 
Ameren UE  
4440 North Union Blvd 
St. Louis, Missouri 63115 
Telephone: (314) 992-9823 
 
GAS 
Mr. Brian Kelly 
Laclede Gas Company 
3950 Forest Park Avenue Yes Work is in progress. 
St. Louis, Missouri 63108 
Telephone: (636) 658-5449 
 
TELEPHONE 
Mr. Steve Mullinix  Yes Work is complete. 
Southwestern Bell Telephone Company 
4943 Woodson, Room 300 
Woodson Terrace, Missouri 63134 
Telephone: (314) 890-7717 
 
SANITARY SEWER 
Mr. Marie Collins Yes Work is included  
Metropolitan Sewer District        in contract. 
2000 Hampton Avenue 
St. Louis, Missouri 63139 
Telephone: 314-768-6316 
 
WATER 
Mr. Mark Nankivil    No  N/A 
City of St.Louis-Water Division 
4600 McRee 
St. Louis, Missouri 63110 
Telephone: (314) 771-4880 ext 123 
 
2.0 The Commission does not warrant that the above listing or the depiction of utility lines or facilities on 
other bidding documents are complete or accurately reflect either all utilities or their precise locations 
within or adjacent to the project limits or the status of any relocation work. 

 
3.0  Laclede Gas has a 16” gas main on the south side of existing Manchester Road that is in 
conflict with road construction west of Sarala to east of Centeroyal.  The contractor is advised 
that his work schedule will reflect the following temperature restrictions stated by Laclede Gas, 
which is supplied to the contractor for their information and planning.  As the 16” gas main is the 
sole source for gas to facilities west of the project, it can only be abandoned when daily/nightly 
temperatures are above 40 degrees F.  The abandonment is estimated by Laclede Gas to take 3 
working days, however the commission does not warrant the information from Laclede Gas. 


