

## **Dallas County R-I School District**

Mrs. Robin Ritchie, Superintendent rritchie@dallasr1.k12.mo.us Dr. Jon Turner, Assistant Superintendent jturner@dallasr1.k12.mo.us 309 W. Commercial Buffalo, MO 65622

T 417-345-2222 F 417-345-8446

www.dallasr1.k12.mo.us

January 24, 2013

## **Dear Consultant:**

The **Dallas County R-I School District** is requesting the services of a consulting engineering firm to perform the described professional services for the project included on the attached list. If your firm would like to be considered for these consulting services, you may express your interest by responding to the appropriate office, which is indicated on the attachments. Limit your letter of interest to no more than 5 pages. This letter should include any information which might help us in the selection process, such as the persons or team you would assign to each project, the backgrounds of those individuals, and other projects your company has recently completed or are now active.

DBE firms must be listed in the MRCC DBE Directory located on MoDOT's website at <a href="https://www.modot.gov">www.modot.gov</a>, in order to be counted as participation towards an established DBE Goal. We encourage DBE firms to submit letters of interest as prime consultants for any project they feel can be managed by their firm.

It is required that your firm's Statement of Qualification (RSMo 8.285 through 8.291) and an Affidavit of Compliance with the federal work authorization program along with a copy of your firm's E-Verify Memorandum of Understanding (15 CSR 60-15.020) be submitted with your firm's Letter of Interest.

We request all letters be received by 4:00 pm, 02/15/2013 at **Dallas County R-I Schools Central Office**, **309 W. Commercial**, **Buffalo**, **Missouri 65622**.

Sincerely,

Dr. Jon Turner

**Assistant Superintendent of Schools** 

Attachment

Location:  Buffalo, Dallas County, Missouri  Proposed Improvement:  Sidewalk construction, drainage modifications (which include culvert crossings), preparation, and landscaping  Length:  75 miles of sidewalk/path construction  Approximate Construction Cost:  \$253,000  DBE Goal Determination  Consultant Services Required:  The engineering responsibilities may include but are not limited to: The preparation of Conceptual plans, Preliminary plans, Contract plans, preparing and submitting necessary permits, contract documents, assisting with the bidding process for ADA compliant sidewalks and preparation of PS&E and final documents.  Construction Phase: work with contractor on behalf of the school district, assist with preconstruction conference, perform periodic site inspection, prepare change orders, inspect construction materials, check shop drawings submitted by contractor, conduct construction test and inspection, be present during critical construction operations, work with school district to do full time inspections and reporting and participate in final inspection.	Dallas County R-I School District, Buffalo, Missouri		
Proposed Improvement:  Sidewalk construction, drainage modifications (which include culvert crossings), preparation, and landscaping  Length:  Approximate Construction Cost:  DBE Goal Determination  Consultant Services Required:  The engineering responsibilities may include but are not limited to: The preparation of Conceptual plans, Preliminary plans, Contract plans, preparing and submitting necessary permits, contract documents, assisting with the bidding process for ADA compliant sidewalks and preparation of PS&E and final documents.  Construction Phase: work with contractor on behalf of the school district, assist with preconstruction conference, perform periodic site inspection, prepare change orders, inspect construction materials, check shop drawings submitted by contractor, conduct construction test and inspection, be present during critical construction operations, work with school district to do full time inspections and reporting and participate in final inspection.	Federal Aid No.:	STP-3315(403)	
culvert crossings), preparation, and landscaping  .75 miles of sidewalk/path construction  Approximate Construction Cost: \$253,000  DBE Goal Determination 0%  Consultant Services Required: The engineering responsibilities may include but are not limited to: The preparation of Conceptual plans, Preliminary plans, Contract plans, preparing and submitting necessary permits, contract documents, assisting with the bidding process for ADA compliant sidewalks and preparation of PS&E and final documents.  Construction Phase: work with contractor on behalf of the school district, assist with preconstruction conference, perform periodic site inspection, prepare change orders, inspect construction materials, check shop drawings submitted by contractor, conduct construction test and inspection, be present during critical construction operations, work with school district to do full time inspections and reporting and participate in final inspection.	Location:	Buffalo, Dallas County, Missouri	
Length: Approximate Construction Cost:  DBE Goal Determination  Consultant Services Required:  The engineering responsibilities may include but are not limited to: The preparation of Conceptual plans, Preliminary plans, Contract plans, preparing and submitting necessary permits, contract documents, assisting with the bidding process for ADA compliant sidewalks and preparation of PS&E and final documents.  Construction Phase: work with contractor on behalf of the school district, assist with preconstruction conference, perform periodic site inspection, prepare change orders, inspect construction materials, check shop drawings submitted by contractor, conduct construction test and inspection, be present during critical construction operations, work with school district to do full time inspections and reporting and participate in final inspection.	Proposed Improvement:	Sidewalk construction, drainage modifications (which include	
Approximate Construction Cost: \$253,000  DBE Goal Determination 0%  Consultant Services Required: The engineering responsibilities may include but are not limited to: The preparation of Conceptual plans, Preliminary plans, Contract plans, preparing and submitting necessary permits, contract documents, assisting with the bidding process for ADA compliant sidewalks and preparation of PS&E and final documents.  Construction Phase: work with contractor on behalf of the school district, assist with preconstruction conference, perform periodic site inspection, prepare change orders, inspect construction materials, check shop drawings submitted by contractor, conduct construction test and inspection, be present during critical construction operations, work with school district to do full time inspections and reporting and participate in final inspection.			
DBE Goal Determination  Consultant Services Required:  The engineering responsibilities may include but are not limited to: The preparation of Conceptual plans, Preliminary plans, Contract plans, preparing and submitting necessary permits, contract documents, assisting with the bidding process for ADA compliant sidewalks and preparation of PS&E and final documents.  Construction Phase: work with contractor on behalf of the school district, assist with preconstruction conference, perform periodic site inspection, prepare change orders, inspect construction materials, check shop drawings submitted by contractor, conduct construction test and inspection, be present during critical construction operations, work with school district to do full time inspections and reporting and participate in final inspection.	Length:	.75 miles of sidewalk/path construction	
Consultant Services Required:  The engineering responsibilities may include but are not limited to: The preparation of Conceptual plans, Preliminary plans, Contract plans, preparing and submitting necessary permits, contract documents, assisting with the bidding process for ADA compliant sidewalks and preparation of PS&E and final documents.  Construction Phase: work with contractor on behalf of the school district, assist with preconstruction conference, perform periodic site inspection, prepare change orders, inspect construction materials, check shop drawings submitted by contractor, conduct construction test and inspection, be present during critical construction operations, work with school district to do full time inspections and reporting and participate in final inspection.	Approximate Construction Cost:	·	
The preparation of Conceptual plans, Preliminary plans, Contract plans, preparing and submitting necessary permits, contract documents, assisting with the bidding process for ADA compliant sidewalks and preparation of PS&E and final documents.  Construction Phase: work with contractor on behalf of the school district, assist with preconstruction conference, perform periodic site inspection, prepare change orders, inspect construction materials, check shop drawings submitted by contractor, conduct construction test and inspection, be present during critical construction operations, work with school district to do full time inspections and reporting and participate in final inspection.	DBE Goal Determination	0%	
plans, preparing and submitting necessary permits, contract documents, assisting with the bidding process for ADA compliant sidewalks and preparation of PS&E and final documents.  Construction Phase: work with contractor on behalf of the school district, assist with preconstruction conference, perform periodic site inspection, prepare change orders, inspect construction materials, check shop drawings submitted by contractor, conduct construction test and inspection, be present during critical construction operations, work with school district to do full time inspections and reporting and participate in final inspection.	Consultant Services Required:	The engineering responsibilities may include but are not limited to:	
documents, assisting with the bidding process for ADA compliant sidewalks and preparation of PS&E and final documents.  Construction Phase: work with contractor on behalf of the school district, assist with preconstruction conference, perform periodic site inspection, prepare change orders, inspect construction materials, check shop drawings submitted by contractor, conduct construction test and inspection, be present during critical construction operations, work with school district to do full time inspections and reporting and participate in final inspection.		The preparation of Conceptual plans, Preliminary plans, Contract	
construction Phase: work with contractor on behalf of the school district, assist with preconstruction conference, perform periodic site inspection, prepare change orders, inspect construction materials, check shop drawings submitted by contractor, conduct construction test and inspection, be present during critical construction operations, work with school district to do full time inspections and reporting and participate in final inspection.		plans, preparing and submitting necessary permits, contract	
Construction Phase: work with contractor on behalf of the school district, assist with preconstruction conference, perform periodic site inspection, prepare change orders, inspect construction materials, check shop drawings submitted by contractor, conduct construction test and inspection, be present during critical construction operations, work with school district to do full time inspections and reporting and participate in final inspection.		documents, assisting with the bidding process for ADA compliant	
district, assist with preconstruction conference, perform periodic site inspection, prepare change orders, inspect construction materials, check shop drawings submitted by contractor, conduct construction test and inspection, be present during critical construction operations, work with school district to do full time inspections and reporting and participate in final inspection.		sidewalks and preparation of PS&E and final documents.	
district, assist with preconstruction conference, perform periodic site inspection, prepare change orders, inspect construction materials, check shop drawings submitted by contractor, conduct construction test and inspection, be present during critical construction operations, work with school district to do full time inspections and reporting and participate in final inspection.			
inspection, prepare change orders, inspect construction materials, check shop drawings submitted by contractor, conduct construction test and inspection, be present during critical construction operations, work with school district to do full time inspections and reporting and participate in final inspection.		Construction Phase: work with contractor on behalf of the school	
check shop drawings submitted by contractor, conduct construction test and inspection, be present during critical construction operations, work with school district to do full time inspections and reporting and participate in final inspection.		district, assist with preconstruction conference, perform periodic site	
test and inspection, be present during critical construction operations, work with school district to do full time inspections and reporting and participate in final inspection.		inspection, prepare change orders, inspect construction materials,	
operations, work with school district to do full time inspections and reporting and participate in final inspection.		check shop drawings submitted by contractor, conduct construction	
reporting and participate in final inspection.		test and inspection, be present during critical construction	
		operations, work with school district to do full time inspections and	
Other Comments:		reporting and participate in final inspection.	
Other Comments:			
	Other Comments:		
Contact: Name Dr. Jon Turner, Assistant Superintendent of Schools	Contact:	Name Dr. Jon Turner, Assistant Superintendent of Schools	
Address 309 W Commercial, Buffalo, MO 65622			
Phone 417-345-2222 Ext 6		Phone 417-345-2222 Ext 6	
E-mail jon.turner@bisonpride.us	<u> </u>	E-mail jon.turner@bisonpride.us	
Deadline: 4:00 p.m., February 15, 2013	Deadline:	4:00 p.m., February 15, 2013	

## Submit

• Letter of interest should not exceed 5 pages total. A page is defined as 8-1/2 by 11 inches and printed on one side. 5 copies of the letter interest should be received at the address and by the time specified.

Pursuant to the Brooks Act for Consultant Selection – the following criteria will be the basis for selection. Additional criteria can be added with the approval of Central Office Design

Experience and Technical Competence -	34	Max Points
Capacity and Capability -	33	Max Points
Past Record of Performance -	33	Max Points