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Scope of Work for 105 West Capitol Ave. 2" Floor
Wage Order #18 — Cole County

"EXCESSIVE UNEMPLOYMENT ISIN EFFECT"

During times of high unemployment, state law permits the Department's Division of Labor Standards to declare that excessive
unemployment is in effect, allowing only workers from certain states to work on the Missouri's public works projects. Public works
projects are construction projects funded wholly or partially from public funds, or are projects that benefit the public such as but not
limited to schools, parks, fire houses, and government buildings. The excessive unemployment law does not apply to projects funded in
part by Federal Funds.

Restrictive states have laws in place restricting Missouri workers to work on their public works projects. Workers from these states are
also not alowed to work on Missouri's public works projects.

Only Missouri laborers and laborers from nonrestrictive states are allowed by law to be employed on Missouri's public works projects
when the unemployment rate exceeds 5 per cent for two consecutive months. (See Sections 290.550 through 290.580 RSM o). To filea
complaint against a contractor for employing a worker from one of the restrictive states below on a Missouri public works project, submit
the complaint form online for the Division to investigate.

Restrictive States- workers from these states are NOT allowed to be employed on Missouri public works projects: Alaska, Arizona,
California, Colorado, Connecticut, Delaware, District of Columbia, Florida, Idaho, Illinois, Maine, Massachusetts, Mississippi, Montana,
Nevada, New Jersey, North Dakota, South Dakota, and the U.S. Virgin Islands, West Virginia and Wyoming.

Non-Restrictive States- workers from these states are allowed to be employed on Missouri public works projects: Alabama, Arkansas,
Georgia, Hawaii, Indiana, lowa, Kansas, Kentucky, Louisiana, Maryland, Michigan, Minnesota, Nebraska, New Hampshire, New
Mexico, New Y ork, North Carolina, Ohio, Oklahoma, Oregon, Pennsylvania, Rhode Island, South Carolina, Tennessee, Texas, Utah,
Vermont, Virginia, Washington and Wisconsin.


http://www.moga.mo.gov/statutes/C290.HTM�
https://www.labor.mo.gov/forms/prevailing_wage/form.asp�

FINAL CHECKLIST BEFORE SUBMITTING PROPOSAL

Complete the Bid Form by filling in the total dollar amount of the bid; listing any addenda which may
have been issued; filling in the dollar amount of the bidder's check or Bid Bond, sign the proper signature
line, and supply the required information in connection with the signature for the individual bidder, joint
adventurer, or corporation.

Submit Bid Bond executed by the bidder and surety. Bidders are required to use the Bid Bond furnished
by the Commission or attach cashier's check to Bid Bond form. Personal checks are not accepted.

Complete Subcontractor section by listing major subcontractor(s) and general supervisor(s), sign as
required.

Complete Certification Regarding Missouri Domestic Products Procurement Act section, if applicable.
Complete Missouri Service-Disabled Veteran Business Preference, if applicable.

If addenda(s) are issued attach to the back of the bid package. Copy addenda and add to the appropriate
section of the orange bound Request for Proposal and retain for your records.
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00020
INVITATION TO BID

Notice is given hereby that the Missouri Department of Transportation will accept bids for construction of the project
marked "Central Office 2nd Floor Data Cabling", according to Specifications, and described in general as:

Construct a complete network re-cabling of the designated area of Central Office, 2nd Floor at 105
West Capitol Ave., Jefferson City, MO.

Sealed bids will be received by the Missouri Department of Transportation at its Central Office, 830 MoDOT Drive, PO
Box 270, Jefferson City, MO 65102-0270 until 2:00 P.M., January 6, 2012.

Bids will be opened and read aloud at that time and that place. Bids received after that time will not be accepted.

Contact Steve Swofford at 573-526-7933 or steve.swofford@modot.mo.gov to obtain plans, forms, and information or
download them at no charge from http://www.modot.mo.gov/gsbidding/.

Prevailing wages as established by the Missouri Department of Labor and Industrial Relations, for Cole County, as
shown herein will apply.

Bid securitiesin the amount of 5% of the bid will be required to accompany bids.

Bids must be made on forms provided by the Commission. The Commission reserves the right to reject any or all bids
and to waive irregularity in the bids and the bidding. No bid may be amended or withdrawn after the bid is opened.

Project Location: 105 West Capitol Avenue, Jefferson City, MO.

Site visits may be scheduled by contacting Eddy Davis at 573-526-1380 or Dale Brandt at 573-690-4486.
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00100

BIDDER REQUIREMENTS

SCOPE OF WORK

Construct a complete network re-cabling of the designated area of Central Office, 2™ Floor at 105 West Capitol Ave.,
Jefferson City, Missouri.

BID INSTRUCTIONS

In order to receive consideration, bids must be made in strict accordance with the following.

A.

BONDS

Make bids, upon the forms provided herein, properly signed and with all items filled out. Do not change the wording of
the bid form and do not add words to the bid form. Unauthorized conditions, limitations or provisions attached to the
bid will be cause for rejection of the bid.

No telegraphic bid or telegraphic modification of abid will be considered. No bids received after the time fixed for
receiving them will be considered. Late bids will be returned to the bidder unopened.

Address bids to the Missouri Department of Transportation, and deliver to the address given in the Invitation for Bid, on
or before the day and hour set for opening the bids. Enclose each bid in a sealed envel ope bearing the title of the Work,
the name of the bidder, and the date and hour of the bid opening. Submit only the original signed copy of the bid. Itis
the sole responsibility of the bidder to see that the bid is received on time.

Each proposal shall be accompanied by aBid Bond, Certified Check, Cashier's Check or Bank Money Order payable to
the Director of Revenue — Credit State Road Fund for an amount equal to Five Percent (5%) of the amount of the BID
submitted. Thisisto act as a guarantee that the bidder, if awarded the contract, will furnish an acceptable performance
and payment bond (Contract Bond) or a cashier's check, a bank money order or a certified check made payable to
"Director of Revenue — Credit State Road Fund” in an amount equal to One Hundred (100%) of the contract price.

If aBID BOND isused (in lieu of a certified check, cashier's check, or bank money order), it must be in the form
provided and executed by the bidder as principal and by a surety company authorized to do business in the State of
Missouri as surety. The agent executing the same on behalf of the surety company must attach a current Power of
Attorney setting forth his authority to execute the bond involved.

Certified Checks, Cashier's Checks or Bank Money Orders of unsuccessful bidders will be returned as soon as the
award is made. The checks or bank money orders of the successful bidder(s) will be retained until the contract is
executed and a satisfactory Performance and Payment (Contract Bond) is furnished. Bid Bonds will not be returned
except on specific request of the bidder.

INVOICING AND PAYMENT

A.

MoDOT is exempt from paying Missouri Sales Tax, Missouri Use Tax and Federal Excise Tax. However, the
successful bidder to whom the contract is awarded, (hereinafter, "contractor') may themselves be responsible for the
payment of taxes on materials they purchase to fulfill the contract. A Project Tax Exemption Certificate will be
furnished to the successful bidder upon request if applicable.

Each invoice should be itemized in accordance with items listed on the contract in accordance with Section 01019,
Contract Considerations, Applications for Payment provisions. Failure to comply with this requirement may delay
processing of invoices for payment.

Unless otherwise provided for in the solicitation documents, payment for all equipment, supplies, and/or services
required herein shall be made in arrears. The Commission shall not make any advance deposits.

The Commission assumes no obligation for equipment, supplies, and/or services shipped or provided in excess of the
quantity ordered. Any authorized quantity is subject to the Commission’'s rejection and shall be returned at the
Contractor's expense.

The Commission reserves the right to purchase goods and services using the state-purchasing card.
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10.

EXAMINATION OF DOCUMENTS AND SITE OF WORK

A. Before submitting a bid, each bidder shall examine the Drawings carefully, read the Specifications and all other
proposed Contract Documents, and visit the site of the work. Each bidder shall fully inform themselves, prior to
bidding, as to existing conditions and limitations under which the Work is to be performed and shall include in hisbid a
sum to cover the cost of items necessary to perform the Work, as set forth in the proposed Contract Documents. No
allowance will be made to a bidder because of lack of such examination or knowledge. The submission of abid will be
considered conclusive evidence that the bidder has made such examination.

B. The contract price shall include any necessary permits and licenses required by law incidental to the work. Local
ordinances requiring building permits are not applicable to the state. Contractor will comply with local laws involving
safety in the prosecution of the work.

INTERPRETATION

No oral interpretations will be made to any bidder as to the meaning of the plans and specifications or the acceptability of
aternate products, materials, form or type of construction. Every request for interpretation shall be made in writing and
submitted with all supporting documents not less than ten (10) days before opening of bids. The request shall be sent directly to
the Senior Facilities Designer. Every interpretation made to abidder will be in the form of an addendum and will be sent as
promptly asis practicable to al persons to whom plans and specifications have been issued. All such addenda shall become part
of the contract documents.

PROOF OF COMPETENCY OF BIDDER

A bidder may be required to furnish evidence, satisfactory to the Commission, that he and his proposed subcontractor(s) have
sufficient means and experience in the types of work called for to assure completion of the Contract in a satisfactory manner.

WITHDRAWAL OF BIDS

After the bid/proposal opening, avendor may be permitted to withdraw a bid/proposal prior to award at the sole discretion of the
division if there is a verifiable error in the bid/proposal and enforcement of the bid would impose an unconscionable hardship on
the vendor. Thiswithdrawal will be considered only after receipt of awritten request and supporting documentation from the
vendor. Withdrawal shall be the vendor’s sole remedy for an error other than an obvious clerical error. Withdrawal of a
bid/proposal may result in forfeiture of the bid/proposal bond.

AWARD OR REJECTION OF BIDS

A. The Contract, if awarded, will be made on an “All or None” basisusing the “lowest and best” principle of award,
subject to the Commission's right to reject any or al bids and to waive informality and irregularity in the bids and in the
bidding.

CONTRACT DOCUMENTS

A. By submitting a bid, the bidder agrees to furnish any and all equipment, supplies and/or construction services specified
in the solicitation documents, at the price(s) stated in their bid, pursuant to all requirements and specifications contained
therein.

B. A binding contract, contract documents ,shall consist of: (1) the solicitation documents with any drawings and/or

attachment/exhibits, amendments thereto, and/or Best and Final Offer (BAFO) request(s) with any changes/additions,
(2) the Contractor's submitted pricing, and (3) the Commission’s acceptance of the bid by purchase order or post-award
contract.

C. A notice of award does not constitute an authorization for shipment of equipment or supplies or a directive to proceed
with services. Before providing equipment, supplies and/or services, the Contractor must receive a properly authorized
purchase order and/or notice to proceed.

D. The contract expresses the complete agreement of the parties and performance shall be governed solely by the
specifications and requirements contained therein. Any change, whether by modification and/or supplementation, must
be accomplished by a formal contract amendment signed and approved by and between the duly authorized
representative of the Contractor and the duly authorized representative of the Commission, by a modified purchase
order prior to the effective date of such modification. The Contractor expressly and explicitly understands and agrees
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11.

12.

13.

that no other method and/or no other document, including correspondence, acts, and oral communications by or from
any person, shall be used or construed as an amendment or modification.

Failure to execute the contract and file acceptable performance payment (Contract Bond) or cashier's check, bank
money order or certified check within after the contract has been mailed to the bidder shal be just cause for the
cancellation of the award and the forfeiture of the proposal guaranty. Award may then be made to the next lowest
responsible bidder, or the work may be re-advertised and performed under contract or otherwise, as the Commission
may decide. No contract shall be considered effective until it has been executed by all parties thereto.

NONDISCRIMINATION

A.

The successful bidder understands that this project involves state funds and the successful bidder awarded the contract
will be required to comply with the Executive Order 05-30 of the Governor of the State of Missouri dated September 8,
2005. This order stipulates that there shall be no discriminatory employment practices by the Contractor or his
subcontractors, if any, based on race, sex, religion, national origin, age, color, disability, or veteran status. The
undersigned Contractor or his subcontractors, if any, shall give written notice of their commitments under this clause to
any labor union with which they have bargaining or other agreements.

The Contractor shall comply with the Regulations relative to nondiscrimination in federally-assisted programs of the
Department of Transportation, Title 49, Code of Federal Regulations, Part 21, as they may be amended from time to
time, (hereinafter referred to as the Regulations), which are herein incorporated by reference and made a part of this
contract.

All solicitations either by competitive bidding or negotiation made by the Contractor for work to be performed under a
subcontract, including procurements of materials or leases of the Contractor's obligations under this contract and the
Regulations, will be relative to nondiscrimination on the grounds of race, color, or national origin.

Sanctions for Noncompliance: In the event of the Contractor's noncompliance with the nondiscrimination provisions of
this contract, MoDOT shall impose such contract sanctions as it or the Federal Highway Administration may determine
to be appropriate, including, but not limited to: (i) withholding of payments to the Contractor under the contract until the
Contractor complies, and/or, (ii) cancellation, termination or suspension of the contract, in whole or in part.

SUBMITTALS

Review of Submittals. The Architect/Engineer/Designer review of submittalsis only for the limited purpose of checking for
conformance with information given and seeing if they conform to design intent. The General Services Facilities Manager is not
responsible for determining the accuracy of measurements and completeness of details, for verifying quantities, or for checking
fabrication or installation procedures. The General Services Facilities Manager’s review does not relieve the contractor of hisor
her responsibilities under the contract documents. The submittal process shall be carried out as outlined in Section 01300,
Submittals.

WORK QUALITY

A.

Inspection of Work. The General Services Facility Operations Supervisor or designated representative shall be
permitted to inspect all work, materials, payrolls, records of personnel, invoices of materials, and other data and records
relating to the work. If requested by the General Services-Facility Operations Supervisor or designated representative,
the contractor shall at any time before final acceptance of the work uncovers any portion of the finished work as
directed for inspection. After examination, the contractor shall restore said portions of the work to the standards
required by the contract. Should the work thus exposed and examined prove acceptable, the actual cost of uncovering,
removing and replacing shall be paid by the Commission. Should the work so exposed and examined prove
unacceptable, the uncovering, removing and replacing shall be at the expense of the contractor.

Defective Work. All work which has been rejected shall be remedied, or if necessary, removed and replaced in an
acceptable manner by the contractor at its expense. If the contractor fails to remedy or replace such defective work
immediately after receiving written notice from the General Services-Facility Operations Supervisor or designated
representative, the Commission may employ labor to correct the defective work, and the cost incurred in making such
corrections shall be deducted from the payment due or to become due the contractor under this contract.

Contractor will provide a one-year warranty for parts and labor on all building material, and equipment or a standard
manufacturer's warranty whichever is greater. All warranties, including extended service agreements shall begin on the
date of Final Acceptance of this project.
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14.

Contractor's Responsibility for Work. Until the General Services-Facility Operations Supervisor or designated
representative, accepts the work, it shall be in the custody and under the charge and care of the contractor. Contractor
shall rebuild, repair, restore or make good at its own expense any lost or stolen Commission-owned material and all
injuries or damages to any portion of the work caused by action of the elements or from any other reason before its
completion and final acceptance. |ssuance of a payment estimate on any part of the work done will not be considered as
final acceptance of any work completed up to that time.

Preservation of Utilities and Monuments. The contractor shall be responsible for the preservation of all public and
private utilities, wires, lines, pipes, poles, cables, and conduit at the site of the work and shall use every precaution
necessary to prevent damage or injury thereto. The contractor shall not disturb or damage any land monument or
property landmark until an authorized agent has witnessed or otherwise referenced, their location and shall not remove
them until directed by General Services Facilities Manager.

Cooperation with Other Contractors. The contractor shall arrange its work so as not to interfere with the operations of
other contractors of the Commission which might be engaged in performing adjacent or nearby work. Whenever work
being done by other contractors is contiguous or related to the work involved in this contract, the respective rights of the
various contractors will be determined by the General Services-Facility Operations Supervisor or designated
representative in order to secure the completion of the work under all contractsin general harmony.

The contractor will be required to remove from the Commission's property all debris.

Temporary Suspension of Work. The General Services-Facility Operations Supervisor or designated representative
shall have authority to suspend work, wholly or in part, for such period or periods of time as he may deem necessary
when weather or other conditions are such that in the opinion of the General Services-Facility Operations Supervisor or
designated representative the work may be done at a later time with advantage to the Commission or for failure on the
part of the contractor to comply with any of the provisions of the contract. The contractor may suspend work for
reasonable cause with written approval of the General Services-Facility Operations Supervisor or designated
representative. Liquidated damages shall not accrue during the period in which work is suspended with the approval of
the General Services-Facility Operations Supervisor or designated representative, however, if the suspension is because
of the contractor's failure to comply to any of the provisions of the contract, the contractor shall not be entitled to an
extension of completion time nor to awaiver of liquidated damages. In the event work is suspended, the contractor
shall store all materialsin a manner that will protect them from damage, and shall take every precaution to prevent
damage or deterioration of, the portions of the work completed. If work has been discontinued for any reason, the
contractor shall give the General Services-Facility Operations Supervisor or designated representative written notice at
least forty-eight (48) hours before resuming operations.

CHANGE ORDERS

A.

General. All departures from the plans and specifications will be considered unauthorized unless, before proceeding
with the work, the contractor has had delivered to it a change order, signed by the General Services-Facility Operations
Supervisor or designated representative, authorizing and directing such changes or departures. All unauthorized work
shall be at the contractor's expense and the General Services-Facility Operations Supervisor or designated representative
may order such unauthorized work removed and replaced at the contractor's expense.

Overhead and Profit on Change Orders. The percentages for overhead and profit charged on Change Orders and Field
Work Authorizations shall be negotiated and may vary according to the nature, extent and complexity of the work
involved. However, the overhead and profit for the contractor or subcontractor actually performing the work shall not
exceed 15%. When one or more tiers of subcontractors are used, in no event shall any contractor or subcontractor
receive as overhead and profit more than 7% of the cost of the work performed by any of his subcontractors. In no case
shall the total overhead and profit paid by the owner on any change order exceed twenty five percent (25%) of the cost
of materials, labor and equipment necessary to put the change order work in place.

Contractor's Procedure for Claims. If the contractor considers additional compensation may be due for work or material
not clearly covered in the contract or ordered in writing by the General Services-Facility Operations Supervisor or
designated representative as extra work, or if additional compensation may be requested beyond the scope of such
provisions, the contractor shall notify the General Services-Facility Operations Supervisor or designated representative
in writing of the intention to make a claim before beginning the work in question. If notification is not given and the
General Services-Facility Operations Supervisor or designated representative is not afforded proper facilities by
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contractor to provide necessary inspection and for keeping strict account of actual cost, the contractor agreesto waive
any claims for additional compensation. Notice by the contractor, and the fact that the General Services-Facility
Operations Supervisor or designated representative has kept account of the cost shall not be construed as substantiating
the validity of the claim. The contractor shall file awritten notice of claim for additional compensation in triplicate
within 60 days after completing the work in question.

a If the claim is against the Commission, the notice of claim shall be personally delivered, or sent by certified
mail to the office of the Secretary of the Commission in Jefferson City, Missouri. All notices of claims shall
contain an itemized statement showing completely and fully the items and amounts forming the basis of the
clam.

b. Any claim or an item of any claim, not included in the notice and statement, or any claim included but not
clearly defined and specifically set out and itemized or any claim not filed within the time and in the manner
provided, shall be forever waived and shall neither constitute the basis of nor be included in any legal action,
counterclaim, set-off, or arbitration.

C. All claimsfiled with Missouri Highway and Transportation Commission's Secretary will be forwarded to the
Missouri Department of Transportation's Claims Committee.

15. INSURANCE

A.

The Contractor shall maintain or cause to be maintained at Contractor's own expense commercial genera liability,
automobile liability, and worker’s compensation insurance against negligent acts, errors or omissions of the Contractor,
or its subcontractors and anyone directly or indirectly employed by any of them. Any insurance policy required as
specified in this Section shall be written by a company that is licensed and authorized to issue such insurance in the state
of Missouri and shall provide insurance coverage for not less than the following limits of liability:

a General Liability: Not lessthan $500,000 for any one person in asingle accident or occurrence, and not less
than $3,000,000 for all claims arising out of a single occurrence;

b. Automobile Liability: Not less than $500,000 for any one person in asingle accident or occurrence, and
not less than $3,000,000 for all claims arising out of a single occurrence;

C. Missouri State Workmen’s Compensation policy or equivalent in accordance with state law.

d. Upon request from the Commission, the Contractor shall provide the Commission with certificates of insurance

evidencing the required coverage and that such insuranceisin effect.

16. CONSTRUCTION TIME AND LIQUIDATED DAMAGES

A.

Time of Completion - If thisbid is accepted, it is hereby agreed that work will begin not later than the date specified in
the "Notice to Proceed" and will diligently be prosecuted in order to complete the work and billing by M arch 31, 2012.
Completion of work will be based on FINAL ACCEPTANCE of the building; "SUBSTANTIAL COMPLETION" will
not be accepted as basis for completion.

Liguidated Damages - In the event the successful Contractor fails to deliver the material within the time specified, the
Department and the public will sustain damages because of such delay in delivery, the exact extent of which would be
difficult to ascertain, and in order to liquidate such damage in advance it is agreed that the sum of three-hundred dollars
($300.00) per day, per item, for each assessable calendar day on which the delivery has not been completed, is
reasonable and the best estimate which the parties can arrive at as liquidated damages, and it is therefore agreed that
said amount will be withheld from payments due the Contractor or otherwise collected from the Contractor as liquidated
damages. Saturdays, Sundays, holidays and days whereas the Department has suspended work shall not be assessable

days.

A working day. |sdefined as any day when, soil and weather conditions would permit the major operation of the
project for six hours or more unless other unavoidable conditions prevent the contractor’s operation. If conditions
require the contractor to stop work in less than six hours, the day will not be counted as a working day. Working days
will begin as soon as notice to proceed isissued. In order for MoDOT not to change a workday due to unavoidable
conditions, the contractor must have enough forces, equipment, and materials on site to begin the project. The
contractor must notify MoDOT inspector before 12:00 noon of said working day if forces will not be present.
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17.

18.

19.

20.

21

EXECUTIVE ORDER

A. “By signing this Agreement, the Contractor hereby certifies that any employee of the Contractor assigned to perform
services under the contract is eligible and authorized to work in the United States in compliance with federal law.”

B. In the event the Contractor fails to comply with the provisions of the Executive Order 07-13, or in the event the
Commission has reasonable cause to believe that the contractor has knowingly employed individuals who are not
eligible to work in the United States in violation of federal law, the Commission reserves the right to impose such
contract sanctions as it may determine to be appropriate, including but not limited to contract cancellation, termination
or suspension in whole or in part or both.

C. The Contractor shall include the provisions of this paragraph in every subcontract. The Contractor shall take such
action with respect to any subcontract as the Commission may direct as a means of enforcing such provisions, including
sanctions for noncompliance.

Missouri law, 292.675 RSMo, requires the Contractor and its subcontractor(s) to provide a ten-hour occupational safety and
health administration (OSHA) construction safety program (or asimilar program approved by the Missouri Department of Labor
and Industrial Relations as a qualified substitute) for their on-site employees (laborers, workmen, drivers, equipment operators,
and craftsmen) who have not previously completed such a program and are directly engaged in actual construction of the
improvement (or working at a nearby or adjacent facility used for construction of the improvement). The Contractor and its
subcontractor(s) shall require all such employees to complete this ten-hour program, pursuant to 292.675 RSMo, unless they hold
documentation on their prior completion of said program. Penalties for non-compliance include Contractor forfeiture to the
Commission in the amount of $2,500, plus $100 per contractor and subcontractor employee for each calendar day such employee
is employed beyond the elapsed time period for required program completion under 292.675 RSMo.

EMPLOYMENT OF UNAUTHORIZED ALIENS

A. Pursuant to RSMo 285.530 (1), no business entity or employer shall knowingly employ, hire for employment, or
continue to employ an unauthorized alien to perform work within the state of Missouri. Asa condition for the award of
any contract or grant in excess of five thousand dollars by the state or by any political subdivision of the state to a
business entity, or for any business entity receiving a state-administered or subsidized tax credit, tax abatement, or loan
from the state, the business entity shall, by sworn affidavit and provision of documentation, affirm its enrollment and
participation in afederal work authorization program with respect to the employees working in connection with the
contracted services. Every such business entity shall sign an affidavit affirming that it does not knowingly employ any
person who is unauthorized alien in connection with the contracted services. [RSMO 285.530 (2)] A copy of the
affidavit referenced above is provided within this document.

B. E-Verify isan example of afederal work authorization program. Acceptable enrollment and participation
documentation consists of completed copy of the E-Verify Memorandum of Understanding (MOU). For vendors that
are not already enrolled and participating in a federal work authorization program, E-Verify is available at
http://www.dhs.gov/files/programs/gc_1185221678150.shtm.

PERFORMANCE

A. Inthe evaluation of bids/quotes, preferences shall be applied in accordance with 7 CSR 10-11.020(7). Contractors should
apply the same preferences in selecting subcontractors. The attached document entitled “VENDOR INFORMATION
AND PREFERENCE CERTIFICATION FORM” must be completed and returned with the solicitation documents.

Bidders are encouraged to obtain minority business enterprise (MBE) and women business enterprise (WBE) participation in this
work through the use of subcontractors, suppliers, joint ventures, or other arrangements that afford meaningful participation for
M/WBEs. Bidders are encouraged to obtain 10% MBE and 5% WBE participation.

GENERAL PERFORMANCE

A. Bidders are encouraged to obtain minority business enterprise (MBE) and women business enterprise (WBE)
participation in this work through the use of subcontractors, suppliers, joint ventures, or other arrangements that afford
meaningful participation for M/WBES. Bidders are encouraged to obtain 10% MBE and 5% WBE participation.
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22

23.

24,

MoDOT reserves the right to approve or disapprove appointment of any of the Contractor’ s employees to provide the
required services. MoDOT also reserves the right to request replacement of any of the Contractor’s employees. Unless
the situation with the Contractor’s employee(s) requires immediate replacement, MoDOT will attempt to give the
Contractor a minimum of fourteen (14) calendar days after notification to replace any unsatisfactory employee(s).

APPLICABLE LAWS AND REGULATIONS

The contract shall be construed according to the laws of the State of Missouri. The Contractor shall comply with all
local, state, and federal laws and regulations related to the performance of the contract.

The Contractor must be registered and maintain good standing with the Secretary of State of the State of Missouri and
other regulatory agencies, as may be required by law or regulations. Prior to the issuance of a purchase order and/or
notice to proceed, the Contractor may be required to submit to MoDOT a copy of their current Authority Certificate
from the Secretary of State of the State of Missouri.

1) Prior to the issuance of a purchase order and/or notice to proceed, al out-of-state Contractors providing
services within the state of Missouri must submit to MoDOT a copy of their current Transient Employer
Certificate from the Department of Revenue, in addition to a copy of their current Authority Certificate from
the Secretary of State of the State of Missouri.

The exclusive venue for any legal proceeding relating to or arising, out of the contract shall be in the Circuit Court of
Cole County, Missouri.

PREVAILING WAGE

A. Thework to be performed under this solicitation is governed by the provisions of Chapter 290 RSMo, as amended, related to

prevailing wages to be paid on public works.

If the bid is accepted, the vendor will be required to comply with the prevailing wages as fixed by the Missouri Department
of Labor and Industrial Relations, in effect as of the date of the issuance of the solicitation, for each affected craft and type
of workmen in Cole County. The Annual Wage Order #18 is attached to the bid documents.

Pursuant to the requirements of the Chapter 290 RSMo., not less than the prevailing hourly rate of wages, as set out in the
wage order attached to and made part of the specification for work under the contract, must be paid to all workers
performing work under the contract.

The Contractor shall provide all information, reports and other documentation as required by MHTC to ensure compliance
with Chapter 290 RSMo., as amended, relating to prevailing wages to be paid on public works.

REMEDIES AND RIGHTS

A.

No provision in the contract shall be construed, expressly or implied, as a waiver by the MHTC of any existing or future
right and/or remedy available by law in the event of any claim by the MHTC of the Contractor's default or breach of
contract.

The Contractor agrees and understands that the contract shall constitute an assignment by the Contractor to the MHTC
of al rights, title and interest in and to all causes of action that the Contractor may have under the antitrust laws of the
United States or State of Missouri for which causes of action have accrued or will accrue as the result of or in relation to
the particular equipment, supplies, and/or services purchased or produced by the Contractor in the fulfillment of the
contract with the MHTC.

In the event a Contractor becomes involved in, or is threatened with, litigation with a subcontractor or supplier as a
result of such direction, the Contractor may request MoDOT to enter into such litigation to protect the interests of the
MHTC, and, in addition, the Contractor may request the United States to enter into such litigation to protect the interests
of the United States.
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25.

26.

27.

28.

CANCELLATION OF CONTRACT

The MHTC may cancel the contract at any time for a material breach of contractual obligations or for convenience by providing
the Contractor with written notice of cancellation. Should the MHTC exercise itsright to cancel the contract for such reasons,
cancellation will become effective upon the date specified in the notice of cancellation sent to the Contractor.

BANKRUPTCY OR INSOLVENCY

Upon filing for any bankruptcy or insolvency proceeding by or against the Contractor, whether voluntary or involuntary, or
upon the appointment of areceiver, trustee, or assigned the benefit or creditors, the Contractor must notify MoDOT
immediately. Upon learning of any such actions, the MHTC reserves theright, at its sole discretion, to either cancel the
contract or affirm the contract and hold the contractor responsible for damages. Inventions, Patents, and Copyrights

INVENTIONS, PATENTS, AND COPYRIGHTS

The Contractor shall defend, protect, and hold harmless the MHTC, its officers, agents, and employees against all suits of law
or in equity resulting from patent and copyright infringement concerning the Contractor's performance or products produced
under the terms of the contract.

INSPECTION AND ACCEPTANCE

A. No equipment, supplies, and/or services received by MoDOT pursuant to a contract shall be deemed accepted until
MoDOQOT has had reasonable opportunity to inspect said equipment, supplies, and/or services.

B. All equipment, supplies, and/or services which do not comply with the specifications and/or requirements or which are
otherwise unacceptable or defective may be rejected. In addition, all equipment, supplies, and/or services which are
discovered to be defective or which do not conform to any warranty of the Contractor upon inspection (or at any later
time if the defects contained were not reasonably ascertainable upon the initial inspection) may be rejected.

C. The MHTC reserves the right to return any such rejected shipment at the Contractor's expense for full credit or
replacement and to specify a reasonable date by which replacements must be received.

D. The MHTC’s right to reject any unacceptable equipment, supplies, and/or services shall not exclude any other legal,
equitable or contractual remedies the MHTC may have.

29. STATUS OF INDEPENDENT CONTRACTOR

The Contractor represents itself to be an independent Contractor offering such services to the general public and shall not
represent itself or its employees to be an employee of the MHTC. Therefore, the Contractor shall assume all legal and financial
responsibility for taxes, FICA, employee fringe benefits, workers' compensation, employee insurance, minimum wage
requirements, overtime, etc., and agrees to indemnify, save and hold the MHTC, its officers, agents and employees harmless
from and against any and all losses (including attorney fees) and damage of any kind related to such matters.

30. INDEMNIFICATION

The Offeror shall defend, indemnify and hold harmless the Commission, including its members and department employees, from
any claim or liability whether based on a claim for damages to real or personal property or to a person for any matter relating to
or arising out of the Offeror's performance of its obligations under this Agreement.

31. DEFINITIONS

Architect/Engineer/Designer: When the term " Architect or Engineer or Designer” is used herein, it shall refer to Larry Carver,
[Senior Facilities Designer], (573) 526-7934 or Doug Record [General Services Manager - Facilities] Missouri Department of

Transportation, General Services (573) 526-7937, FAX (573) 526-6948. MoDOT Inspector or Senior Information Systems Technologist:
When the term "MoDOQOT Inspector or Senior Information Systems Technologist” is used herein, it shall refer to those MoDOT individuals
authorized to perform site inspections by Eddy Davis, [Senior Information Systems Technologist] Central Office, Information Systems
Division, 573-526-1380, FAX 573-522-1149 Owner: When theterm “Owner” is used herein, it shall refer to Missouri Department of

Transportation (MoDOT).
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VENDOR INFORMATION & PREFERENCE CERTIFICATION FORM

Vendor Information
All bidders must furnish ALL applicable information requested below

Vendor Name/Mailing Address: Vendor Contact Information (including area codes):
Phone #:
Cellular #:
Email Address:
Fax #:
Printed Name of Responsible Officer or Employee: Signature:
For Corporations - State in which incorporated: For Others - State of domicile:

If the address listed in the Vendor Name/Mailing Address block above is not located in the State of Missouri, list the address of
Missouri offices or places of business:

If additional space is required, please attach an additional sheet and identify it as Addresses of Missouri Offices or Places of Business.

M/WBE INFORMATION: List all certified Minority or Women Business Enterprises (M/WBE) utilized in the fulfillment of this bid.
Include percentages for subcontractors and identify the M/WBE certifying agency:
M/WBE Name Percentage of Contract M/WBE Certifying Agency

If additional space is required, please attach an additional sheet and identify it as M/WBE Information

Preference Certification
All bidders must furnish ALL applicable information requested below

GOODS/PRODUCTS MANUFACTURED OR PRODUCED IN USA: If any or all of the goods or products offered in the attached bid
which the bidder proposes to supply to the MHTC are not manufactured or produced in the “United States”, or imported in accordance
with a qualifying treaty, law, agreement, or regulation, list below, by item or item number, the country other than the United States
where each good or product is manufactured or produced.

Item (or item number) Location Where Item is Manufactured or Produced

If additional space is required, please attach an additional sheet and identify it as Location Products are Manufactured or Produced.

MISSOURI SERVICE-DISABLED VETERAN BUSINESS: Please complete the following if applicable. Additional information may be
requested if preference is applicable. See below definitions for qualification criteria:

Service-Disabled Veteran is defined as any individual who is disabled as certified by the appropriate federal agency responsible for
the administration of veterans’ affairs.

Service-Disabled Veteran Business is defined as a business concern:

a. Not less than fifty-one (51) percent of which is owned by one or more service-disabled veterans or, in the case of any publicly
owned business, not less than fifty-one (51) percent of the stock of which is owned by one or more service-disabled veterans;
and

b. The management and daily business operations of which are controlled by one or more service-disabled veterans.

Veteran Information Business Information
Service-Disabled Veteran’'s Name (Please Print) Service-Disabled Veteran Business Name
Service-Disabled Veteran's Signature Missouri Address of Service Disabled Veteran Business
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00301

BID FORM

To: The Missouri Highway and Transportation Commission
PO Box 270
Jefferson City, Missouri 65102

1 The undersigned, having examined the proposed Contract Documents titled: “ 9-120106 Central Office 2™ Floor Data Cabling,
Cole County, Jefferson City, MO” and having visited the site and examined the conditions affecting the work, hereby proposes
and agreesto furnish all labor, materials, equipment and everything which may be necessary or incidental thereto, as proposed by
said Contract Documents, all to the satisfaction of the General Services-Facility Operations Supervisor or designated
representative of the Missouri Department of Transportation and the Missouri Highway and Transportation Commission, for the
stipulated sum of:

DOLLARS ($ )

2. The undersigned, acknowledges having examined and being familiar with the contract documents including the drawings, the
Instructions to Bidders, General Conditions, Supplementary Conditions and the body of technical specifications.

3. The undersigned acknowledges receipt of Addenda number through inclusive.

4, Enclosed with this bid is bid security in the amount of not less than 5% of the bidder's proposed Contract Sum, the amount being

DOLLARS ($ ).

IF AN INDIVIDUAL

Name of individual Residence address

Social Security Number Telephone Number

Firm Name, If Any

Address for communications Signature
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IF A PARTNERSHIP

Name of Partnership

Partner

Partner

Address for Communications

Telephone Number

IF A CORPORATION

Name of Corporation

Name and Title of Officer

Signature of officer

Address for Communications

Telephone Number

(Each bidder must complete the Bid Form by signing in the proper signature line above and by supplying the required

(State Name and Residence Address of All Partners)

Residence Address

Residence Address

Federal Tax |.D. Number

Signature of Either Partner

Incorporated under the laws of the
State of

Corporate License No.

(If acorporation organized in a state other than
Missouri, attach Certificate of Authority to do
businessin the State of Missouri.)

Federal Tax |.D. Number

(ATTEST)

(SEAL) Secretary

information called for in connection with the signature. The information called for is necessary in the proper

preparation of the contract and performance bond.)
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ANNUAL WORKER ELIGIBILITY VERIFICATION AFFIDAVIT
(for joint ventures, a separate affidavit is required for each business entity)

STATE OF

~— — —

COUNTY OF

Onthe day of , 20 , before me appeared , personally known
Affiant name
to me or proved to me on the basis of satisfactory evidence to be a person whose name is subscribed to this affidavit, who being by me

duly sworn, stated as follows:

. [, the Affiant, am of sound mind, capable of making this affidavit, and personally certify the facts herein stated, as
required by Section 285.530, RSMo, to enter into any contract agreement with the state to perform any job, task, employment, labor,
personal services, or any other activity for which compensation is provided, expected, or due, including but not limited to all activities
conducted by business entities.

. [, the Affiant, am the of , and | am duly authorized, directed,

title busness name
and/or empowered to act officially and properly on behalf of this business entity.

o I, the Affiant, hereby affirm and warrant that the aforementioned business entity is enrolled in a federal work
authorization program operated by the United States Department of Homeland Security, and the aforementioned business entity shall
participate in said program to verify the employment eligibility of newly hired employees working in connection with any services
contracted by the Missouri Highways and Transportation Commission (MHTC). | have attached documentation to this affidavit to
evidence enrollment/participation by the aforementioned business entity in a federal work authorization program, as required by Section
285.530, RSMo.

. I, the Affiant, also hereby affirm and warrant that the aforementioned business entity does not and shall not knowingly
employ, in connection with any services contracted by MHTC, any aien who does not have the legal right or authorization under federal
law to work in the United States, as defined in 8 U.S.C. § 1324a(h)(3).

o I, the Affiant, am aware and recognize that, unless certain contract and affidavit conditions are satisfied pursuant to
Section 285.530, RSMo, the aforementioned business entity may be held liable under Sections 285.525 though 285.550, RSMo, for
subcontractors that knowingly employ or continue to employ any unauthorized alien to work within the state of Missouri.

. I, the Affiant, acknowledge that | am signing this affidavit as a free act and deed of the aforementioned business entity
and not under duress.

Affiant Signature

Subscribed and sworn to before mein , , the day and year first above-written.
city (or county) state

Notary Public
My commission expires:

[documentation of enrollment/participation in a federal work authorization program attached]
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00430
SUBCONTRACTOR LISTING
For portions of Work equaling or exceeding 1% of the total proposed Contract Sum, the

undersigned proposes to use the following subcontractors. Except as otherwise approved by the
Owner, the undersigned proposes to perform all other portions of the Work with his own forces.

Portion of the Work: Subcontractor name and address:
USE ADDITIONAL SHEETS BIDDER:
IF REQUIRED

PROVIDE SIGNATURE
IDENTICAL TO THAT
SHOWN ON THE BID FORM by
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00600

BID BOND

KNOW ALL MEN BY THESE PRESENTS, that we

as Principal, and

as Surety, are held firmly bound unto the State of Missouri (acting by and through the Missouri Highway and
Transportation Commission) in the penal sum of

Dollars

(% ), to be paid to the State of Missouri, or the Missouri Highway and Transportation
Commission, to be credited to the State Road Fund and Principal and Surety binding themselves, their heirs,

executors, administrators, successors and assigns, jointly and severally, firmly by these presents.

Sealed with our seals and dated this day of , 20

THE CONDITION OF THIS OBLIGATION is such that:
WHEREAS, the Principal is submitting herewith a bid to the Missouri Highway and Transportation Commission on

Route(s) ,

in County(ies), Project(s) ,

for construction or improvement as set out in said proposal.

NOW THEREFORE, if the Missouri Highway and Transportation Commission shall accept the bid of the Principal,
and if said Principal shall properly execute and deliver to the Missouri Highway and Transportation Commission the
Contract, Contract Bond, Specifications and evidence of insurance coverage in compliance with the requirements of
the Proposal, to the satisfaction of the Missouri Highway and Transportation Commission, then this obligation shall
be void and of no effect, otherwise to remainin full force and effect.

In the event the said Principal shall, in the judgment of the Missouri Highway and Transportation Commission, fail to
comply with any requirement as set forth in the preceding paragraph, then the Stat of Missouri, acting through the
Missouri Highway and Transportation Commission, shall immediately and forthwith be entitled to recover the fees,
and any other expense of recovery.

Principal Surety
By.
Attorney in Fact (SEAL)
Attest: (CORPORATE SEAL)
Corporate Secretary
Note: This bond must be executed by the Principal and by a Corporate Surety authorized to conduct

surety businessin the State of Missouri.

END OF SECTION
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PART 1

11

12

13

14

15

01019
CONTRACT REQUIREMENTS

GENERAL

SECTION INCLUDES

A.
B.
C.
D.

Schedule of values.
Application for payment.
Change procedures.
Alternatives.

RELATED SECTIONS

A. Section 01600 - Material and Equipment: Product substitutions.

SCHEDULE OF VALUES

A. Submit a printed schedule on Contractor's standard form. Electronic media printout will be
considered.

B. Submit Schedule of Valuesin duplicate within 20 days after date of Owner-Contractor Agreement.

C. Revise schedule to list approved Change Orders, with each Application For Payment.

APPLICATIONS FOR PAYMENT

mmoow>

Submit four copies of each application on Contractor's electronic media driven form.

Content and Format: Utilize Schedule of Values for listing itemsin Application for Payment.
Payment Period: 30 days.

Submit waiver of liens from vendors.

Include an updated construction progress schedule.

Certified payroll records.

CHANGE PROCEDURES

A.

The Architect/Engineer/Designer may issue a Notice of Change that includes a detailed description
of a proposed change with supplementary or revised Drawings and specifications, a changein
Contract Time for executing the change with a stipulation of any overtime work required.

The Contractor may propose changes by submitting a request for change to the
Architect/Engineer/Designer describing the proposed change and its full effect on the Work.
Include a statement describing the reason for the change, the effect on the Contract Sum/Price and
Contract Time, and a statement describing the effect on Work by the MoDOT District or other
Contractors.

Stipulated Sum/Price Change Order: Based on Notice of Changeand Contractor's fixed price
quotation or Contractor's request for a Change Order as approved by Architect/Engineer/Designer.

Construction Change Directive: Architect/Engineer/Designer may issue a directive instructing the
Contractor to proceed with a change in the Work, for subsequent inclusion in a Change Order.
Document will describe changes in the Work, and designate method of determining any changein
Contract Sum/Price or Contract Time. Promptly execute the change.
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E. Time and Material Change Order: Submit itemized account and supporting data after completion
of change, within time limitsindicated in the Conditions of the Contract.
Architect/Engineer/Designer will determine the change allowable in Contract Sum/Price and
Contract Time as provided in the Contract Documents.

F. Maintain detailed records of work done on Time and Material basis. Provide full information
required for evaluation of proposed changes, and to substantiate costs for changesin the Work.

G. Execution of Change Orders. Architect/Engineer/Designer will issue Change Orders for signatures
of parties as provided in the Conditions of the Contract.

16 DEFECT ASSESSMENT
A. Replace the Work, or portions of the Work, not conforming to specify requirements.

B. If, in the opinion of the Architect/Engineer/Designer, it is not practical to remove and replace the
Work, the Architect/Engineer/Designer will direct an appropriate remedy or adjust payment.

17 ALTERNATIVES

A. Accepted Alternatives will be identified in Owner-Contractor Agreement.

END OF SECTION
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01039
COORDINATION AND MEETING REQUIREMENT
PART 1 GENERAL
11 SECTION INCLUDES

Coordination and project conditions.
Field engineering.

Preconstruction meeting.

Site mobilization meeting.

Progress meetings.

Preinstallation meetings.

Equipment electrical characteristics and components.
Examination.

Preparation.

Cutting and Patching.

Alteration project procedures.

ReTIETMUO®D

12 COORDINATION AND PROJECT CONDITIONS

A. Coordinate scheduling, submittals, and Work of the various sections of the Project Manual to
ensure efficient and orderly sequence of installation of interdependent construction elements.

B. Verify utility requirements and characteristics of operating equipment are compatible with building
utilities. Coordinate work of various sections having interdependent responsibilities for installing,
connecting to and placing in service, such equipment.

C. Coordinate space requirements, supports, and installation of mechanical and electrical Work, which
are indicated diagrammatically on Drawings. Follow routing shown for pipes, ducts, and conduit,
asclosely as practicable; place runs parallel with lines of building. Utilize spaces efficiently to
maximize accessibility for other installations, for maintenance, and for repairs.

D. In finished areas, except as otherwise indicated, conceal pipes, ducts and wiring within the
congtruction. Coordinate locations of fixtures and outlets with finish elements.

E. Coordinate completion and clean up of Work of separate sections in preparation for Substantial
Completion.
F. After Owner occupancy of premises, coordinate access to site for correction of defective Work and

Work not in accordance with Contract Documents, to minimize disruption of Owner's activities.

13 PRECONSTRUCTION MEETING

A. Architect/Engineer/Designer will schedule a meeting after Notice of Award.

B. Attendance Required: District engineer or representative, Architect/Engineer/Designer and
Contractor.

C. General Contractor to record minutes and distribute copies within 5 days after meeting to

participants, with two copies to District Engineer, Architect/Engineer/Designer, participants and
those affected by decisions made.

14 PROGRESS MEETINGS

A. Schedule and administer meetings throughout progress of the Work at when arranged by
Architect/Engineer/Designer.
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15

PART 2

Not used

PART 3

3.1

Architect/Engineer/Designer will make arrangements for meetings, prepare agenda with copies for
participants, and preside at meetings.

Attendance Required: Job superintendent, major Subcontractors and suppliers, District engineer
representative, Architect/Engineer/Designer, as appropriate to agenda topics for each meeting.
Agenda:

Review of Work progress.

Field observations, problems, and decisions.

I dentification of problems, which impede planned progress.

Maintenance of progress schedule.

Corrective measures to regain projected schedules.

Coordination of projected progress.

Effect of proposed changes on progress schedule and coordination.

Record minutes and distributes copies within 5 days after meeting to participants and those affected
by decisions made.

NogakrwdpE

PREINSTALLATION MEETING

A.

B.
C.

When required in individual specification sections, convene a pre-installation meeting at the site
prior to commencing work of the section.

Notify Architect/Engineer/Designer seven days in advance of meeting date.

Prepare agenda and preside at meeting:

1 Review conditions of installation, preparation and installation procedures.

2. Review coordination with related work.

Record minutes and distributes copies within 5 days after meeting to participants and those affected

by decisions made.

PRODUCTS

EXECUTION

CUTTING AND PATCHING

A.

B.

Employ skilled and experienced installer to perform cutting and patching.

Submit written request in advance of cutting or atering elements, which affect:

1. Structural integrity of element.
2. Integrity of weather-exposed or moisture-resistant elements.
3. Work of Owner or separate contractor.

Execute cutting, fitting, and patching to complete Work, and to:

1. Uncover Work to install or correct ill-timed Work.
2. Remove and replace defective and non-conforming Work.
3. Provide openings in elements of Work for penetrations of mechanical and electrical Work.

Cut masonry and concrete materials using masonry saw or core drill.
Fit Work tight to pipes, sleeves, ducts, conduit and other penetrations through surfaces.

Maintain integrity of wall, ceiling, or floor construction; completely seal voids.
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3.2

H.

Refinish surfaces to match adjacent finishes. For continuous surfaces, refinish to nearest
intersection; for an assembly, refinish entire unit.

I dentify hazardous substances or conditions exposed during the Work to the
Architect/Engineer/Designer for decision or remedy.

ALTERATION PROJECT PROCEDURES

A.

Materias. As specified in Product sections; match existing Products and work for patching and
extending work.

Close openingsin exterior surfaces to protect existing work from weather and extremes of
temperature and humidity.

When finished surfaces are cut so that a smooth transition with new Work is not possible, terminate
existing surface along a straight line at a natural line of division and submit recommendation to
Architect/Engineer/Designer for review.

Patch or replace portions of existing surfaces that are damaged, lifted, discolored or showing other
imperfections.

Finish surfaces as specified in individual Product sections.

END OF SECTION
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01300
SUBMITTAL REQUIREMENTS
PART 1 GENERAL

11 SECTION INCLUDES

Manufacturer's instructions.
Manufacturer's field reports.
Erection drawings.
Construction photographs.

A. Submittal procedures.
B. Construction progress schedul es.
C. Proposed Products list.
D. Product Data.

E. Shop Drawings.

F. Samples.

G. Design data.

H. Test reports.

l. Certificates.

J.

K.

L.

M.

12 RELATED SECTIONS

A. Section 01300 - Submittals
B. Section 01400 - Quality Control: Manufacturers field services and reports.
C. Section 01700 - Contract Closeout: Contract warranties, bonds, manufacturers' certificates and

closeout submittals.
1.3 REFERENCES

A. AGC Associated General Contractors of America publication "The Use of CPM in Construction - A
Manual for General Contractors and the Construction Industry".

14 SUBMITTAL PROCEDURES
A. Transmit each submittal with Architect/Engineer/Designer accepted form.

B. Identify Project, Contractor, Subcontractor or supplier; pertinent drawing and detail number and
specification section number, as appropriate.

C. Apply Contractor's stamp, signed or initialed certifying that review, approval, verification of
Products required, field dimensions, adjacent construction Work and coordination of information is
in accordance with the requirements of the Work and Contract Documents.

D. Schedule submittals to expedite the Project, and deliver to Architect/Engineer/Designer at business
address. Coordinate submission of related items.

E. For each submittal for review, allow 15 days excluding delivery time to and from the contractor.

F. Identify variations from Contract Documents and Product or system limitations, which may be

detrimental to successful performance of the completed Work.

G. Submittals not requested will not be recognized or processed.
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15

16

17

1.8

CONSTRUCTION PROGRESS SCHEDULES

Submit initial schedule in duplicate within 15 days after date established in Notice to Proceed.
Revise and resubmit as required.

Submit revised schedules with each Application for Payment, identifying changes since previous
version.

Submit a horizontal bar chart with separate line for each major portion of Work or operation,
identifying first workday of each week.

PROPOSED PRODUCTSLIST

A.

B.

Within 15 days after date of Notice to Proceed, submit list of mgjor products proposed for use, with
name of manufacturer, trade name and model number of each product.

For products specified only by reference standards, give manufacturer, trade name, model or
catalog designation and reference standards.

PRODUCT DATA

A.

Product Data For Review:

1 Submitted to Architect/Engineer/Designer for review for the limited purpose of checking
for conformance with information given and the design concept expressed in the contract
documents.

2. After review, provide copies and distribute in accordance with SUBMITTAL

PROCEDURES article above and for record documents purposes described in Section
01700 - CONTRACT CLOSEOUT.

Product Data For Information:
1. Submitted for the Architect/Engineer/Designer’s knowledge as contract administrator or
for the Owner.

Product Data For Project Closeout:
1. Submitted for the Owner's benefit during and after project completion.

Submit the number of copies, which the Contractor requires, plustwo copies that will be retained
by the Architect/Engineer/Designer.

Mark each copy to identify applicable products, models, options and other data. Supplement
manufacturers' standard data to provide information specific to this Project.

After review distribute in accordance with the Submittal Procedures article above and provide
copies for record documents described in Section 01700 - CONTRACT CLOSEOQUT.

SHOP DRAWINGS

A.

B.

Shop Drawings For Review:

1 Submitted to Architect/Engineer/Designer for review for the limited purpose of checking
for conformance with information given and the design concept expressed in the contract
documents.

2. After review, produce copies and distribute in accordance with SUBMITTAL

PROCEDURES article above and for record documents purposes described in Section
01700 - CONTRACT CLOSEOUT.

Shop Drawings For Information:

1. Submitted for the Architect/Engineer/Designer’ s knowledge as contract administrator or
for the Owner.
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1.9

1.10

111

112

1.13

C. Shop Drawings For Project Closeout:

1 Submitted for the Owner's benefit during and after project completion.

D. Indicate special utility and electrical characteristics, utility connection requirements and location of
utility outlets for service for functional equipment and appliances.

E. Submit in the form of one reproducible transparency and one opaque reproduction.

SAMPLES

A. Samples For Review:

1 Submitted to Architect/Engineer/Designer for review for the limited purpose of checking
for conformance with information given and the design concept expressed in the contract
documents.

2. After review, produce duplicates and distribute in accordance with SUBMITTAL
PROCEDURES article above and for record documents purposes described in Section
01700 - CONTRACT CLOSEOUT.

B. Samples For Information:

1. Submitted for the Architect/Engineer/Designer’s knowledge as contract administrator or

for the Owner.
C. Samples For Selection:

1 Submitted to Architect/Engineer/Designer for aesthetic, color, or finish selection.

2. Submit samples of finishes for Architect/Engineer/Designer selection.

3. After review, produce duplicates and distribute in accordance with SUBMITTAL
PROCEDURES article above and for record documents purposes described in Section
01700 - CONTRACT CLOSEOUT.

DESIGN DATA
A. Submit for the Architect/Engineer/Designer’ s knowledge as contract administrator or for the

Owner.

B. Submit for information for the limited purpose of assessing conformance with information given
and the design concept expressed in the contract documents.

TEST REPORTS

A. Submit for the Architect/Engineer/Designer’ s knowledge as contract administrator or for the
Owner.

B. Submit test reports for information for the limited purpose of assessing conformance with

information given and the design concept expressed in the contract documents.

CERTIFICATES

A.

When specified in individual specification sections, submit certification by the manufacturer,
installation/application subcontractor, or the Contractor to Architect/Engineer/Designer, in
guantities specified for Product Data.

Indicate material or Product conforms to or exceeds specified requirements. Submit supporting
reference data, affidavits and certifications as appropriate.

Certificates may be recent or previous test results on material or Product but must be acceptable to
Architect/Engineer/Designer.

MANUFACTURER'SINSTRUCTIONS

A.

When specified in individual specification sections, submit printed instructions for delivery,
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B.

C.

storage, assembly, installation, and start-up, adjusting and finishing, to Architect/Engineer/Designer
for delivery to owner in quantities specified for Product Data.

Indicate specia procedures, perimeter conditions requiring specia attention and special
environmental criteriarequired for application or installation.

Refer to Section 01400 - Quality Control, Manufacturers' Field Services article.

114 MANUFACTURER'S FIELD REPORTS

A.

B.

Submit reports for the Architect/Engineer/Designer's benefit as contract administrator or for the
Owner.

Submit for information for the limited purpose of assessing conformance with information given

and the design concept expressed in the contract documents.

1.15 ERECTION DRAWINGS

A.

B.

Submit drawings for the Architect/Engineer/Designer’ s benefit as contract administrator or for the
Owner.

Submit for information for the limited purpose of assessing conformance with information given
and the design concept expressed in the contract documents.

Data indicating inappropriate or unacceptable Work may be subject to action by the
Architect/Engineer/Designer or Owner.

END OF SECTION
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PART 1

11

12

13

14

15

01400
QUALITY CONTROL REQUIREMENTS

GENERAL

SECTION INCLUDES

mmoow>

Quiality assurance - control of installation.
Tolerances

References and standards.

Mock-up.

Inspecting and testing laboratory services.
Manufacturers field services.

RELATED SECTIONS

A.
B.
C.

Section 01300 - Submittals: Submission of manufacturers' instructions and certificates.
Section 01600 - Material and Equipment: Requirements for material and product quality.
Section 01650 - Starting of Systems.

QUALITY ASSURANCE - CONTROL OF INSTALLATION

A. Monitor quality control over suppliers, manufacturers, Products, services, site conditions and
workmanship, to produce Work of specified quality.

B. Comply with manufacturers' instructions, including each step in sequence.

C. Should manufacturers' instructions conflict with Contract Documents, request clarification from
Architect/Engineer/Designer before proceeding.

D. Comply with specified standards as minimum quality for the Work except where more stringent
tolerances, codes or specified requirementsindicate higher standards or more precise workmanship.

E. Perform Work by persons qualified to produce required and specified quality.

F. Verify that field measurements are as indicated on shop drawings or as instructed by the
manufacturer.

G. Secure Products in place with positive anchorage devices designed and sized to withstand stresses,
vibration, physical distortion, or disfigurement.

TOLERANCES

A. Monitor fabrication and installation tolerance control of Products to produce acceptable Work. Do
not permit tolerances to accumul ate.

B. Comply with manufacturers' tolerances. Should manufacturers' tolerances conflict with Contract
Documents, request clarification from Architect/Engineer/Designer before proceeding.

C. Adjust Products to appropriate dimensions; position before securing Products in place.

REFERENCES AND STANDARDS

A.

For Products or workmanship specified by association, trade or other consensus standards,
comply with requirements of the standard, except when more rigid requirements are specified
or are required by applicable codes.
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Conform to reference standard by date of issue current on date for receiving bids or date specified
in the individual specification sections, except where a specific date is established by code.

Neither the contractual relationships, duties or responsibilities of the parties in Contract nor those of
the Architect/Engineer/Designer shall be altered from the Contract Documents by mention or
inference otherwise in any reference document.

16 TESTING SERVICES

oo

Contractor to provide all testing services as called out in these specifications.

Testing and source quality control may occur on or off the project site. Perform off-site testing as
required by the Architect/Engineer/Designer or the Owner.

Testing does not relieve Contractor to perform Work to contract requirements.

Re-testing required because of non-conformance to specified requirements shall be performed by
the same MoDOT personnel on instructions by the Architect/Engineer/Designer.

17 INSPECTION SERVICES

A.
B.

C.

Owner will employ MoDOT Personnel to perform inspection.

Inspecting may occur on or off the project site. Perform off-site inspecting as required by the
Architect/Engineer/Designer or the Owner.

Inspecting does not relieve Contractor to perform Work to contract requirements.

18 MANUFACTURERS FIELD SERVICES

A.

B.

C.

PART 2

When specified in individual specification sections, require material or Product suppliers or
manufacturers to provide qualified staff personnel to observe site conditions, conditions of surfaces
and installation, quality of workmanship, start-up of equipment, test, adjust and the balancing of
equipment as applicable and to initiate instructions when necessary.

Report observations and site decisions or instructions given to applicators or installers that are
supplemental or contrary to manufacturers' written instructions.

Refer to Section 01300 - SUBMITTALS, MANUFACTURERS FIELD REPORTS article.

EXECUTION

21 EXAMINATION

A. Verify that existing site conditions and substrate surfaces are acceptable for subsequent
Work. Beginning new Work means acceptance of existing conditions.
B. Verify that existing substrate is capable of structural support or attachment of new Work

being applied or attached.

2.2 PREPARATION

A.
B.
C.

Clean substrate surfaces prior to applying next material or substance.

Seal cracks or openings of substrate prior to applying next material or substance.

Apply manufacturer reguired or recommended substrate primer, sealer or conditioner prior to
applying any new material or substance in contact or bond.

END OF SECTION
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PART 1

11

12

13

14

15

1.6

17

18

1.9

01500
CONSTRUCTION FACILITIESAND TEMPORARY CONTROL REQUIREMENTS
GENERAL

SECTION INCLUDES

A. Temporary Utilities: Electricity, telephone service, facsimile service and sanitary facilities.
B. Temporary Controls. enclosures and fencing, protection of the Work and water control.
C. Construction Facilities: progress cleaning and temporary buildings.

TEMPORARY ELECTRICITY
A. Cost: By Contractor; pay for temporary power service furnished by MoDOT.
TELEPHONE SERVICE

A. Provide, maintain, and pay for telephone service to field office and Architect/Engineer/Designer’s
field office at time of project mobilization.

FACSIMILE SERVICE

A. Provide, maintain and pay for facsimile service and a dedicated telephone line to field office and
Architect/Engineer/Designer’ s field office at time of project mobilization.

TEMPORARY WATER SERVICE

A. Connect to existing water source as directed for construction operations at time of project
mobilization.

B. Contractor will reimburse Owner for water used in construction as agreed upon at time of project
mobilization.

TEMPORARY SANITARY FACILITIES

A. Provide and maintain required facilities and enclosures. Provide at time of project mobilization.

FENCING

A. Construction: Use plastic mesh safety fencing or better.

B. Provide 48" high fence around construction site; equip with vehicular and pedestrian gates with
locks.

WATER CONTROL

A. Grade site to drain. Maintain excavations free of water. Provide, operate and maintain pumping
equipment.

B. Protect site from puddling or running water. Provide water barriers as required to protect site from
soil erosion.

EXTERIOR ENCLOSURES

A. Provide temporary weather tight closure of exterior openings to accommodate acceptable working
conditions and protection for Products, to allow for temporary heating and maintenance of required
ambient temperatures identified in individual specification sections, and to prevent entry of
unauthorized persons. Provide access doors with self-closing hardware and locks.
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1.10

111

112

113

114

1.15

PROTECTION OF INSTALLED WORK

A. Protect installed Work and provide special protection where specified in individual specification
sections.
B. Provide temporary and removable protection for installed Products. Control activity in immediate

work areato prevent damage.
C. Provide protective coverings at walls, projections, jambs, sills and soffits of openings.

D. Protect finished floors, stairs, and other surfaces from traffic, dirt, wear, damage or movement of
heavy objects, by protecting with durable sheet materials.

E. Prohibit traffic or storage upon waterproofed or roofed surfaces. If traffic or activity is necessary,
obtain recommendations for protection from waterproofing or roofing material manufacturer.

F. Prohibit traffic from landscaped areas.

SECURITY

A. Provide security and facilities to protect Work and existing facilities and Owner's operations from
unauthorized entry, vandalism or theft.

B. Coordinate with Owner's security program.

ACCESS ROADS

A. Provide and maintain access to fire hydrants, free of obstructions.

B. Provide means of removing mud from vehicle wheels before entering streets.

C. Designated existing on-site roads may be used for construction traffic.

PROGRESS CLEANING AND WASTE REMOVAL

A. Maintain areas free of waste materials, debris and rubbish. Maintain site in a clean and orderly
condition.

B. Remove debris and rubbish from pipe chases, plenums, attics, crawl spaces and other closed or
remote spaces, prior to enclosing the space.

C. Broom and vacuum clean interior areas prior to start of surface finishing and continue cleaning to
eliminate dust.

D. Collect and remove waste materials, debris and rubbish from site periodically and dispose off-site.

E. Open free-fall chutes are not permitted. Terminate closed chutes into appropriate containers with
lids.

FIELD OFFICES AND SHEDS

A. Office: Weather tight, with lighting, electrical outlets, heating and ventilating equipment and
equipped with drawing rack and drawing display table.
B. Provide space for Project meetings, with table and chairs to accommodate 6 persons.

REMOVAL OF UTILITIES, FACILITIES, AND CONTROLS

A. Remove temporary utilities, equipment, facilities and materials prior to Final Application for
Payment inspection.

B. Clean and repair damage caused by installation or use of temporary work.

C. Restore existing facilities used during construction to original condition. Restore permanent

facilities used during construction to specified condition.
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PART 2 PRODUCTS
Not Used.
PART 3 EXECUTION

Not Used.

END OF SECTION
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PART 1

11

12

13

14

15

01600
MATERIAL AND EQUIPMENT REQUIREMENT

GENERAL

SECTION INCLUDES

moowz2

Products.

Transportation and handling.
Storage and protection.
Product options.
Substitutions.

RELATED SECTIONS

A. Instructions to Bidders: Product options and substitution procedures.

B. Section 01400 - Quality Control: Product quality monitoring.

PRODUCTS

A. Do not use materials and equi pment removed from existing premises, except as specifically
permitted by the Contract Documents.

B. Provide interchangeable components of the same manufacture for components being replaced.

TRANSPORTATION AND HANDLING

Transport and handle Products in accordance with manufacturer's instructions.

Promptly inspect shipments to ensure that Products comply with requirements, quantities are
correct and products are undamaged.

Provide equipment and personnel to handle Products by methods to prevent soiling, disfigurement
or damage.

STORAGE AND PROTECTION

Store and protect Products in accordance with manufacturers instructions.
Store with seals and labels intact and legible.

Store sensitive Products in weather tight, climate controlled, enclosures in an environment
favorable to Product.

For exterior storage of fabricated Products, place on sloped supports above ground.

Provide bonded off-site storage and protection when site does not permit on-site storage or
protection.

Cover Products subject to deterioration with impervious sheet covering. Provide ventilation to
prevent condensation and degradation of Products.

Store loose granular materials on solid flat surfacesin awell-drained area. Prevent mixing with
foreign matter.

Provide equipment and personnel to store Products by methods to prevent soiling, disfigurement or
damage.
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Arrange storage of Products to permit access for inspection. Periodically inspect to verify Products
are undamaged and are maintained in acceptable condition.

16 PRODUCT OPTIONS

A.

B.

C.

Products Specified by Reference Standards or by Description Only: Any Product meeting those
standards or description is acceptable.

Products Specified by Naming One or More Manufacturers: Products of manufacturers named and
meeting specifications, no options or substitutions allowed.

Products Specified by Naming One or More Manufacturers with a Provision for Substitutions:
Submit arequest for substitution for any manufacturer not named in accordance with the following
article.

1.7 SUBSTITUTIONS

A.

PART 2

Not Used.
PART 3

Not Used.

Architect/Engineer/Designer will consider requests for Substitutions only within 15 days after date
established in Notice to Proceed.

Substitutions may be considered when a Product becomes unavailable through no fault of the
Contractor.

Document each request with compl ete data substantiating compliance of proposed Substitution with
Contract Documents.

A request constitutes a representation that the Contractor:

1 Has investigated proposed Product and determined that it meets or exceeds the quality
level of the specified Product.

2. Will provide the same warranty for the Substitution as for the specified Product.

3. Will coordinate installation and make changes to other Work that may be required for the
Work to be complete with no additional cost to Owner.

4, Waives claims for additional costs or time extension that may subsequently become
apparent.

5. Will reimburse Owner for review or redesign services associated with re-approval by
authorities.

Substitutions will not be considered when they are indicated or implied on shop drawing or product
data submittals, without separate written request or when acceptance will require revision to the
Contract Documents.

Substitution Submittal Procedure:

1. Submit three copies of request for Substitution for consideration. Limit each request to
one proposed Substitution.

2. Submit shop drawings, product data and certified test results attesting to the proposed
Product equivalence. Burden of proof is on proposer.

3. The Architect/Engineer/Designer will notify Contractor in writing of decision to accept or
reject request.
PRODUCTS
EXECUTION

END OF SECTION
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PART 1

11

12

13

14

01650
STARTING OF SYSTEMSREQUIREMENT
GENERAL

SECTION INCLUDES

A. Starting systems.
B. Demonstration and instructions.
C. Testing, adjusting and balancing.

RELATED SECTIONS

A. Section 01400 - Quality Control: Manufacturers field reports.
B. Section 01700 - Contract Closeout: System operation and maintenance data and extra materials.

STARTING SYSTEMS

A. Coordinate schedule for start-up of various equipment and systems.

B. Notify Architect/Engineer/Designer seven days prior to start-up of each item.

C. Verify that each piece of equipment or system has been checked for proper lubrication, drive
rotation, belt tension, and control sequence and for conditions that may cause damage.

D. Verify tests, meter readings, and specified electrical characteristics agree with those required by the
equipment or system manufacturer.

E. Verify that wiring and support components for equipment are complete and tested.

F. Execute start-up under supervision of applicable manufacturer's representative or Contractors

personnel in accordance with manufacturers' instructions.

G. When specified in individual specification Sections, require manufacturer to provide authorized
representative to be present at site to inspect, check and approve equipment or system installation
prior to start-up and to supervise placing equipment or system in operation.

H. Submit awritten report in accordance with Section 01300 that equipment or system has been
properly installed and is functioning correctly.

DEMONSTRATION AND INSTRUCTIONS

A. Demonstrate operation and maintenance of Products to Owner's personnel two  weeks prior to date
of Final Completion.

B. For equipment or systems requiring seasonal operation, perform demonstration for other season
within six months.

C. Utilize operation and maintenance manuals as basis for instruction. Review contents of manual with
Owners' personnel in detail to explain all aspects of operation and maintenance.

D. Demonstrate start-up, operation, control, adjustment, trouble-shooting, servicing, maintenance and
shutdown of each item of equipment at agreed time, at equipment location.
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E. Prepare and insert additional data in operations and maintenance manuals when the need for
additional data becomes apparent during instruction.

F. The amount of time required for instruction on each item of eguipment and system that’s specified
inindividual sections.

PART 2 PRODUCTS
Not Used.

PART 3 EXECUTION
Not Used.

END OF SECTION
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PART 1

11

12

13

14

15

1.6

01700
CONTRACT CLOSEOUT REQUIREMENT
GENERAL
SECTION INCLUDES

Closeout procedures.

Final cleaning.

Adjusting.

Project record documents.

Operation and maintenance data.
Spare parts and maintenance Products.
Warranties.

OMmMoO®»

RELATED SECTIONS

A. Section 01500 - Construction Facilities and Temporary Controls: Progress cleaning.
B. Section 01650 - Starting of Systems: System start-up, testing, adjusting and balancing.

CLOSEOUT PROCEDURES
A. Submit written certification that Contract Documents have been reviewed, Work has been

inspected, and that Work is complete in accordance with Contract Documents and ready for
Architect/Engineer/Designer’ sreview.

B. Provide submittalsto Owner that is required by governing or other authorities.

C. Submit final Application for Payment identifying total adjusted Contract Sum, previous payments
and sum remaining due.

D. Owner will occupy portions of the building as specified in Section 01010.

FINAL CLEANING

A. Execute final cleaning prior to final project assessment. Clean interior and exterior glass, surfaces
exposed to view; remove temporary labels, stains and foreign substances, polish transparent and
glossy surfaces, vacuum carpeted and soft surfaces.

B. Clean equipment and fixtures to a sanitary condition with cleaning materials appropriate to the
surface and material being cleaned.

C. Clean or replace filters of operating equipment used during construction and/or adjustment.
D. Clean debris from roofs, gutters, downspouts and drainage systems.
E. Clean site; sweep paved areas, rake clean landscaped surfaces.
F. Remove waste and surplus materials, rubbish and construction facilities from the site.
ADJUSTING

A. Adjust operating Products and equipment to ensure smooth and unhindered operation.

PROJECT RECORD DOCUMENTS
A. Store record documents separate from documents used for construction.

B. Record information concurrent with construction progress.
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17

1.8

19

PART 2

E.

Specifications: Legibly mark and record at each Product section description of actual Products
installed, including the following:

1 Manufacturer's name and product model and number.

2. Product substitutions or alternates utilized.

3. Changes made by Addenda and modifications.

Record Drawings and Shop Drawings. Legibly mark each item to record actual construction

including:

1 M easured depths of foundations in relation to finish main floor datum.

2. Measured horizontal and vertical locations of underground utilities and appurtenances,
referenced to permanent surface improvements.

3. Measured locations of internal utilities and appurtenances concealed in construction,
referenced to visible and accessible features of the Work.

4, Field changes of dimension and detail.

5. Details not on original Contract drawings.

Submit documents to Architect/Engineer/Designer’ swith claim for final Application for Payment.

OPERATION AND MAINTENANCE DATA

A.

E.

Submit data bound in 8-1/2 x 11 inch (A4) text pages, three D side ring binders with durable plastic
covers.

Prepare binder cover with printed title "OPERATION AND MAINTENANCE INSTRUCTIONS",
title of project and subject matter of binder when multiple binders are required.

Internally subdivide the binder contents with permanent page dividers, logically organized; with tab
titling clearly printed under reinforced laminated plastic tabs.

Submit 1 draft copy of completed volumes 15 days prior to final inspection. This copy will be
reviewed and returned with Architect/Engineer/Designer comments. Revise content of all
document sets as required prior to final submission.

Submit two sets of revised final volumes, within 10 days after final inspection.

SPARE PARTS AND MAINTENANCE PRODUCTS

A. Provide spare parts, maintenance, and extra Products in quantities specified individual
specification sections.

B. Deliver to Project site; obtain receipt prior to final payment.

C. Examine system components at a frequency consistent with reliable operation.  Clean, adjust and
lubricate as required.

D. Include systematic examination, adjustment, and lubrication of components. Repair or replace parts
whenever required. Use parts produced by the manufacturer of the original component.

E. Maintenance service shall not be assigned or transferred to any agent or Subcontractor without prior
written consent of the Owner.

WARRANTIES

A. Execute and assembl e transferable warranty documents from Subcontractors, suppliers and
manufacturers.

B. Submit prior to final Application for Payment.

C. For items of Work delayed beyond date of Final Completion, provide updated submittal within 10

days after acceptance, listing date of acceptance as start of the warranty period.
PRODUCTS
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Not Used.
PART 3 EXECUTION

Not Used.
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Scope of Work for 105 West Capitol Ave. 2nd Floor

NEEDS and RESTRICTIONS

- The contractor shall provide Structured Telecommunications Cabling at 105 West Capitol Ave.
2nd floor for the Missouri Highway and Transportation Commission (MHTC) and Missouri
Department of Transportation (MoDOT), in accordance with the provisions and requirements
stated herein.

- Work Hour Restrictions.

- The contractor shall be required to coordinate work schedules with MoDOT’ s
designated representative. Typical work hours are Monday thru Friday, 7:30 am to 4.00
p.m. C.S.T.

- Any work that does not interfere with the operation of the department may be done from
7:30 AM - 4.00 PM work days.

- Any work that interferes with the operation of the Department is to be done at night or
on weekends. MoDOT reserves the right to restrict contractor from working in sensitive
areas and may require night or weekend work as conditions may warrant.

0 The above includes, but is not limited to, hammer drilling, core drilling, excessive

noise.
0 MoDOT reserves the right to stop work that is deemed to be too noisy for daytime
operations.

SCOPE

- Complete network re-cabling of designated area of 2nd floor at 105 West Capitol Ave. by
meeting the following estimated benchmark dates:

February 15, 2012 — Complete all cable tray installation requirements. Area requiring cable
tray will be left open for installation until this date.

March 5, 2012 —- Begin cable installation to partitions. Partition construction by in-house
forces will start by this date.

March 31, 2012 — Complete network re-cabling project.



Installation of Flex Tray at approximately 250 feet total. Anchors, all-thread, nuts, washers and
uni-strut will not be provided by MoDOT. Quantities as follows:
0 12" wide 160 feet +/- of which MoDOT will provide 35 feet
0 6" wide 90 feet +/- of which MoDOT will provide completely.
Core drill if necessary thru wall above door outside TR (telecom room) wide enough for 12”
cable tray.
Provide and install non continuous cable support mechanisms such as hangers, rings or J-Hooks
as needed beyond cable tray layout at a distance not to exceed 3’ along walls.
Installation of 82 Cat 6 in blue/ Cat 5e in white considered “single data/phone location”
according to provided floor plan. NOTE: Minor changes to the floor plan could
occur which should not increase the project size in quantity or lengths.
0 Cat 5e must be Siemon system 5 cable or equivalent in White.
0 Cat 6 must be Siemon premium 6 cable or equivalent in Blue.
Installation of 11 WAP (Yellow) Cat 6 considered “single wireless access point location”
terminated in the ceiling according to floor plan with 20 feet of rolled up slack
0 WAP Cat 6 must be Siemon premium 6 cable or equivalent in Yellow.
Termination at floor locations will need to be as follows in the T568-B wiring scheme with:
0 Cat 5e white cables must be terminated on Siemon MX5-F20 flat module ivory cat 5
MAX jack and designated as VOICE
0 Cat 6 blue cables must be terminated on Siemon MX6-FQ9 flat module orange cat 6
MAX jack and designated as DATA.
= At cubicle locations (43) where surface mount boxes are required, jacks must be
installed in Siemon MX-SM2-20 Ivory 2 Port Surface Mount boxes.
= At office locations (39) where face plates are required, jacks must be installed in
Siemon MX-FP-S-02-20 Ivory single gang 2 port face plates.
0 WAP Cat 6 yellow cable must be terminated on Siemon MX6-F05 flat module yellow cat 6
MAX jack and designated as WAP.
= At terminating point (11) in ceiling, jacks must be installed in Siemon MX-SM1-
20 Ivory 1 Port Surface Mount boxes.
0 Location numbering must comply with existing numbering scheme.
0 Each cable must be labeled 2”-4” from jack with machine printed label.
0 Each location (surface box/faceplate must be labeled with machine printed label.
3/4” Conduit and single gang wall boxes in offices will be installed by MoDOT.
Conduit and appropriate boxes for cubical access down walls to be provided and installed by
MoDOT. Contractor must not exceed manufacturer’s fill percentage when installing cabling in
these conduits.
Terminations in TR will need to be as follows:
0 Cat 5e voice (white) terminated on 66 blocks provided by MoDOT with all 4 pairs
terminated and labeled with machine printed label.
0 Cat 6 data (blue) terminated on Siemon MX6-F09 flat module orange cat 6 MAX jack and
inserted in patch panel provide by MoDOT.



= Labeling of cable must be installed between 2 and 4 inches from jack with
machine printed label.
0 Location numbering must comply with existing numbering scheme.
0 Wire management and dressing must comply with existing cable and must be approved
by MoDOT representative.

Tie wraps shall be used at appropriate intervals to secure cable and to provide strain relief at
termination points. These wraps shall not be over tightened to the point of deforming or
crimping the cable sheath. Velcro is preferred.
Patch cords are to be provided for each floor data location as follows:

0 MC6-8-T-10-04 Cat 6 10' grey non-boot patch cords (data)

0 MC6-8-T-10-05 Cat 6 10' yellow non-boot patch cords (WAP)

Patch cords for the TR patch panels to the Ethernet switches will be provided by contractor as
follows.

0 MCB6-8-T-XX-04 Cat 6 Grey non booted where XX represents varying lengths to
maintain neatness.

Line cords (silver satin) for phones to be provided by MoDOT.
Labor and cross connect for telephone cut over provided by MoDOT.

Final as-built floor plan with humbered data locations will need to be provided to MoDOT on
CLEAN 24"x32" minimum sheet.

Cable Specifications

- All CAT 6 data outlets will be serviced with BLUE cable — 9C6P4-E4-06-RBA or Bertek 2000 in

Blue.

- All CAT 5 voice outlets will be serviced with white cable — 9C5P4-E1-02-RXA or Bertek 350 in
white.

- All WAP outlets will be serviced with YELLOW cable — 9C6P4-E4-05-RBA or Bertek 2000 in
Yellow.

- All Category 6 cable shall conform to the following minimum performance standards:

TWISTED-PAIR CABLING

- All qualified data cables shall surpass the most severe category 6 requirements provided in
the Industry Standards by meeting or exceeding the performance listed below for all
specified frequencies (except where noted):

UTP Cable Performance

Parameter
100 MHz | 200 MHz | 250 MHz | 400 MHz* | 550 MHz*
Insertion Loss (dB) 19.0 27.5 31.0 40.0 a7.7
NEXT Loss (dB) 51.3 46.8 45.3 42.3 40.0
PSNEXT Loss (dB) 49.3 44.8 43.3 40.0 38.2




ACR (dB) 32.3 19.3 14.4 2.3 -7.5
PSACR (dB) 30.3 17.3 12.4 0.3 -9.5
ACR-F (dB) 34.8 28.7 26.8 22.7 19.9

PS ACR-F (dB) 31.8 25.7 23.8 19.7 16.9
Return Loss (dB) 20.1 18.0 17.3 15.9 14.9
Propagation Delay (ns) 538 537 536 536 536
Delay Skew (ns) <45 <45 <45 <45 <45

* Performance for frequencies beyond TIA and ISO requirements are for information only

SYSTEM WARRANTY

A channel test warranty with the Siemons Corp. for the premium 6 cabling must meet the following
requirements:

- A twenty (20) year warranty available for the category 6 structured cabling system shall be
provided for an end-to-end channel model installation which covers applications assurance, cable,
connecting hardware and the labor cost for the repair or replacement thereof.

Additional features of the warranty shall include:
- Margin over category 6 channel specifications on all parameters across the entire frequency

range of 1-250MHz as noted below:

Guaranteed Margin
Parameter
1-250MHz
Insertion Loss 43-8.1%
NEXT Loss 5.0dB
PS NEXT Loss 7.0dB
ACR 5.0dB




PS ACR 7.0dB
ACR-F 7.0dB
PS ACR-F 9.0dB
Return Loss 2.0dB
Propagation Delay Ons
Delay Skew 5ns

TESTING

- Testing of all newly installed cable channels shall be performed prior to system cutover.

Copper Testing

- All category 6 field-testing shall be performed with an approved level Il balanced twisted pair
field test device.

- Allinstalled category 6 channels shall perform equal to or better than the minimum
requirements as specified by the table below:

Performance Performance Performance
Parameter
@ 100MHz @ 200MHz @ 250MHz

Insertion Loss 19.59 dB 29.01 dB 33.07 dB
NEXT Loss 46.9 dB 41.8 dB 40.1 dB
PS NEXT Loss 45.6 dB 40.4 dB 38.7dB
ACR-N 27.3dB 12.8dB 7.0dB

PS ACR-N 26.0dB 11.3dB 5.6 dB

ACR-F 31.3dB 25.2dB 23.3dB
PS ACR-F 30.3dB 24.2 dB 22.3dB
Return Loss 14.0dB 11.0dB 10.0dB




Propagation Delay 548 ns 547 ns 546 ns

Delay Skew 45 ns 45 ns 45 ns

- Category 3, balanced twisted-pair horizontal and backbone cables, whose length does not
exceed 90 m (295 ft) for the basic link, and 100 m (328 ft) for the channel shall be 100 percent
tested according to ANSI/TIA/EIA-568-B.1. Test parameters include wire map plus ScTP shield
continuity (when present), insertion loss, length and NEXT loss (pair-to-pair). NEXT testing shall
be done in both directions.

- All balanced twisted-pair backbone cables exceeding 90 m (295 ft) or 100 m (328 ft) shall be
100% tested for continuity if applications assurance is not required.

- Category 6 balanced twisted-pair horizontal and backbone cables, whose length does not
exceed 90 m (295 ft) for the basic link, and 100 m (328 ft) for the channel shall be 100 percent
tested according to ANSI/TIA/EIA-568-B.1. Test parameters include wire map plus ScTP shield
continuity (when present), length, NEXT loss (pair-to-pair), NEXT loss (power sum), ACR-F loss
(pair-to-pair), ELFEXT loss (power sum), return loss, insertion loss, propagation delay, and delay
skew.

TEST EQUIPMENT CRITERIA

- All balanced twisted-pair field testers shall be factory calibrated each calendar year by the field
test equipment manufacturer as stipulated by the manuals provided with the field test unit. The
calibration certificate shall be provided for review prior to the start of testing.

- Auto test settings provided in the field tester for testing the installed cabling shall be set to the
default parameters

- Test settings selected from options provided in the field testers shall be compatible with the
installed cable under test.



f - Missouri
Division of Labor Standards

WAGE AND HOUR SECTION

JEREMIAH W. (JAY) NIXON, Governor

Annual Wage Order No. 18

Section 026
COLE COUNTY

In accordance with Section 290,262 RSMo 2000, within thirty (30) days after a certified copy of this
Annual Wage Order has been filed with the Secretary of State as indicated below, any person who may
be affected by this Annual Wage Order may object by filing an objection in triplicate with the Labor and
Industrial Relations Commission, P.O. Box 599, Jefferson City, MO 65102-0599. Such objections must
set forth in writing the specific grounds of objection. Each objection shall certify that a copy has been
furnished to the Division of Labor Standards, P.O. Box 449, Jefferson City, MO 65102-0449 pursuant to
8 CSR 20-5.010(1). A certified copy of the Annual Wage Order has been filed with the Secretary of
State of Missouri,

Original Signed by
Carla Buschjost, Director
Division of Labor Standards

This Is A True And Accurate Copy Which Was Filed With The Secretary of State: March 10, 2011
Last Date Objections May Be Filed: April 11,2011
Prepared by Missouri Department of Labor and Industrial Relations




Building Construction Rates for REPLACEMENT PAGE Section 026
COLE County

Basic Over-
OCCUPATIONAL TITLE ** Date of . Hourly Time Holiday Total Fringe Benefils
Increase | *| Rales |Schedule}Schedule

Ashestos Worker 1011 $30.78 55 60 $18.81
Boilermaker 6/11 $31.75 57 7 $24.56
Bricklayers-Stone Mason $28.20 59 7 $14.33
Carpenter 6/11 $24.09 60 i5 $12.40
Cement Mason 6/11 $25.43 9 3 $10.45
Electrician {Inside Wireman) $30.18 28 7 $11.94+ 13%
Communication Technician USE ELECTRICIAN (INSIDE WIREMAN) RATE
Elevator Constructor 6/11 al| 542,195 28 54 $23.305
Operating Engineer

Group | 6/11 $256.81 86 66 $21.43

Group H 6/11 $25.81 86 66 $21.43

Group (1} . &6/11 $24.56 86 66 $21.43

Group Nl-A 6/11 $25.81 86 66 $21.43

Group IV 8/11 $23.58 86 686 $21.43

Group V 6/11 $26.51 86 66 $21.43
Pipe Fitter bi $34.00 91 69 $21.43
Glazier $15.75 FED $2.18
Laborer (Building):

General $20.36 42 44 $10.94

First Semi-Skilled $22.36 42 44 $10.94

Second Semi-Skilled $21.36 42 44 $10.94
Lather USE CARPENTER RATE
Linoleum Layer & Cutter USE CARPENTER RATE
Marbie Mason $20.62 124 74 $12.68
Millwright 6/11 $25.09 B0 5 $12.35
fron Worker 8/11 $27.51 11 8 $19.84
Painter 6/11 $20.80 18 7 $10.92
Plasterer $24.29 94 5 $12.12
Plumber $22.50| FED $3.54
Pile Driver 6/11 $25.09 80 15 $12.35
Roofer 10/11 $28.05 12 4 - $12.98
Sheet Metal Worker 9/11 $29.25 40 23 $13.85
Sprinkier Fitter $17.00| FED $2.92
Terrazzo Worker $27.48 124 74 $14.32
Tile Setter $20.62 124 74 $12.68
Truck Driver-Teamster

Group | 6/11 " $24.50 101 5 $9.30

Group I 6/11 $25.15 101 5 $9.30

Group 1li 6/11 324.65 101 5 $9.30

Group IV 6/11 $25.15 101 5 $9.30
Traffic Control Service Driver $26.415 22 55 $9.045
Welders-Acetylene & Electric *

Fringe Benefit Percentage is of the Basic Hourly Rate
Attention Workers: If you are not being paid the appropriate wage rate and fringe benefits contact the Division
of Labor Standards at (573) 751-3403. :

*Annual Incremental Increase

*SEE FOOTNOTE PAGE ANNUAL WAGE ORDER NC. 18 1011




Building Construction Rates for Section 026
COLE County Footnotes

Basic| Over-
OCCUPATIONAL TITLE ** Date of iHourly] Time Holiday Total Fringe Benefits
Increase | Rates | Schedule} Schedule

* Welders receive rate prescribed for the occupational title performing operation to which welding is incidental.

Use Buiiding Construction Rates on Building construction in accordance with the classifications of construction
work established in 8 CSR 30-3.040(2).

Use Heavy Construction Rates on Highway and Heavy construction in accordance with the classifications of
construction work established in 8 CSR 30-3.040(3).

a - Vacation: Employees over 5 years - 8%; Employees under 5 years - 6%
b - All work cver $7 Million Total Mechanical Contract - $34.00, Fringes - $21.43
All work under $7 Million Total Mechanical Contract - $32.66, Fringes - $16.04
¢ - Vacation: Employees after 1 year - 2%; Employees after 2 years - 4%; Employees after 10 years - 6%
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COLE COUNTY
OVERTIME SCHEDULE - BUILDING CONSTRUCTION

FED: Minimum requirement per Fair Labor Standards Act means time and one-half (1 ¥%) shail be paid for ail work
in excess of forty (40} hours per work week.

NO. 9: Means the regular workday starting time of 8:00 a.m. (and resulting quitting time of 4:30 p.m.) may be moved
forward to 6:00 a.m. or defayed one hour to 9:00 a.m. All work performed in excess of the regular work day and on
Saturday shall he compensated at one and one-half (1%) times the regular pay. In the event time is lost during the
work week due to weather conditions, the Employer may schedule work on the following Saturday at siraight time. All
work accomplished on Sunday and holidays shall be compensated for at double the regular rate of wages. The work
week shall be Monday through Friday, except for midweek holidays.

NO. 11: Means eight (8) hours shall constitute a day's work, with the starting time to be established between 6:00 a.m.
and 8:00 a.m. from Monday to Friday. Time and one-half (1%2) shall be paid for first two {2) hours of overtime Monday
through Friday and the first eight (8) hours on Saturday. All other overtime hours Monday through Saturday shall be
paid at double (2) fime rate. Double (2) time shall be paid for all time on Sunday and recognized holidays or the days
observed in lieu of these helidays.

NO. 12: Means the work week shall commence on Monday at 12:01 a.m. and shall continue through the following
Friday, inclusive of each week. All work performed by employees anywhere in excess of forty (40) hours in one (1)
wark week, shall be paid for at the rate of one and one-half {1%4) times the regular hourly wage scale. All work
performed within the regular working hours which shall consist of a fen (10) hour work day except in emergency
situations. Overtime work and Saturday work shall be paid at one and one-half {12} times the regular hourly rate.
Work on recognized holidays and Sundays shall be paid at two (2) times the regular hourly rate.

NO. 18: Means the regular work day shall be eight {8) hours. Working hours are from six (8} hours before Noon
(12:00) to six (6) hours after Noan (12:00). The regular work week shall be forty {40} hours, beginning between 6:00
a.m. and 12:00 Noon on Monday and ending between 1:00 p.m. and 6:00 p.m. on Friday. Saturday will be paid at time
and one-half (1¥%). Sunday and Holidays shall be paid at double {(2) time. Saturday can be a make-up day if the
weather has forced a day off, but only in the week of the day being lost. Any time before six (8) hours before Noon or
six (6} hours after Noon will be paid at time and one-half {1%4).

NQ. 22: Means a regular work week of forty (40) hours will start on Mondsy and end on Friday. The regular work day
shail be either eight (8) or ten (10) hours. If a crew is prevented from working forty (40) hours Monday through Friday,
or any part thereof by reason of inclement weather, Saturday or any part thereof may be worked as a make-up day at
the straight time rate. Employees who are part of a regular crew on a make-up day, notwithstanding the fact that they
may not have been employed the entire week, shall work Saturday at the straight time rate. A workday is to begin
between 6:00 a.m. and 9:00 a.m. However, the project starting time may be advanced or delayed if mutually agreed to
by the interest parties. For all time worked on recognized holidays, or days observed as such, double (2) time shall be
paid.

NO. 26: Means that the regular working day shall consist of eight (8) hours worked between 8:00 am., and 5:00 p.m,,
five (5) days per week, Monday to Friday, inclusive, Hours of work at each jobsite shall be those established by the
general contractor and worked by the majority of trades. (The above working hours may be changed by mutual -
agreement). Work performed on Construction Werk on Saturdays, Sundays and before and after the regular working
day on Monday to Friday, inclusive, shail be classified as overtime, and paid for at double (2) the rate of single time.
The employer may establish hours worked on a jobsite for a four {4} ten (10} hour day work week at straight time pay
for construction work; the regular working day shall consist of ten (10) hours worked consecutively, between 6:00 am.
and 6:00 p.m., four (4) days per week, Monday to Thursday, inclusive. Any work performed on Friday, Saturday,
Sunday and holidays, and before and after the regular working day on Monday to Thursday where a four (4) ten (10}
hour day workweek has been established, will be paid at two times (2) the single lime rate of pay. The rate of pay for
all work performed on holidays shall be at two times (2) the single time rate of pay.
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COLE COUNTY
OVERTIME SCHEDULE - BUILDING CONSTRUCTION

NO. 28: Means a reguiar workday shall consist of eight (8) hours between 7:00 a.m. and 5:30 p.m., with at least a thirty
(30) minute pericd to be taken for lunch. Five (5) days a week, Monday through Friday inclusive, shall constitute a work
week. The Employer has the option for a workday/workweek of four {4) ten (10) hour days (4-10's) provided:

-The project must be for a minimum of four {(4) consecutive days.

-Starting time may be within one (1) hour either side of 8:00 a.m.

-Work week must begin on either a Monday or Tuesday: |f a holiday falls within that week it shall be a
consecutive work day. (Alternate; If a holiday falls in the middle of a week, then the regular eight {8) hour
schedule may be implemented).

-Any time worked in excess of any ten {10} hour werk day (in a 4-10 hour work week)} shall be at the

appropriate overtime rate.

All work outsids of the regular working hours as provided, Monday through Saturday, shall be paid at one & one-half
{1%2) times the employee's regular rate of pay. All work performed from 12:00 a.m. Sunday through 8:00 am. Monday
and recognized holidays shall be paid at double (2} the straight time hourly rate of pay. Should employees work in
excess of twelve (12) consecutive hours they shall be paid double time (2X) for all time after twelve {12) hours. Shift
work performed between the hours of 4:30 p.m. and 12;30 a.m. {second shift) shall receive eight (8) hours pay at the
regular hourly rate of pay plus ten (10%) percent for seven and one-haif (7%4) hours work. Shift work performed
between the hours of 12:30 a.m. and 8:00 a.m. {third shift} shall receive eight (8) hours pay at the regular hourly rate of
pay plus fifteen (15%) percent for seven (7) hours work. A lunch period of thirty (30) minutes shall be allowed on each
shift. All overtime work required after the completion of a regular shift shall be paid at one and one-half (1% times the
" shift hourly rate.

NQ. 40: Means the regular working week shall consist of five (5} consecufive {8) hour days' labor on the job beginning
with Monday and ending with Friday of each week. Four {4} 10-hour days may constitute the regular work week. The
regular working day shall consist of eight (8) hours labor on the job beginning as early as 7:00 a.m. and ending as late
as 5:30 p.m. Allfull or part time labor performed during such hours shall be recognized as regular working hours and
paid for at the reguiar hourly rate. All hours worked on Saturday and all hours warked in excess of eight (8) hours but
not more than twelve {(12) hours during the regular working week shall be paid for at time and one-half {114) the regular
hourty rate. All hours worked on Sundays and holidays and all hours worked in excess of twelve (12) hours during
the regular working day shall be paid at two {2) times the regular hourly rate. In the event of rain, snow, cold or
excessively windy weather on a regular working day, Saturday may be designated as a "make-up” day. Saturday
may also be designated as a "make-up” day, for an employee who has missed a day of work for personal or other
reasons. Pay for "make-up” days shail be at regular rates.
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COLE COUNTY
OVERTIME SCHEDULE - BUILDING CONSTRUCTION

NO. 42: Means eight (8) hours between the hours of 8:00 a.m. and 4:30 p.m. shall constitute a work day. The
starting fime may be advanced one (1) or two (2) hours. Employees shall have a lunch period of thifty (30} minutes.
The Employer may provide a lunch period of one (1} hour, and in that event, the workday shail commence at 8:00
a.m. and end at 5.00 p.m. The workweek shall commence at 8:00 a.m. on Monday and shall end at 4:30 p.m. on
Friday (or 5:00 p.m. on Friday if the Employer granis a lunch period of one {1} hour}, or as adjusted by starting time
change as stated above. All work performed before 8:00 a.m. and after 4:30 p.m. {or 5:00 p.m. where one (1) hour
lunch is granted for lunch) or as adjusted by starting time change as stated above or on Saturday, except as herein
provided, shall be compensated at one and one-half {1%) times the regular hourly rate of pay for the work
performed. All work performed on Sunday and on recognized holidays shall be compensated at double (2) the
regular hourly rate of pay for the work performed. When working a five 8-hour day schedule and an Employer is
prevented from working forty (40) hours, Monday through Friday, or any part thereof by reason of inclement weather
(rain or mud), Saturday or any part thereof may be worked as a make-up day at the straight time rate. The
Emplover shall have the option of working five eight {8} hour days or four ten (10) hour days Monday through Friday.
if an Employer elects to work five (5} eight {8) hour days during any work week, hours worked more than eight (8)
per day or forty (40} hours per week shall be paid at time and one-haif (134) the hourly rate Monday through Friday.
i an Employer elects to work four (4) ten (10} hour days in any week, work performed more than ten (10) hours per
day ar forty (40) hours per week shall be paid af time and one-half (132} the hourly rate Monday through Friday. If
an Employer is working ten (10) hour days and loses a day due to inclement weather, they may work ten (10} hours
Friday at straight time. All hours worked over the forty {(40) hours Monday through Friday will be paid at time and
one-half (114) overtime rate. Overtime shail be computed at half-hour intervals. Shift Work: Two (2} or three (3)
shifts shail be permitted, provided such shifts are scheduled for a minimum of three (3) consecutive days. The second
shift shall begin at 4:30 p.m. and end at 12:30 a.m. with one-half (1/2) hour for lunch betwaen 7:30 p.m. and 9:00 p.m.
and shall received eighty (8) hours’ pay. The third shift shall begin at 12:30 a.m. and end at 8:00 a.m. with one-half
{1/2) hour for lunch between 3:30 a.m. and 5:00 a.m. and shall received (8) hour's; pay. There shall be at least one (1)
foreman on each shift on jobs where more than one shift is employed, provided that there are two (2) or more
employeas on second and on the third shifts. All shifts shall arrange to interchange working hours at the end of each
week. When three shifts are used, the applicable rate must be paid from Saturday at 8:00 a.m. until the following
Monday at 8:00 a.m. When three shifts are employed, the second and third shifts shall contain at least one-half (1/2)
as many employees as the first shift.

NO. §5: Means the regular work day shall be eight (8) hours between 6:00 a.m. and 4:30 p.m. The first two (2) hours
of work performed in excess of the eight (8} hour work day, Monday through Friday, and the first ten {10) hours of work
on Saturday, shall be paid at one & one-half (1¥4) times the straight time rate. All work performed on Sunday, observed
holidays and in excess of ten (10} hours a day, Monday through Saturday, shall be paid at double (2} the straight time
rate.

NO. 57: Means eight (8) hours per day shall constitute a day’s work and forty (40) hours per week, Monday through
Friday, shail constitute a week's work., The regular starting time shall be 8:00 am. The above may be changed by
mutual consent of authorized personnel. When circumstances warrant, the Employer may change the regular
workweek to four (4) ten-hour days at the regular time rate of pay. It being understood that all other pertinent
information must be adjusted accordingly. All time worked befare and after the established workday of eight (8) hours,
Monday through Friday, all time worked on Saturday, shall be paid at the rate of time and one-half (1%4) except in cases
where work is part of an employee’s regular Friday shift. All fime worked on Sunday and recognized holidays shall be
paid at the double (2} time rate of pay.
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COLE COUNTY
OVERTIME SCHEDULE - BUILDING CONSTRUCTION

NO. 59: Means lhat except as herein provided, eight (8) hours a day shall constitute a standard work day, and forty
{40) hours per week shall constitute a week's work. All time worked outside of the standard eight (8) hour work day
and on Saturday shall be classified as overtime and paid the rate of time and one-haif (1%4). All time worked on Sunday
ang holidays shall be classified as overtime and paid at the rate of double (2) time. The Employer has the option of
working either five (5) eight hour days or four (4} ten hour days to constitute a normal forty (40) hour work week. When
the four (4) ten-hour work week is in effect, the standard work day shall be consecufive ten (10) hour periods between
the hours of 8:30 a.m. and 8:30 p.m. Forly (40) hours per week shall constitute a weeks work, Monday through
Thursday, inclusive. In the event the job is down for any reason beyond the Employer's control, then Friday and/or
Saturday may, at the option of the Employer, be worked as a make-up day; straight time not to exceed ten (10) hours
or forty (40} hours per week. When the five day eight (8) hour work week is in effect, forly (40) hours per week shall
constitite a week’s work, Monday through Friday, inclusive. In the event the job is down for any reason beyond the
Employer's control, then Saturday may, at the option of the Employer, be worked as a make-up day; siraight time not to
exceed eight (8) hours or forty (40) hours per week. The reguiar starting time (and resulting quitting time) may be
moved to 6:00 a.m. or delayed to 9:00 a.m. Make-up days shall not be utilized for days lost due to holidays.

NO. 60: Means the Employer shall have the option of working five 8-hour days or four 10-hour days Monday through
Friday. If an Employer elects to work five 8-hour days during any work week, hours worked more than eight (8) per day
or forty (40) per week shall be paid at time and one-haif (1%} the hourly wage rate plus fringe benefits Monday through
Friday. SATURDAY MAKE-UP DAY: If an Employer is prevented from working forty (40) hours, Monday through
Friday, or any part thereof by reason of inclement weather (rain or mud), Saturday or any part thereof may be worked
as a make-up day at the straight time rate. it is agreed by the parties that the make-up day is not to be used to make
up time lost due to recognized holidays. If an Employer elects to work four 10-hour days, between the hours of 6:30
a.m. and 6:30 p.m. in any week, work performed more than ten (10) hours per day or forty (40) hours per week shail be
paid at time and one half (1%) the hourly wage rate plus fringe benefits Monday through Friday. If an Employer is
working 10-hour days and loses a day due to inclement weather, the Employer may work ten (10} hours on Friday at
straight fime.  All hours worked over the forty (40) hours Manday through Friday will be paid at ime and one-haif (172}
the hourly wage rate plus fringe benefits. All Millwright work performed in excess of the regular work day and on
Saturday shall be compensated for at time and one-half (1%) the regular Millwright hourly wage rate plus fringe
benefits. The regular work day starting at 8:00 a.m. {and resulting quitting time of 4:30 p.m.} may be moved forward to
6:00 a.m. or delayed one (1) hour to 9:00 am. All work accomplished on Sundays and recognized holidays, or days
observed as recognized holidays, shall be compensated for at double {2) the regular hourly rate of wages plus fringe
benefits. NOTE: All overlime is computed on the hourly wage rate plus an amount equal to the fringe benefits.

NO. 86: Means the regular work week shall consist of five (5) days, Monday through Friday, beginning at 8:00 a.m.
and ending at 4:30 p.m. The regular work day beginning time may be advanced one or two hours or delayed by one
hour. However, the Employer may have the option to schedule his work week from Monday through Thursday at ten
(10) hours per day at the straight time rate of pay with all hours in excess of ten (10) hours in any one day to be at the
applicable overtime rate. If the Employer elects to work from Monday through Thursday and is stopped due to
circumstances beyond his control, inclement weather or holiday, he shall have the option to work Friday at the straight
time rate of pay to complete his forty (40) hours. If an employee declines to work Friday as a make-up day, he shall not
be penalized. All overtime work performed on Monday through Saturday shall be paid at time and one-half {13%) of the
hourly rate plus an amount equal to one-half (14) of the hourly Total Indicated Fringe Benefits. All work performed on
Sundays and recognized holidays shall be paid at doublé (2) the hourly rate plus an amount equal to the hourly Total
Indicated Fringe Benefits.
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COLE COUNTY
OVERTIME SCHEDULE - BUILDING CONSTRUCTION

NO. 91: Means eight (8) hours shall constitute a day's work commencing at 8:00 a.m. and ending at 4:30 p.m., allowing
one-half (34) hour for lunch. The option exists for the Employer to use a flexible starting time between the hours of 6:00
a.m. and 9:00 a.m. The regular workweek shail consist of forty (40) hours of five (5} workdays, Monday through Friday.
The workweek may consist of four (4) ten (10) hour days from Monday through Thursday, with Friday as a make-up
day. If the make-up day is a holiday, the employee shall be paid af the double {2} time rate. The employees shall be
paid time and one-half {1%%) for work performed on Saturdays, before the regular starting time or after the regular
quiiting time or over eight {8) hours per work day (unless working a 10-hour work day, then fime and one-half {11%) is
paid for work performed over ten (10) hours a day) or over forty (40} hours per work week. Work performed on
Sundays and recognized holidays shall be paid at the double (2) time rate of pay. SHIFT WORK: When it is necessary
for the project to operate in shifts, there will be three (3) eight (8) hour shifts commencing at 8:00 am. Shift work must
continue for a period of not less than three (3) consecutive work days, two (2) days which must be regular work days
{Monday through Friday). In the event the secend or third shift of any regular work day shall fall into a Saturday or a
holiday, such extension into a Saturday or holiday shalt be considered as part of the previous workday and employees
shall be paid at the regular shift rate. The first day shift shall work a reguiar eight (8) hour day at regular rates. The
second shift shall be eight (8) hours regutar time pay plus $2.00 per hour premiumn for seven and one-half (774) hours
work. Third shift will be for eight (8) hours regutar time pay pius $2.50 per hour premium for seven (7} hour work.

NO. 94: Means eight (8) hours shall constitute a day's work between the hours of 8:00 a.m. and 5:00 p.m. The regular
workday starting time of 8:00 a.m. (and resulting quitting time of 4:30 p.m.) may be moved forward to 6:00 a.m. or.
delayed one (1) hour to 9:00 am. All work performed in excess of the regular work day and on Saturday shail be
compensated at one and one-half (1%4) times the regular pay. [n the event time is lost during the work week due to
weather conditions, the Employer may schedule work on the following Saturday at straight time. All work accomplished
on Sunday and holidays shall be compensated at double the regular rate of wages.

NO., 101: Means that except as provided below, eight (8) hours a day shall constitute a standard work day, and forly
{40) hours per week shall constitute a week’s work, which shall begin on Monday and end on Friday. All time worked
outside of the standard werk day and on Saturday shall be classified as overtime and paid the rate of ime and one-half
(14} (except as herein provided). All time worked on Sunday and recognized holidays shall be classified as overtime
and paid at the rate of double (2) time. The regular starling time of 8:00 a.m. (and resulting quitting time of 4:30 p.m.)
may be moved forward to 6:00 a.m. or delayed one (1} hour to 9:00 am. The Employer has the option of working
either five (5) eight-hour days or four (4} ten-hour days to constitute a normal forty (40) hour work week. When a four
{4) ten-hour day work week is in effect, the standard work day shall be consecutive tan (10} hour periods between the
hours of 8:30 a.m. and 6:30 p.m. Forty {(40) hours per week shall constitute a week's work Monday through Thursday,
inclusive. [n the event the job is down for any reason beyond the Employer's control, then Friday and/or Saturday may,
at the option of the Employer, be worked as a make-up day; straight time not {o exceed ten (10} hours per day or forty
(40) hours per week. Starting time will be designated by the employer. When the five (B) day eight (8) hour work week
is in effect, forty (40) hours per week shall constitute a week’s work, Monday through Friday, inclusive. In the event the
job is down for any reason beyond the Employer's control, then Saturday may, at the option of the Employer, be worked
as a make-up day; straight time not to exceed eight (8) hours per day or forty (40} hotirs per week. Make-up days shall
not be utilized for days lost due to holidays.

NO. 122: Means forty (40) hours between Monday and Friday shall constitute the normat work week. Work shall be
scheduled between the hours of 6:00 am. and 8:30 p.m., with one-half hour for lunch. Work in excess of eight (8)
hours per day and forty (40) hours per week, and on Saturdays, shall be paid at the rate of one and one-half times the -
normal rate. Due to inclement weather during the week, Saturday shall be a voluntary make up day.

NO. 124: Means eight (8) hours shall constitute a day's work on all classes of work between the hours of 6:00 am.
and 5:30 p.m., Monday through Friday. The pay for time worked during these hours shall be at the regular wage rate.
The regular workweek shall be Monday through Friday. Employment from 4:30 p.m. to 12:00 midnight, Monday
through Friday, shall be paid for at one and one-half (1%) times the regutar houriy rate. From 12:00 midnight until 8:00
a.m. on any day shall be paid for at twice the regular hourly rate. All time worked on Sundays and the recognized
holidays shall be paid at the rate of double {2) lime. It is understood that forty (40) hours shall constitute a regular
workweek, {5-8's) Sunday Midnight through Friday Midnight, understanding anything over eight (8) hours is one and
one-half (1}2) times the hourly wage rate. '
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COLE COUNTY
HOLIDAY SCHEDULE -~ BUILDING CONSTRUCTION

NO. 23: All work done on New Year's Day, Memorial Day, Independence Bay, Labor Day, Veteran's Day (November
11), Thanksgiving Day, and Christmas Day shall be compensated at the double (2) time rate of pay. When any of
these holidays fali on a Sunday, the following Monday shall be observed. No work shail be performed on the days
set forth except in cases of emergencies to protect life or property.

NO. 4: All work done on New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving and
Christmas Day shall be paid at the double time rate of pay. If any of the above holidays fall on Sunday, Monday will
be observed as the recognized holiday. If any of the above holidays fall on Saturday, Friday wilt be observed as the
recognized holiday.

NO. 8: All work that shall be done on New Year's Day, Memorial Day, Fourth of July, Labor Day, Veteran’s Day,
Thanksgiving Day, and Christmas Day shall be paid at the double {2) time rate of pay.

NO. 7: The following days are assignhed days and are recognized as holidays: New Year's Day, Memarial Day,
Independence Day, Labor Day, Veteran's Day, Thanksgiving Day, and Christmas Day. If a holiday falls on a
Sunday, it shall be observed on the foilowing Monday. If a holiday falls on a Saturday, it shall be observed on the
preceding Friday. No work shall be performed on Labor Day except in case of jeopardy to work under construction.
This is applied to protect Labor Day. When a holiday falls during the normal workweek, Monday through Friday, it
shail be counted as eight (8) hours toward the forty (40) hour week. However, no reimbursement for this eight (8)
hours is too paid to the workman unless worked. If workman are required to work the above enumerated holidays or
days observed as such, or on Sunday, they shall receive double (2) the regular rate of pay for such work.

NO. 8: All work performed on New Year's Day, Memorial Day, independence Day, Labor Day, Veteran's Day,
Thanksgiving Day, and Christmas Day, or the days observed in lieu of these holidays, shall be paid at the double

time rate of pay.

NO. 15: All work accomplished on the recognized holidays of New Year's Day, Decoration Day (Memorial Dayy),
Independence Day (Fourth of July), Laber Day, Veteran’s Day, Thanksgiving Day and Christmas Day, or days
observed as these named holidays, shall be compensated for at double (2} the regular hourly rate of wages plus
fringe benefits. If a holiday falls on Saturday, it shall be observed on the preceding Friday. If a holiday falls on a
Sunday, it shall be observed on the following Monday. No work shall be performed on Labor Day, Christmas Day,
Decoration Day or independence Day except to preserve life or property.

NOQ. 23: All work done on New Year's Day, Memorial Day, Independence Day, Labor Day, Veteran's Day,
Thanksgiving Day, Christmas Day and Sundays shall be recognized holidays and shall be paid at the double time
rate of pay. When a holiday falls on Sunday, the following Monday shall be considered a holiday.

NO. 44: All work done on New Year's Day, Memorial Day, Independence Day, Veteran’s Day, Thanksgiving Day,
and Christmas Day shall be paid at the double time rate of pay. If a holiday falls on a Sunday, it shalt be cbserved
on the Monday following. If a holiday falls on a Saturday, it shall be observed on the proceeding Friday. No work
shall be performed on these days except in emergency to protect life or property. All work performed on these
holidays shall be compensated at double the regular hourly rate for the work performed. Overtime shall be
computed at half-hour intervals.

NO. 54: All work performed on New Year's Day, Memorial Bay, independence Day, Labor Day, Veteran's Day,
Thanksgiving Day, the Friday after Thanksgiving Day, and Christmas Day shall be paid at the double (2) time rate of
pay. When a holiday falls on Saturday, it shall be cbserved on Friday. When a holiday falls.on Sunday, it shall be

observed on Monday:.
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COLE COUNTY
HOLIDAY SCHEDULE — BUILDING CONSTRUCTION

NO. 55: The following days are recognized as hofidays: New Year's Day, Memorial Day, Independence Day, Labor
Day, Thanksgiving Day and Christmas Day. If a holiday falls on a Sunday, it shall be observed on the following
Monday. No work shall be performed on Labor Day except in case of jeopardy to work under construction. This ruie
is applied to protect Labor Day. When a holiday falls during the normmal work wesk, Monday through Friday, it shall
be counted as eight (8} hours toward the forty (40) hour week; however, no reimbursement for this eight (8} hours is
to be paid the workmen unless worked. An Employer working a four (4) day, ten {10} hour schedule may use Friday
as a make up day when an observed holiday occurs during the waork week. Employees have the option to work that
make up day. If workmen are required fo work the above enumerated holidays, or days observed as such, they
shaif receive double (2) the regutar rate of pay for such work.

NO. 60: All work performed on New Year's Day, Armistice Day (Veteran's Day}, Decoration Day {(Memorial Day},
independence Day (Fourth of July), Thanksgiving Day and Christmas Day shall be paid at the double time rate of
pay. No work shall he performed on Labor Day except when triple (3) time is paid. When a holiday falls on
Saturday, Friday will be observed as the holiday. When a holiday falls on Sunday, the following Monday shall be
observed as the holiday. .

NOQ. 66: All work performed on Sundays and the following recognized holidays, or the days observed as such, of
New Year's Day, Decoration Day, Fourth of July, Labor Day, Veteran’s Day, Thanksgiving Day and Christmas Bay,
shall be paid at double (2) the hourly rate plus an amount equal to the hourly Total Indicated Fringe Benefits.
Whenever any such holidays fall on a Sunday, the foltowing Monday shall be observed as a heliday.

NO. 69: All work performed on New Year's Day, Decoration Day, July Fourth, Labor Day, Veteran's Day,
Thanksgiving Day or Christmas Day shall be compensated at double (2) their straight-time houriy rate of pay. Friday
after Thanksgiving and the day before Christmas will also be holidays, but if the employer chooses to work these
days, the employee will be paid at straight -time rate of pay. If a holiday falls on a Sunday in a particular year, the
holiday will be observed on the following Monday.

NO. 74: All work performed on New Year's Day, Memorial Day, Fourth of July, Labor Day, Veteran’s Day,
Thanksgiving Day and Christmas Day, shall be paid at double (2} time of the hourly rate of pay. In the event one of
the above holiday’s falls on Saturday, the holiday shalt be celebrated on Saturday. if the holiday falls on Sunday, the

holiday will be celebrated on Monday.

NO. 76: Work performed on Holidays shall be paid at the rate of two times the hormal rate. Holidays are: New
Years Day, Memorial Day, mdependence Day, Labor Day, Thanksgiving Day, Day after Thanksgiving, Christmas
Day. If a holiday falls on a Sunday, it shall be celebrated on the following Monday, if it falls on Saturday, it shall be
celebrated on the preceding Friday.

ANNUAL WAGE ORDER NO. 18
AWO018 026 BHol.doc Page 2 of 2 Pages




Heavy Construction Rates for REPLACEMENT PAGE Section 026
COLE County

Basic Over-
OCCUPATIONAL TITLE * Date of Hourly Time | Holiday | Total Fringe Benefits
Increase Rates |Schedule|Schedule
CARPENTER
Journeymen 6/11 $29.52 7 16 $12.35
Millwright 6/11 $29.52 7 16 $12.35
Pile Driver Worker 65711 $29.52 7 16 $12.35
OPERATING ENGINEER
Group | 6/11 $24.89 21 5 $21.33
Group [l 6/11 $24.54 21 5 $21.33
Group i 6/11 $24.34 21 5 $21.33
Group IV 6/11 $20.69 21 5 $21.33
QOiler-Driver 6/11 $20.69 21 5 $21.33
LABORER
General Laborer 6111 $25.16 2 4 $10.92
Skilled Laborer 6/11 $25.76 2 4 $10.92
TRUCK DRIVER-TEAMSTER
Group | $26.57 22 19 $9.85
Group Il _ $26.73 22 18 $9.85
Group I $26.72 22 19 $9.85
Group 1V $26.84 22 19 $9.85

Use Heavy Construction Rates on Highway and Heavy construction in accordance with the classifications of
construction work established in 8 CSR 30-3.040(3}.

Use Building Construction Rates on Building construction in accordance with the classifications of construction
work established in 8 CSR 30-3.040(2).

If a worker s performing work on a heavy construction project within an occupational title that is not listed on the
Heavy Construction Rate Sheet, use the rate for that occupational title as shown on the Building Construction Rate sheet.

*Annual Incremental Increase ANNUAL WAGE ORDER NG. 18 6/11




COLE COUNTY
OVERTIME SCHEDULE - HEAVY CONSTRUCTION

FED: Minimum requirement per Fair Labor Standards Act means time and one-half (1 14) shall be paid for all work in
excess of forty (40) hours per work week.

NO. 2: Means a regular workweek shall be forty (40) hours and will start on Monday and end on Friday. The Employer
shall have the option of working five 8-hour days or four 10-hour days Monday through Friday. if an Employer elects to
work five 8-hour days during any workwesk, hours worked more than eight {8) per day or 40 per week shalt be paid at
time and one-half the hourly rate Monday through Friday. If an Empioyer elects to work four 10-hour days in a week,
work performed more than ten (10) hours per day or 40 hours per week shall be paid at time and one-half the hourly rate
Monday through Friday. When working a five 8-hour day schedule and an Employer is prevented from working forty
(40) hours Monday through Friday, or any part thereof, by reason of inclement weather, Saturday or any part thereof
may be worked as a make-up day at the straight time rate. If an Employer is working a four 10-hour day schedute and
loses a day due to inclement weather, he may work 10 hours Friday at straight time. All hours worked over the 40 hours
Monday through Friday will be paid at 1 % overtime rate. A workday shift is to begin at the option of the Employer,
between 6:00 a.m. and not later than 9:00 a.m. However, the project starting time may be advanced or delayed if
required. If workmen are required to work the enumerated holidays or days observed as such or Sundays, they shall
receive double (2) the reguiar rate of pay for such work. Overtime shall be computed at one-haif (1/2) hour intervals.
Shift: The Contractor may elect to work one, two or three shifts on any work. When operating on more than one shift,
the shifts shall be known as the day shift, swing shift, and graveyard shift as such terms are recognized in the industry.
When two shifts are worked on any operation, the shifts will consist of eight (8) or ten (10) hours exclusive of lunchtime.
When three shifts are worked the first day or day shift will consist of eight (8) hours exclusive of lunchtime. The second
or swing shift shall consist of seven and one-half (7 1/2) hours work for eight hours pay, exclusive of lunchtime, and the
third or the graveyard shift shall consist of seven (7) hours work for eight (8) hours pay, exclusive of the lunchtime. All
time in excess of normal shifts shall be considered overtime. Muitiple shift (the two or three shift) operation will not be
construed on the entire project if at anytime it is deemed advisable and necessary for the Employer to multiple shift a
specific operation. However, no shift shall be started between midnight and six a.m. except the graveyard shift on a
three-shift operation, or except in an unusual or emergency situation. If an Employer starts a shift between midnight and
6 a.m. except the graveyard shift on a three-shift operation, he shall reimburse all employees for the entire shift at the
double time rate. Completion of the second shift on a two-shift operation or completion of the graveyard shift on a three-
shift operation that carries over into Saturday morning, shall be at the straight time rate. Overtime shall be computed at
¥ hour intervals.

NO. 7: Means the regular work week shall start on Monday and end on Friday, except where the Empioyer elects to
work Monday through Thursday, ten {10) hours per day. All work over ten (10) hours in a day or forly (40} hours in a
week shall be at the overtime rate of one and one-half (1%%) times the regular hourly rate. The regular work day shall be
either eight (8) or ten (10) hours. If a job can't work forty (40) hours Monday through Friday because of inclement
weather or other conditions beyond the control of the Employer, Friday or Saturday may be worked as a make-up day at
straight time (if working 4-10's). Saturday may be worked as a make-up day at straight time (if working 5-8's). Make-up
days shall not be utilized for days lost due to holidays. A workday is to begin at the option of the Employer but not later
~ than 11:00 a.m. except when inclement weather, requirements of the owner or other conditions beyond the reasonable
control of the Employer prevent work. Except as worked as a make-up day, time on Saturday shall be worked at one
and one-half (1%4) times the regular rate. Work performed on Sunday shall be paid at two (2) times the regular rate.
Work performed on recognized helidays or days observed as such, shall also be paid at the double (2} time rate of pay.

ANNUAL WAGE ORDER NO. 18
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COLE COUNTY
OVERTIME SCHEDULE — HEAVY CONSTRUCTION

NQ. 21: Means the regular workday for which employees shall be compensated at straight time hourly rate of pay shall,
uniess otherwise provided for, begin at 8:00 a.m. and end at 4:30 p.m. However, the project starting time may be
advanced or delayed at the discretion of the Employer. At the discretion of the Employer, when working a five (5) day
eight {8) hour schedule, Saturday may be used for a make-up day. If an Employer is prohibited from working on a
holiday, that employer may work the following Saturday at the straight time rate. However, the Emplover may have the
option to schedule his work from Monday through Thursday at ten (10} hours per day at the straight time rate of pay with
all hours in excess of ten {10} hours in any one day to be paid at the applicable overtime rate. If the Employer elects to
wark frem Monday through Thursday and is stopped due to circumstances beyond his control, he shail have the option
to work Friday or Saturday at the straight time rate of pay to complete his forty (40) hours. If an Employer is prohibited
from working on a holiday, that Employer may work the following Friday or Saturday at the straight time rate. Overtime
will be at one and one-half (1%%) times the reguiar rate. If workmen are required to work the enumerated holidays or
days observed as such, or Sundays, they shall receive double (2) the regular rate of pay for such work.

NO. 22: Means a reguiar work week of forty (40} hours will start on Monday and end on Friday. The regular work day
shall be either eight {8) or ten (10) hours. If a crew is prevented from working forty (40) hours Monday through Friday, or
any part thereof by reason of inclement weather, Saturday or any part thereof may be worked as a make-up day at the
straight time rate. Employees who are part of a regular crew on a make-up day, notwithstanding the fact that they may
not have been employed the entire week, shall work Saturday at the straight time rate. A workday is to begin between
8:00 a.m. and %:00 a.m. However, the project starting time may be advanced or delayed if mutually agreed to by the
interested parties. For all time worked on recognized haolidays, or days observed as such, double (2} time shall be paid.
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COLE COUNTY
HOLIDAY SCHEDULE — HEAVY CONSTRUCTION

NO. 4: All work performed on New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day,
Christmas Day, or observed as such, shall be paid at the double time rate of pay. When a Heliday falls on a Sunday,
Monday shall be observed. No work shall be performed on Labor Day, except in case of jeopardy to life or property.
This is applied to protect Labor Day.

NQ. §: The following days are recognized as holidays: New Year's Day, Memorial Day, Fourth of July, Labor Day,
Thanksgiving Day and Christmas Day. If a holiday falls on a Sunday, it shall be observed on the following Monday. If a
holiday falls on a Saturday, it shall be observed on the preceding Friday. No work shall be performed on Labor Day
except in case of jeopardy to work under construction. This rule is applied to protect Labor Day. When a holiday falls
during the normal work week, Monday through Friday, it shall-be counted as sight (8) hours toward a forty (40} hour
week; however, no reimbursement for this eight (8) hours is to be paid the workman unless worked. If workmen are
required to work the above recognized holidays or days observed as such, or Sundays, they shall receive doubie (2) the
reguiar rate of pay for such work. The above shall apply to the four 10's Monday through Friday work week. The ten {10}
hours shall be applied to the forly (40) hour work week.

NO. 16: The following days are recognized as holidays: New Year's Day, Memoriai Day, Fourth of Juiy, Labor Day,
Thanksgiving Day and Christmas Day. [f a holiday falls on Sunday, it shall be observed on the following Monday. If a
holiday falls on Saturday, it shall be observed on the preceding Friday. No work shall be performed on Labor Day except
in case of jeopardy to work under construction. This rule is applied to protect Labor Day. When a holiday falls during the
normal work week, Monday through Friday, it shail be counted as eight {8) hours toward the forty (40) hour week;
however, no reimbursement for this eight {8) hours is to be paid to the worker uniess worked. If workers are required to
work the above recognized holidays or days observed as such, they shall receive double (2) the reguiar rate of pay for

stich work.

NO. 19: The following days are recognized as holidays: New Year's Day, Memorial Day, Indepsndence Day, Labor Day,
Thanksgiving Day and Christmas Day. If a holiday fails on a Sunday, it shall be observed on the following Monday. No
work shall be performed on Labor Day except in case of jeopardy to work under construction. This rule is applied to
protect Labor Day. When a holiday falls during the normal werk week, Monday through Friday, it shall be counted as
eight (8) hours toward the forty {(40) hour week; however, no reimbursement for this eight (8} hours is to be paid the
workmen unless worked. An Employer working a four (4) day, ten (10} hour schedule may use Friday as a make up day
when an observed holiday occurs during the work week. Employees have the option to work that make up day. If
workmen are required to work the above enumerated holidays, or days observed as such, they shall receive double (2)

the regular rate of pay for such work.

AWG18 026 HHol.doc ANNUAL WAGE ORDER NO. 18 Page 1 of 1




REPLACEMENT PAGE
OUTSIDE ELECTRICIAN

These rates are to be used for the following counties;

Adair, Audrain, Boone, Callaway, Camden, Carter, Chariton, Clark, Cole, Cooper, Crawford, Dent, Franklin,
Gasconade, Howard, Howell, Iron, Jefferson, Knox, Lewis, Lincoln, Linn, Macon, Maries, Marion, Miller,
Moniteau, Monroe, Montgomery, Morgan, Cregon, Osage, Perry, Phelps, Fike, Pulaski, Putnam, Rails,
Randolph, Reynolds, Ripley, St. Charles, St. Francols, St. Louis City, St. Louis County, Ste. Genevieve,
Schuyler, Scotland, Shannon, Shelby, Sullivan, Texas, Warren, and Washington.

COMMERCIAL WORK
Occupational Title Basic Totai
Hourly Fringe
Rate Benefits
*Journeyman Lineman $36.38 $5.00 + 44.5%
*Lineman QOperator $31.39 $5.00 + 44.5%
*Groundman $24.27 $5.00 + 44.5%

OVERTIME RATE: Eight {8} hours shall constitute a work day between the hours of 7:00 a.m. and 4:30 p.m.
Forty {40} hours within five {5} days, Monday through Friday inclusive, shall constitute the work week. Work
performed in the 9th and 10th hour, Monday- through Friday, shall be paid at time and one-haif {1%) the
regutar straight time rate of pay. Contractor has the option to pay two (2) hours per day at the time and one-
half (1%4) the regular straight time rate of pay between the hours of 5:00 a.m. and 5:30 p.m., Monday through
Friday. Work performed outside the regularly scheduled werking hours and on Saturdays, Sundays and
recognized legal holidays, or days celebrated as such, shall be paid for at the rate of double (2) time.

HOLIDAY RATE: All work performed on New Year's Day, Memorial Day, Fourth of July, Labor Day,
Veteran's Day,' Thanksgiving Day, Christmas Day, or days celebrated as such, shall be paid at the double
time rate of pay. When one of the foregoing holidays falls on Sunday, it shall be celebrated on the following
Monday. When one of the foregoing holidays falls on Saturday, it shall be celebrated on the Friday befcre
the holiday.

UTILITY WORK
Qccupational Title Basic Total
Hourly Fringe
Rate Benefits
*Journeyman Lineman $36.36 $5.00 + 42.5%
“Lineman Qperator $31.39 $5.00 + 42.5%
*Groundman $24.27 $5.00 + 42.5%

OVERTIME RATE: Eight (8) hours shall constitute a work day between the hours of 7:00 a.m. and 4:30 p.m.
Fory {40} hours within five (5) days, Monday through Friday inclusive, shall constitute the work week. Work
performed in the 9th and 10th hour, Monday through Friday, shall be paid at time and ons-half (134} the
reguiar straight time rate of pay. Contractor has the opticn to pay two (2) hours per day at the time and one-
half (12} the regular straight time rate of pay between the heurs of 6:00 a.m. and 5:30 p.m., Monday through
Friday. Worked performed in the first eight (8) hours on Saturday shall he paid at the rate of one and eight
tenths (1.8) the regular straight time rate. Woeork performed outside these hours and on Sundays and
recognized legal holidays, or days celebrated as such, shall be paid for at the rate of double (2) time.

HOLIDAY RATE: All work performed on New Year's Day, Memorial Day, Fourth of July, Labor Day,
Veleran's Day, Thanksgiving Day, Christmas Day, or days celebrated as such, shall be paid at the double
time rate of pay. When one of ihe foregoing holidays falls on Sunday, it shall be celebrated on the following
Monday. When cone of the foregoing holidays falls on Saturday, it shall be celebrated on the Friday before
the holiday.

*Annual Incremental Increase
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