
 
 
 
 
 
  
 
 
 
 
 

 

Missouri Department of Transportation 
Patrick K. McKenna, Director 

1.888.ASK MODOT (275.6636) 

               ADDENDUM 001 
Request for Bid 

KC Stadium Project Office Remodel 
RFB 9-160211KH 

 
Bidders should acknowledge receipt of Addendum 001 (ONE) by signing and 
including it with the original bid. The due date for receipt of bids has not changed by 
this Addendum; the due date is February 11, 2016 2:00 PM Central Time. 
Accordingly, the following clarifications, and or additional information, are believed to 
be of general interest to all potential bidders.  All other terms and conditions remain 
unchanged and in full force. 
 

Name and Title of Signer 
(Print or type) 
 
 
 
 

Name and Title of Department Authority
 
Kristi Hixson 
General Services Senior Specialist 

Contractor/Offeror Signature 
 
 
___________________________________
(Signature of person authorized to sign) 

Department of Transportation  
 
Kristi Hixson 
___________________________________ 
(Authorizing Signature) 

Date Signed:   Date Signed:2/2/2016  
 

Plan Sheet: 
 
Sheet 2 Note C; 200 amp disconnect will be allowed.  Contractor will be allowed to run 

conductors in conduit on outside of building to LPA. 
 
Sheet 2 Delete Site Note A.  It is now to read as:  Contractor to make connection as 

required with new shut-off at the existing ¾” water meter and pit where shown 
on Site Plan near southeast building corner.  Extend new ¾” copper water 
supply through wall 36” below grade into building just west of new wall 
between 110 Break Room and 111 Garage.  Provide PVC sleeve through 
wall.  Then go overhead with ¾” water supply in room 111 Garage to just left 
of the water heater attaching to floor mounted Watts Series 007, ¾” back flow 
preventer, pressure reducing valve and shut-off.  Add floor drain near back 
flow preventer that ties in to new floor drain at service sink as required for 
operable service.  Remove existing concrete floor as required for this new floor 
drain.  Dowel new concrete floor into existing floor as shown in Detail D-6. 

 
 



 

 

 
Plan Sheet: 
 
Sheet 20 Triangle with 2 hatch lines in areas 101, 102, 103 and 104 are dedicated 

receptacles.  As on sheet 21, was not noted in legend. 
 
Building is a pre-engineered steel Butler Building. 
 
Door locksets must be Marshall Best. 
 
MoDOT will remove trees/brush on North side of building prior to notice to proceed date. 
 
MoDOT will give contractor access to the entrance road near the building off East 43rd Street 
during the project. 
 
Contractor will remove approximately 900 sq ft of remaining grout from previous ceramic tile 
to top of existing concrete floor. 
 
Contractor will be responsible for removing all lighting, conduit, fixtures and panels. 
Contractor must dispose of debris.  
 
Contractor must remove all exterior veneer face brick. Concrete holes on sidewalk and apron 
from the removal of brick must be filled in with concrete. Make level with sidewalk and 
apron. 
 
Contractor must add girt at 8’6” A.F.F. between red iron columns for entire building.  Girt 
depth to match existing. 
 
Questions: 
 
Question: Will there be any city inspections? 
Answer: No, but allowed upon request. 
 
 


