
 
 
 
 
 
  
 
 
 
 
 

 

Missouri Department of Transportation 
Patrick K. McKenna, Director 

1.888.ASK MODOT (275.6636) 

               ADDENDUM 003 
Request for Bid 

Milan Mechanics Building 
RFB 9-161201KH 

 

Bidders should acknowledge receipt of Addendum 003 (THREE) by signing and 
including it with the original bid. The due date for receipt of bids has not changed by 
this Addendum; the due date is December 1, 2016 2:00 PM Central Time. 
Accordingly, the following clarifications, and or additional information, are believed to 
be of general interest to all potential bidders.  All other terms and conditions remain 
unchanged and in full force. 
 

Name and Title of Signer 
(Print or type) 
 
 
 

Name and Title of Department Authority 
 
Kristi Hixson 
General Services Senior Specialist 

Contractor/Offeror Signature 
 
 
___________________________________ 
(Signature of person authorized to sign) 

Department of Transportation  
 

Kristi Hixson 
___________________________________ 
(Authorizing Signature) 

Date Signed:   Date Signed:11/28/2016  
 

 

In accordance with the boring report, the soil beneath the base material consists of high 

plasticity clay.  To ensure proper compaction, the contractor shall over-dig 1 foot below 

foundation footing and place 1”+/- clean rock compacted. 

 

 

As noted throughout the bid document, MoDOT is furnishing the pre-engineered metal 

building package for this project. 

 


