
 
 
 
 
 
  
 
 
 
 
 

 

Missouri Department of Transportation 
Roberta Broeker, Interim Director 

573.751.2551 
Fax: 573.751.6555 
1.888.ASK MODOT (275.6636) 

               ADDENDUM 003 
Request for Bid 

Williamsburg Septic System Improvements Project 
RFB 9-150602KH 

 
Bidders should acknowledge receipt of Addendum 003 (THREE) by signing and 
including it with the original bid. The due date for receipt of bids has changed by this 
Addendum; the due date is June 5, 2015 2:00 PM Central Time.  Accordingly, the 
following clarifications, and or additional information, are believed to be of general 
interest to all potential bidders.  All other terms and conditions remain unchanged and 
in full force. 
 

Name and Title of Signer 
(Print or type) 
 
 
 
 

Name and Title of Department Authority
 
Kristi Hixson 
General Services Senior Specialist 

Contractor/Offeror Signature 
 
 
___________________________________
(Signature of person authorized to sign) 

Department of Transportation  
 
Kristi Hixson 
_________________________________ 
(Authorizing Signature) 

Date Signed:   Date Signed:6/1/2015  
 

Plan Clarifications: 
 The design soil loading rate for the proposed mound system should be 0.4 

gallons per day, per square foot (gpd/SF), per the Williamsburg soils 
report.  Revise the 0.05 gpd/SF to 0.4 gpd/SF.  The sand mound design was 
based on the 0.4 gpd/SF.  The sand mound is to be built up so that base of the 
gravel pad is 16 inches above the existing ground surface, which will maintain 
a minimum 24 inches above the seasonally high groundwater table.   

 
 A layer of topsoil is to cover the entire mound at a minimum thickness of six (6) 

inches, and should be landscaped as necessary.  Installation of the system is 
to be done according to the system manufacturer. 

 
 

 


