


Missouri  
Department  
of Transportation



Kevin Keith, Director

105 West Capitol Avenue  
P.O. Box 270  
Jefferson City, MO 65102  
(573) 751-2551  
Fax (573) 751-6555  
www.modot.org

**ADDENDUM 004  
REQUEST FOR BIDS  
Poplar Bluff RE Office Project  
Request for Bid 9-121228TV**

Bidders should acknowledge receipt of Addendum 004 (FOUR) by **signing** and **including it** with the original bid. The due date for receipt of bids is January 25<sup>th</sup>, 2013 @ 2:00 PM. Accordingly, the following clarifications, questions and answers are believed to be of general interest to all potential Bidders. All other terms and conditions remain unchanged and in full force.

Name and Title of Signer (Print or type)	Name and Title of Department Authority  Name: Tom Veasman Title: Sr. General Services Specialist
Contractor/Offeror Signature	Department of Transportation  <i>Tom Veasman</i>
(Signature of person authorized to sign)	(Authorizing Signature)
Date Signed:	Date Signed: 1-22-13

**Additional Clarification:**

- Telephone and computer outlets shall be single gang outlet box with plaster ring. Install ¾" EMT from box to just above accessible ceiling as required.
- The cabinet/desk area shown for #115 Print Room will be installed by MoDOT later.

**VENDOR QUESTIONS:**

Question: It was not clear as to whether all of the Exterior/Interior walls were in Base Bid. Please clarify.

ANSWER: The Base Bid includes the framing and finishing of all perimeter walls per room finish schedule.

Question: Are we to include the wood base in Base Bid and Alternate A or does the wood base go into Alternate D?

ANSWER: Per room finish schedule, the wood base is a part of the framing and finishing of the applicable walls in both the Base Bid and Alternate A.