



105 West Capitol Avenue  
 P.O. Box 270  
 Jefferson City, Missouri 65102

**Missouri Department of Transportation**  
 David B. Nichols, Director

573.751.2551  
 Fax: 573.751.6555  
 1.888.ASK MODOT (275.6636)

**ADDENDUM 003  
 Belton Sewer Project  
 Request for Bid 9-140110TV**

Bidders should acknowledge receipt of Addendum 003 (THREE) by **signing and including it** with the original bid. The due date for receipt of bids is extended to **January 17, 2014** at 2:00PM Local Time. Accordingly, the following clarifications, questions and answers are believed to be of general interest to all potential Bidders. All other terms and conditions remain unchanged and in full force.

Name and Title of Signer (Print or type)	Name and Title of Department Authority  Name: Tom Veasman Title: Sr. General Services Specialist
Contractor/Bidder Signature  (Signature of person authorized to sign)	Department of Transportation   (Authorizing Signature)
Date Signed:	Date Signed: January 8, 2014

The opening of the Belton Sewer bids will be extended to January 17, 2014 at 2:00 pm at the same location given in the original Request for Bid.

There may be further addendums issued related to potential changes to the specifications.



*Our mission is to provide a world-class transportation experience that delights our customers and promotes a prosperous Missouri.*

www.modot.org