

Missouri Department of Transportation
David B. Nichols, Director

573.751.2551
Fax: 573.751.6555
1.888.ASK MODOT (275.6636)

**ADDENDUM 001
Central Office Lab Reroof (Phase 3)
Request for Bid 9-140912TV**

Bidders should acknowledge receipt of Addendum 001 (ONE) by **signing** and **including it** with the original bid. The due date for receipt of bids remains **unchanged** by this Addendum. Accordingly, the following clarifications, questions and answers are believed to be of general interest to all potential bidders. All other terms and conditions remain unchanged and in full force.

Name and Title of Signer (Print or type)	Name and Title of Department Authority Name: Tom Veasman Title: Sr. General Services Specialist
Bidder Signature	Department of Transportation 
(Signature of person authorized to sign)	(Authorizing Signature)
Date Signed:	Date Signed: September 4, 2014

Clarifications from 9-2-14 Pre-Bid Meeting:

On the lower roof that has concrete deck install tapered insulation to match existing. On the higher roof install flat insulation, mechanically fastened per manufacturer's recommendations, that includes crickets between the drains on the sloped metal deck with a 1/4" per foot slope. Include the 1/2" cover board with 60 mil. single-ply membrane on both roofs.

The following located in Section 1500 of the specifications (Page 27) will not be required:

1.3 TEMPORARY SANITARY FACILITIES

Provide and maintain required facilities and enclosures. Provide at time of project mobilization.



Our mission is to provide a world-class transportation experience that delights our customers and promotes a prosperous Missouri.

www.modot.org