

Missouri Department of Transportation

David B. Nichols, Director

573.751.2551
Fax: 573.751.6555
1.888.ASK MODOT (275.6636)

**ADDENDUM 001
Poplar Bluff Pole Barn Project
Request for Bid 9-140430TV**

Bidders should acknowledge receipt of Addendum 001 (ONE) by **signing** and **including it** with the original bid. The due date for receipt of bids remains **unchanged** by this Addendum. Accordingly, the following clarifications, questions and answers are believed to be of general interest to all potential bidders. All other terms and conditions remain unchanged and in full force.

Name and Title of Signer (Print or type)	Name and Title of Department Authority Name: Tom Veasman Title: Sr. General Services Specialist
Bidder Signature	Department of Transportation 
(Signature of person authorized to sign)	(Authorizing Signature)
Date Signed:	Date Signed: April 24, 2014

Poplar Bluff Soil Boring Report:

The Poplar Bluff Soil Boring Report was posted to MoDOT's website on April 23, 2014.

Clarification of Plans:

The door opening on the southeastern corner of the pole barn is shown as 13 feet wide on Pages 3 and 4 of the Poplar Bluff Pole Barn Plans, but should be 14 feet wide.

Change of Specifications:

Poplar Bluff Pole Barn Specifications, Section 08710-Door Hardware, 2.2 A.1. specifying BEST entrance locks shall be replaced with the following:

2 Entrance B-AU 5404LN-626 Yale

Utility Connection:

Utility company will mount meter base to exterior of building along-side service disconnect provided by the Contractor.



Our mission is to provide a world-class transportation experience that delights our customers and promotes a prosperous Missouri.

www.modot.org