Skiles Maint. Building Project Results for RFB 9-130327TV

Opened on 3/27/2013 @ 2:00 PM

| | Integral | | Allison & | | Bruner | | | Caman | |
|----------|--------------|--------------|--------------|--------------|--------------|----------------|----------------|----------------|----------------|
| | Construction | Larrison | Alexander, | Rothwell | Contracting | Julius Kaaz | Fleshman | Construction | Miller-Stauch |
| | Services | Construction | Inc. | Construction | Company | Construction | Construction | Company | Construction |
| 5 5:1 | | | | | | | | | |
| Base Bid | \$707,000.00 | \$799,984.00 | \$812,500.00 | \$810,000.00 | \$835,000.00 | \$891,420.00 | \$915,392.00 | \$921,356.00 | \$928,600.00 |
| | | | | | | | | | |
| Alt A | \$2,700.00 | \$1,325.00 | \$1,953.00 | \$1,900.00 | \$1,150.00 | \$1,926.00 | \$1,908.00 | \$1,468.00 | \$1,950.00 |
| | | | | | | | | | |
| Alt B | \$4,000.00 | \$4,563.00 | \$4,068.00 | \$4,134.00 | \$4,400.00 | \$4,173.00 | \$4,194.00 | \$4,316.00 | \$4,050.00 |
| | | | | | | | | | _ |
| Alt C | \$105,500.00 | \$113,000.00 | \$111,921.00 | \$119,970.00 | \$110,000.00 | \$114,825.00 | \$118,726.00 | \$114,574.00 | \$165,500.00 |
| | | | | | | | | | |
| TOTALS | \$819,200.00 | \$918,872.00 | \$930,442.00 | \$936,004.00 | \$950,550.00 | \$1,012,344.00 | \$1,040,220.00 | \$1,041,714.00 | \$1,100,100.00 |

AWARDED BASE BID + ALT A + ALT B on 4/4/2013