

Kevin Keith, Director

ADDENDUM 002 REQUEST FOR BIDS


RFB 5-110425FR

Hydro Demolition For Concrete Bridge Deck Surface Preparation With Contractor Containment

Bidders should acknowledge receipt of Addendum 002 (TWO) by signing and including it with the original bid. **The due date for receipt of bids remains unchanged by this Addendum.**

TOTAL AREA FOR DEMOLITION IS 505.6 SQUARE YARDS. *Information regarding this correction is listed on the second page.*

Accordingly, this information is believed to be of general interest to all potential Bidders. All other terms and conditions remain unchanged and in full force.

OFFEROR'S FIRM NAME: <hr/> <hr/> Name and Title of Signer (Print or type)	Name and Title of Department Authority: Frankie J. Ryan, MPA, CPPO, CPPB Senior Procurement Agent Missouri Department of Transportation
<hr/> (Signature of person authorized to sign)	 Frankie J. Ryan, MPA, CPPO, CPPB Senior Procurement Agent General Services Procurement Email: Frankie.Ryan@modot.mo.gov (Authorizing Signature)
Date Signed:	Date Signed: April 7, 2011

CORRECTIONS TO THE BID DOCUMENTS ARE LIST BELOW

3.3 PAYMENTS AND MOBILIZATION/DEMOBILIZATION COST

Payment will be by the square yard of bridge deck surface regardless of the number of passes of the equipment. The payment will be based on MODOT's plan quantity BASED ON THE KNOWN BRIDGE DIMENSIONS. No final field measurement will be made, unless there is a change to the scope of work. There will be a separate pay item for mobilization/demobilization of the equipment. *THE TOTAL AREA FOR PURPOSES OF PAYMENT IS ~~364.0~~ 505.6 **SQUARE YARDS.***

4.0 PRICE PAGE

PRICE PER SQUARE YARD for hydro demolition of bridge deck: \$ _____

NOTE: Bidder is to base his/her bid on the amount of IS ~~364.0~~ 505.6 SQUARE YARDS of hydrodemolition.