

105 West Capitol Avenue P.O. Box 270 Jefferson City, Missouri 65102

Missouri Department of Transportation *Kevin Keith, Director*

573.751.2551 Fax: 573.751.6555 1.888.ASK MODOT (275.6636)

ADDENDUM 001 Request For Proposal Bridge Approach Slab Alignments RFP 5-111228FR

Offerors should acknowledge receipt of Addendum 001 (ONE) by signing and including it with the original bid. The due date for receipt of bids remains unchanged by this Addendum. Accordingly, this addendum is believed to be of general interest to all potential Bidders.

ISSUE CORRECT WAGE ORDER: The CORRECT WAGE ORDER, WO #55, HAS BEEN ATTACHED TO THE BID DOCUMENT and is in effective for this project. WO #54 is not in effect for this project.

All other terms and conditions remain unchanged and in full force.

OFFEROR'S FIRM NAME:	Name and Title of Department Authority:
	Frankie J. Ryan, MPA, CPPO, CPPB Senior Procurement Agent Procurement and Inventory Management
Name and Title of Signer (Print or type)	General Services Missouri Department of Transportation
	min
(Signature of person authorized to sign)	(Authorizing Signature)
Date Signed:	Issue Date: December 2, 2011

