



## MISSOURI DEPARTMENT OF TRANSPORTATION

3602 North Belt Highway • St. Joseph, Missouri 64506-1399 • (816) 387-2430

### ADDENDUM 001

#### Request for Bid: D1-11-024

The due date for receipt of bid remains unchanged by this Addendum. Accordingly, the following changes, questions and answers are believed to be of general interest to all potential Offerors. The original solicitation is hereby changed to the extent stated in the department's response to each question on the attached pages of this amendment 001. All other terms and conditions remain unchanged and in full force.

Name and Title of Signer (Print or type)	Name and Title of Department Authority  Brenda Christie Procurement Agent
Contractor/Offeror Signature  _____	Department of Transportation  <i>Brenda Christie</i> _____
(Signature of person authorized to sign)	(Authorizing Signature)
Date Signed:	Date Signed: 7/19/10

#### Change:

Item No. 7 – Estimated Gallons from 2,000 to 3,500.

#### Add:

Annual Estimated Gallons by Building (Page 3)

<u>County / Building</u>	<u># Tanks / Size (Gal)</u>	<u>Annual Est. Gallons</u>
Dekalb County / Maysville	1 / 1,000	1,500