

26826 U.S. Highway 63
Macon, MO 63552
(660)-385-8245 – phone
(573)-526-3169 – fax

Bidders shall acknowledge receipt of Addendum 002 by signing and returning this form with their bid response. Accordingly, the following information is believed to be of general interest to all potential vendors. All other terms and conditions remain unchanged and in full force.

Name and Title of Signer (Print or type)	Name and Title of Department Authority William D. "Bill" Noyes, CPPO, CPPB Senior Procurement Agent
Bidder <u> </u> (Signature of person submitting response)	Missouri Department of Transportation <u><i>William D. Noyes</i></u> (Authorizing Signature)
Date Signed:	Date Signed: December 24, 2012

NOTE: This signed addendum MUST be included with your response to the RFQ.

1. The delivery completion deadline is changed from May 1, 2013 to June 14, 2013, with the provision and understanding the vendors will wait and accept payment, for any awarded and completed work, until July 2013, so funding will come from our Fiscal Year 14 budget.
2. The response deadline for bid submission has been changed. Sealed bid responses must be received no later than 1:00 PM on Thursday, January 10, 2013. Sealed bid responses shall be hand-delivered or mailed so they are received at the Macon Procurement Office prior to the required response deadline.
3. Informational Note: UPS deliveries are typically made to the Procurement office in Macon in the mid-morning, while FedEx and U.S. Postal Mail is not typically received until the late afternoon. Regardless of delivery method, check with the carrier to ensure the response will be delivered before the 1:00 PM deadline. Late bid responses cannot be accepted.
3. All other requirements and details of the previously posted RFB and Addendum 001 remain unchanged.

William D. "Bill" Noyes, CPPO, CPPB
Senior Procurement Agent

