

Missouri
Department
of Transportation



Paula Gough, P.E., District Engineer

Northeast District
Macon Regional Office
26826 U.S. Highway 63
Macon, MO 63552
(660) 385-8245
Fax (573) 526-3169
Toll free 1-888 ASK MoDOT
www.modot.mo.gov

TABULATION SHEET

General Services
(Procurement) Division

Thank you for your response to our Request # NE16-23Q-R2. For your information, the following is a tabulation of all responses which were received. This solicitation was awarded to: **Mick Mehler and Sons, Inc.** If you have any questions, please contact me at the address/phone number shown above. Buyer: William D. "Bill" Noyes, CPPO, CPPB, Senior Procurement Agent Date/Time of posting: December 30, 2015 / 4:00 PM

GUARDRAIL REMOVAL AND GRADING – SCOPE OF WORK	Mick Mehler & Sons	Collins & Hermann	Diamond Fence	BRS Construction	Hof Construction
Remove approximately 100' of existing guardrail and posts. Removed material becomes property of the contractor and shall be removed from the right of way. Perform minimal grading prior to placing 3" clean material. Grading will consist of removing a small amount of material from the rutted area and depositing this material further down the slope. The length of the graded area will be approximately 100'. It will not be necessary to remove any material from the site and it is anticipated that the work can be performed using only a skidsteer. Photographs and Grading Typical Section included with RFQ document. Furnish and place approximately 25 to 30 tons of 3" clean aggregate in the previously graded area and on the existing inslope. This material shall be placed and shaped to provide widening of the radius. Newly constructed inslope shall be no steeper than 3:1. Final Typical Section included with RFQ document. New Guardrail will be installed by others and will not be part of this contract.	\$3,334.50	\$4,455.00	\$4,500.00	\$5,499.00	\$8,400.00
Estimated date you would be available to begin work (*weather permitting*):	1 week	1/18/2016	1-4-2016	Soon as weather permits	1/11/2016
Time frame estimated to complete work once started (*weather permitting*):	2 days	2 days	1 week	2.5 days	1 week

Notification of the online posting of this solicitation was also sent to Bill Sullivan Excavation, Bleigh Construction Company, Boone Construction Company (MBE vendor), Chester Bross Construction, and T&J Lawn and Tree Service, but no responses were received from these vendors. Notification was also sent to the State of Missouri Office of Administration's Office of Equal Opportunity (OA OEO).