



Pete K. Rahn, Director

ADDENDUM 002
REQUEST FOR Quotation
D610-083-RW Demolition Rte 141

Bidders shall acknowledge receipt of Addendum 002 (TWO) by signing and including it with original bid. The due date for receipt of this proposal **does not change** by this Addendum. Accordingly, the following clarifications, questions and answers are believed to be of general interest to all potential bidders. All other terms and conditions remain unchanged and in full force.

Name and Title of Signer (Print or type)	Name and Title of Department Authority Terri Mount Sr. General Services Specialist
Bidder Signature	Department of Transportation <i>Terri Mount</i>
<div>Signature of person authorized to sign</div>	<div>Authorizing Signature</div>
Date Signed:	Date Signed: 12-14-09 @ 1:30 p.m.

Question: Are the water and sewer taps done or is it the demolition contractors responsibility to take care of?

MoDOT Response:

Water and sewer disconnect are the contractor's responsibility. Electric, gas, telephone, cable will be handled by MoDOT but the contractor must still verify actual disconnect prior to starting work.

THIS ADDENDUM MUST BE SIGNED AND RETURNED WITH QUOTATION