

Missouri
Department
of Transportation



St. Louis Metro District
Barrett Station Road
Ballwin, Mo. 63021
(314) 301-1440
Fax (314) 301-1437
www.modot.state.mo.us
Toll Free 1-888 ASK MoDOT

Ed. Hassinger, District Engineer

Thank you for your response to our Request for Quotation: **D611-062-RW Bridge Overlay** For your information, the following is a tabulation of all responses which were received. If you have any questions, please contact me at the address/phone number shown above. **Buyer:** Terri Mount Sr. Gen. Services Specialist

QTY	UM	DESCRIPT ION Babler Park RTE BA	XL Contracting		Park-Mark		Concrete Strategies		RV Wagner		PCI Roads	
			Unit Cost	Ext.Cost	Unit Cost	Ext.Cost	Unit Cost	Ext.Cost	Unit Cost	Ext.Cost	Unit Cost	Ext.Cost
518.00	SQYD	Epoxy Overlay	68.36	\$35,410.48	50.38	\$26,096.84	54.20	\$28,074.88	41.00	\$21,238.00	54.48	\$28,220.64
1.00	Lump sum	Traffic Control		\$13,983.20		\$2000.00		\$5,369.60		\$2675.00		\$4,888.00
1.00	Lump Sum	Mobilization		\$3,020.64		\$5000.00		\$5,628.80		\$1695.00		\$12,000.00
		Total Ext. Cost		\$52,414.32		\$33,096.84		\$39,073.28		\$25,608.00		\$45,108.64
		Woodford Way IS 270										
1410	SQYD	Epoxy Overlay	51.93	\$73,221.30	50.38	\$71,035.80	39.25	\$55,346.28	30.25	\$42,652.50	42.86	\$60,432.60
363	SQYD	Epoxy Overlay Sidewalks	75.05	\$27,243.15	50.38	\$18,287.94	33.17	\$12,042.07	50.10	\$18,186.20	46.28	\$16,799.64
1.00	Lump Sum	Traffic Control		\$4941.44		\$2000.00		\$8,953.60		\$2675.00		\$6284.00
1.00	Lump Sum	Mobilization		\$8,666.40		\$5000.00		\$11,301.76		\$1815.00		\$18,862.00
		Total Extended Cost		\$114,072.29		\$96,323.74		\$87,643.72		\$65,328.70		\$102,378.24
TOTAL EXTENDED COSTS				\$166,486.61	\$129,420.58		\$126,717.00		\$90,936.80		\$147,486.88	