

Missouri
Department
of Transportation



Ed Hassinger, District Engineer

St. Louis Metro District
2309 Barrett Station Road
Ballwin, Mo. 63021
(314) 301-1439
Fax (314) 301-1437
or (573) 526-0016
www.modot.mo.gov
Toll Free 1-888 ASK MoDOT

BID
TABULATION

General Services

Results Posted: 10:55 am, 9/24/12

Thank you for your response to our Request for Bid: **SL13-041-R7, Bridge Epoxy Overlay North St. Louis County.**

For your information, the following is a tabulation of all responses which were received.

If you have any questions, please contact me at the address/phone number shown above.

Buyer: Stephanie Austin Rashid, Sr. General Services Technician

QTY	U/M	Description	RV Wagner, Inc.		XL Contracting, Inc.		Concrete Strategies LLC	
			Unit Cost	Extended Cost	Unit Cost	Extended Cost	Unit Cost	Extended Cost
759	SQYD	Epoxy Polymer Concrete Overlay	\$30.00	\$22,770.00	\$40.42	\$30,678.78	\$47.30	\$35,900.70
1	Lump Sum	Traffic Control	\$4,900.00	\$4,900.00	\$7,031.85	\$7,031.85	\$4,928.00	\$4,928.00
1	Lump Sum	Mobilization	\$3,900.00	\$3,900.00	\$2,003.76	\$2,003.76	\$7,000.00	\$7,000.00
TOTAL EXTENDED COST:			\$31,570.00		\$39,714.39		\$47,828.70	
632	SQYD	Epoxy Polymer Concrete Overlay	\$30.50	\$19,276.00	\$47.07	\$29,748.24	\$52.44	\$33,142.08
1	Lump Sum	Traffic Control	\$3,300.00	\$3,300.00	\$7,031.85	\$7,031.85	\$4,928.00	\$4,928.00
1	Lump Sum	Mobilization	\$3,230.00	\$3,230.00	\$1,989.02	\$1,989.02	\$7,000.00	\$7,000.00
TOTAL EXTENDED COST:			\$25,806.00		\$38,769.11		\$45,070.08	
COMBINED TOTAL BOTH BRIDGES:			\$57,376.00		\$78,483.50		\$82,898.78	