Missouri Department of Transportation



Ed Hassinger, District Engineer

St. Louis Metro District 2309 Barrett Station Road Ballwin, Mo. 63021 (314) 301-1431 Fax (314) 301-1437 or (573) 526-0016

www.modot.mo.gov
Toll Free 1-888 ASK MoDOT

QUOTATION TABULATION

General Services

Thank you for your response to our Request for Quotation **D611-121-RW UBAWS Resurfacing BridgeRte 109** the following is a tabulation of all responses which were received.

For your information,

If you have any questions, please contact me at the address/phone number shown above.

Buyer: Terri Mount Sr. Gen. Services Specialist

POSTED 3/16/11 6:30 A.M.

Description	U/M	QTY	Pace		West	
UBAWS (Type C, 3/4""			7.40	\$28453.00	10.00	\$38450.00
depth)	SQYD	3845.00				
Modified Col Milling			5.40	\$4941.00	8.00	\$7320.00
(Dept Transitions)	SQYD	915.00				
Coldmilling Bituminous			21.00	\$525.00	50.00	\$1250.00
Pvmt for Removal of						
Surfacing (3" thick or						
less)	SQYD	25.00				
				\$3900.00		\$18,600.00
TemporaryTraffic Control	Lump	1.00				
	Sum					
	Lump	1.00		\$13250.00		\$6000.00
Mobilization	Sum					
Wedging	Ton	4.00	97.50	\$390.00	100.0	\$400.00
					0	
TOTAL EXTENDED COST				\$51,459.00	\$72,020.00	

Bridge A2738 Route 109 over Route 100

Description	U/M	QTY	Pace		West	
Coldmilling Bituminous Pvmt for Removal of Surfacing (3" thick or	SQYD	1222.00	6.75	\$8248.50	9.00	\$10998.00
less) UBAWS (Type C,2- ³ / ₄ ' lifts)	SQYD	1222.00	18.20	\$22240.40	20.00	\$24440.00
Temporary Traffic Control	Lump Sum	1.00		\$1200.00		\$3000.00
Mobilization	Lump Sum	1.00		\$12250.00		\$6000.00
TOTAL EXTENDED COS	\$43938.90	\$44438.00				
TOTAL EXTENDED COS	\$95,397.90	\$116,458.00				