

*Missouri
Department
of Transportation*



St. Louis Metro District
Barrett Station Road
Ballwin, Mo. 63021
(314) 301-1440
Fax (314) 301-1437
www.modot.state.mo.us
Toll Free 1-888 ASK MoDOT

Ed. Hassinger, District Engineer

Thank you for your response to our Request for Quotation: **SL13-053-RW Culvert-St. Charles County.** For your information, the following is a tabulation of all responses which were received. If you have any questions, please contact me at the address/phone number shown above. **Buyer:** Terri Mount Sr. Procurement Agent
Posted 10/17/12 1:50 pm

| ROUTE D PIPE CULVERT REPLACEMENT | | | | X-L Contracting | | NB West | |
|----------------------------------|--|----------------------------|-------------|-----------------|---------------|-----------|---------------|
| ITEM # | DESCRIPTION | QTY | U/M | UNIT COST | EXTENDED COST | UNIT COST | EXTENDED COST |
| 1. | Removal of improvements | 1 | lump sum | | \$2,755.00 | | \$5000.00 |
| 2. | PIPE REPLACEMENT | 1 | LUMP SUM | | \$34,500.00 | | \$128,300.00 |
| 3. | LINEAR GRADING | 0.6 | station | 3557.33 | \$2134.40 | 1000.00 | \$600.00 |
| 4. | TRAFFIC CONTROL | 1 | lump sum | | \$8176.50 | | \$8500.00 |
| 5. | GUARDRAIL TYPE A, 7 FT. POST, 3 FT. - 1.5 IN SPACING | 500 | linear feet | 37.38 | \$18,690.00 | 34.00 | \$17,000.00 |
| 6. | TYPE A CRASHWORTHY END TERMINAL | 2 | each | 2791.79 | \$5,583.58 | 2600.00 | \$5,200.00 |
| 7. | CONTRACTOR FURNISHED STAKING AND SURVEYING | 1 | lump sum | | \$1,650.00 | | \$1,500.00 |
| 8. | MOBILIZATION | 1 | lump sum | | \$5,445.00 | | \$16,000.00 |
| 9. | SEEDING - COOL SEASON MIXTURE | .04 | acre | 8400.00 | \$3,360.00 | 30000.00 | \$1200.00 |
| 10. | SILT FENCE | 200 | linear feet | 4.30 | \$860.00 | 0.01 | \$2.00 |
| 11. | TYPE II DITCH CHECK | 4 | each | 340.00 | \$1,360.00 | 0.01 | 0.04 |
| | | EXTENDED TOTAL FOR CULVERT | | \$84,514.48 | | | \$183,302.04 |

| ROUTE D PIPE CULVERT REPLACEMENT | | | | Concrete Strategies | | | |
|----------------------------------|--|----------------------------|-------------|---------------------|---------------|--|--|
| ITEM # | DESCRIPTION | QTY | U/M | UNIT COST | EXTENDED COST | | |
| 1. | Removal of improvements | 1 | lump sum | | \$5,000.00 | | |
| 2. | PIPE REPLACEMENT | 1 | LUMP SUM | | \$145,000.00 | | |
| 3. | LINEAR GRADING | 0.6 | station | 1200.00 | \$720.00 | | |
| 4. | TRAFFIC CONTROL | 1 | lump sum | | \$4,500.00 | | |
| 5. | GUARDRAIL TYPE A, 7 FT. POST, 3 FT. - 1.5 IN SPACING | 500 | linear feet | 35.00 | \$17,500.00 | | |
| 6. | TYPE A CRASHWORTHY END TERMINAL | 2 | each | 2150.00 | \$4,300.00 | | |
| 7. | CONTRACTOR FURNISHED STAKING AND SURVEYING | 1 | lump sum | | \$750.00 | | |
| 8. | MOBILIZATION | 1 | lump sum | | \$10,000 | | |
| 9. | SEEDING - COOL SEASON MIXTURE | .04 | acre | 12000.00 | \$480.00 | | |
| 10. | SILT FENCE | 200 | linear feet | 2.50 | \$500.00 | | |
| 11. | TYPE II DITCH CHECK | 4 | each | 200.00 | \$800.00 | | |
| | | EXTENDED TOTAL FOR CULVERT | | \$189,550.00 | | | |