Missouri Department of Transportation



Kirk E. Juranas, P.E., District Engineer

Springfield Area District 3025 East Kearney Street M.O. Box 868 Springfield, MO 65801 (417) 895-7600 Fax (417) 895-7610 www.modot.org Toll free 1-888 ASK MoDOT

ADDENDUM 001 REQUEST FOR BIDS (Limestone Boulders) RFB # (D8PP-10005)

Bidders shall acknowledge receipt of Addendum 001 (ONE) by signing and including it with the original bid. The due date for receipt of bids remains unchanged by this Addendum. Accordingly, the following clarifications, questions and answers are believed to be of general interest to all potential Bidders. All other terms and conditions remain unchanged and in full force.

Name: Andy McNeill Title: Intermediate Procurement Agent
Department of Transportation
Tall
(Authorizing Signature)
Date Signed: July 16, 2009

QUESTIONS/CLARIFICATIONS

1. The unit of measure and estimated quantities has been changed. The correct unit of measure for the material is in "tons" and the estimated quantities are now 500 tons for the Rt. 181 location and 240 tons for the Rt. 95 location.

Should you have any questions, please call me at 417-895-7645.

Thank you,

Andy McNeill, CPPB Intermediate Procurement Agent