


## ADDENDUM 001 REQUEST FOR QUOTATION (RFQ) NUMBER: D209-099-R2

Vendors shall acknowledge receipt of Addendum 001 (ONE) by signing and including it with the quotation response. The following clarifications, questions and answers are believed to be of general interest to all potential vendors. All other terms and conditions remain unchanged and in full force.

|   |   |
|---|---|
| Name and Title of Signer (Print or type): | Name and Title of Department Authority:<br>William D. "Bill" Noyes, CPPO, CPPB<br>Senior Procurement Agent    |
| Vendor Signature                          | Missouri Department of Transportation   |
| (Signature of person authorized to sign)  | <br>(Authorizing Signature) |
| Date Signed:                              | Date Signed: June 30, 2009  |

**This signed addendum should be included with your RFQ response.**

1. An additional clarification/requirement has been added to the material description on page 1 of 8 on the original RFQ document by adding "with invert and toe plates" (please refer to the revised information below and submit your pricing accordingly).

| Qty | U/M            | DESCRIPTION<br>(including size and/or part #'s)   | UNIT<br>PRICE | UNIT PRICE<br>EXTENSION | DELIVERY<br>TIME |
|-----|----------------|---|---------------|-------------------------|------------------|
| 25  | Linear<br>Feet | Plate Arch Pipe (Unassembled):<br>Galvanized Corrugated Metal Structural Plate<br>(6" x 2" Corrugation) – 16' 0" x 6' 2" – 12-gauge<br><b>with invert and toe plates</b><br>Note: The quoted price should include all necessary<br>hardware & delivery to the jobsite location above. | \$            | \$                      | A.R.O.           |

2. All other requirements and details of the RFQ remain unchanged.
3. All quotations are still due no later than **tomorrow, July 1, 2009 @ 10:00 AM Central Time.**