

ADDENDUM 001

Request for Bid: D1-09-270

The due date for receipt of bids remains unchanged by this Addendum. Accordingly, the following changes, questions and answers are believed to be of general interest to all potential Offerors. The original solicitation is hereby changed to the extent stated in the department's response to each question on the attached pages of this amendment 001. All other terms and conditions remain unchanged and in full force.

Please sign and return with your bid.

Name and Title of Signer (Print or type)	Name and Title of Department Authority Darrel Butcher, CPPB Senior Procurement Agent
Contractor/Offeror Signature <hr/> (Signature of person authorized to sign)	Department of Transportation <i>Darrel Butcher, CPPB</i> (Authorizing Signature)
Date Signed:	Date Signed: 5/05/2009

Addition:

The existing floor has settled approximately 12" at the center of the dome.

The new floor shall be 4" to 5" above level at the center of the dome when finished.

The job will be quoted with two totals; **a total price for material and labor** and a second **total for labor only** with MoDOT providing material. MoDOT will have discretion as to choosing which total to use.

The job must be completed and invoiced by June 15, 2009.

