

**ADDENDUM 001  
REQUEST FOR BIDS  
Concrete Pipe Removal and Installation  
RFB NUMBER: RFQ D7-08-034**

Bidders shall acknowledge receipt of Addendum 001 (ONE) by signing and including it with the original proposal. The due date for receipt of proposals has been changed by this Addendum. The new due date will be **Friday 10/19/07 at 1:00p.m. CST**. Accordingly, the change is believed to be of general interest to all potential bidders. The original solicitation is hereby changed to make revision throughout the document. All other terms and conditions remain unchanged and in full force.

**Scope of Work** has been revised to include a second location, labeled Scope #2; Location #2

Name and Title of Signer (Print or type)	Name and Title of Department Authority  Chris Stephens Procurement Agent
Contractor/Offeror Signature	Department of Transportation
_____ (Signature of person authorized to sign)	_____ (Authorizing Signature)
Date Signed:	Date Signed: