Missouri Department of Transportation

Estimated



St. Louis Metro District
2309 Barrett Station Road
Ballwin, Mo. 63021
(314) 301-1439
www.modot.mo.gov
Toll Free 1-888 ASK MoDOT

QUOTATION TABULATION

General Services

Tiemann Industrial

Ed. Hassinger. District Engineer

Crest Industries

Thank you for your response to our Request for Quotation **D610-012-R6**, **Marking Paint.** For your information, the following is a tabulation of all responses which were received. If you have any questions, please contact me at the address/phone number shown above. Buyer: **Kristi Coppinger**, **Sr. G.S. Technician**

Description

Page 1 of 2

ICI Paints

* Once paint samples have been received and reviewed, lots will be drawn for all compliant tie bids to determine award.

| Quantities | | | | | Company | | Forms | | | | | | |
|------------------------|-----|---|--------------|-------------------------------|--------------|------------------|----------------|-----------------------|--------------|-------------------------------|--------------|----------------------------|--|
| | | | Unit Cost | Extended Cost | Unit Cost | Extended Cost | Unit Cost | Extended Cost | Unit Cost | Extended Cost | Unit Cost | Extended Cost | |
| 2,500 | Can | Fluorescent Pink per bid specifications | \$1.95 | \$4,875.00 | \$1.95 | \$4,875.00 | \$1.95 | \$4,875.00 | \$1.95 | \$4,875.00 | \$2.00 | \$5,000.00 | |
| 2,500 | Can | Fluorescent Orange per bid specifications | \$1.95 | \$4,875.00 | \$1.95 | \$4,875.00 | \$1.95 | \$4,875.00 | \$1.95 | \$4,875.00 | \$2.00 | \$5,000.00 | |
| 2,500 | Can | White per bid specifications | \$1.95 | \$4,875.00 | \$1.95 | \$4,875.00 | \$1.95 | \$4,875.00 | \$1.95 | \$4,875.00 | \$2.00 | \$5,000.00 | |
| Total Order Extension: | | | \$14,625.00 | | \$14,625.00 | | \$14,625.00 | | \$14,625.00 | | \$15,000.00 | | |
| Delivery Time: | | | 10 Days | | 7 – 10 Days | | 7 Days Or Less | | 2 Days | | Two Weeks | | |
| QTY | U/M | U/M Description | | Continental Research Corp. | | SIS Paint, Inc. | | Blackburn Mgg. Co. | | Highway Technologies, Inc. | | McGregor Hardware, Inc. | |
| | | | Unit Cost | Extended Cost | Unit Cost | Extended Cost | Unit Cost | Extended Cost | Unit Cost | Extended Cost | Unit Cost | Extended Cost | |
| 2,500 | Can | Fluorescent Pink per bid specifications | \$2.05 | \$5,125.00 | \$2.17 | \$5,425.00 | \$2.24 | \$5,600.00 | \$2.34 | \$5,850.00 | \$2.50 | \$6,250.00 | |
| 2,500 | Can | Fluorescent Orange per bid specifications | \$2.05 | \$5,125.00 | \$2.17 | \$5,425.00 | \$2.24 | \$5,600.00 | \$2.34 | \$5,850.00 | \$2.50 | \$6,250.00 | |
| 2,500 | Can | White per bid specifications | \$2.05 | \$5,125.00 | \$2.17 | \$5,425.00 | \$2.24 | \$5,600.00 | \$2.34 | \$5,850.00 | \$2.50 | \$6,250.00 | |
| Total Order Extension: | | | \$15,375.00 | | \$16,275.00 | | \$16,800.00 | | \$17,550.00 | | \$18,750.00 | | |
| Delivery Time: | | | 3 – 5 Days | | 3 – 5 Days | | 5 Days | | 3 – 14 Days | | Now | | |

Diamond Products NuWay Concrete

| Estimated Quantities | U/M Description | | Meeks Building Materials | | Safety Zone Specialists, Inc. | | Sherwin Williams Co. | | Mid-City Lumbar Company, Ltd. | | |
|-------------------------|-----------------|---|-----------------------------|------------------|----------------------------------|------------------|-------------------------|------------------|----------------------------------|------------------|--|
| | | | Unit Cost | Extended Cost | Unit Cost | Extended Cost | Unit Cost | Extended Cost | Unit Cost | Extended Cost | |
| 2,500 | Can | Fluorescent Pink per bid specifications | \$2.69 | \$6,725.00 | \$3.08 | \$7,700.00 | \$2.88 | \$7,200.00 | \$3.59 | \$8,975.00 | |
| 2,500 | Can | Fluorescent Orange per bid specifications | \$2.69 | \$6,725.00 | \$3.08 | \$7,700.00 | \$3.68 | \$9,200.00 | \$3.59 | \$8,975.00 | |
| 2,500 | Can | White per bid specifications | \$2.69 | \$6,72500 | \$3.08 | \$7,700.00 | \$3.68 | \$9,200.00 | \$3.59 | \$8,975.00 | |
| | \$20,175.00 | | \$23,100.00 | | \$25,600.00 | | \$26,925.00 | | | | |
| Delivery Time: | | | | 3 – 5 Days | | 10 Days | | 3 Weeks | | 3 – 4 Days | |