

*Missouri
Department
of Transportation*



Ed. Hassinger, District Engineer

St. Louis Metro District
2309 Barrett Station Road
Ballwin, Mo. 63021
(314) 301-1431
www.modot.state.mo.us

www.modot.state.mo.us
Toll Free 1-888 ASK MoDOT

QUOTATION TABULATION

General Services

Thank you for your response to our Request for Bid D609-085–RW Demolition For your information, the following is a tabulation of all responses which were received. . If you have any questions, please contact me at the address/phone number shown above. Buyer: Terri Mount , Sr. Procurement Specialist

Unit of Measure	Description	1. Advanced Enviromental Services, Inc.		2. Sci Engineering, Inc.	
	Parcel 72, 802 Homestead Lane, Villa Ridge, Mo. Rte 100, Franklin County MO	Unit Cost	Extended Cost	Unit Cost	Extended Cost
1 - Lump Sum	Demolition and removal of 2-story frame house and garage with wood deck. Note: No removal of concrete portions- see specifications.	9400.00	\$9400.00	8700.00	\$8,700.00
1 - Lump Sum	Plug and dispose of Septic Tank	700.00	\$700.00	300.00	\$300.00
253 - Sq Ft	Removal of friable asbestos floor sheeting	7.00	\$1,771.00	7.50	\$1897.50
	SUBTOTAL COST	\$11,871.00			\$10,897.50

Unit of Measure	Description	Unit Cost	Extended Cost	Unit Cost	Extended Cost
	Parcel 24, 2106 W. Osage Street, Pacific, MO. Bus. Rte 44, Franklin County, MO.				
1 - Lump Sum	Demolition and removal of car wash structure, slabs, drains, foundations, asphalt parking lot, and miscellaneous improvements. Includes sawcut of existing asphalt.	11,100.00	\$11,100.00	\$15,200.00	\$15,200.00
	SUBTOTAL COST	\$11,100.00			\$15,200.00

Unit of Measure	Description	Unit Cost	Extended Cost	Unit Cost	Extended Cost
	Parcel 117A, 125 Harvest Drive, St. Charles, MO. Rte 94, St. Charles County, MO.	Vendor 1		Vendor 2	
1 - Lump Sum	Demolition and removal of 1-story frame house and garage, concrete basement/foundation, driveway, miscellaneous slabs, clothes line, and fence	9200.00	\$9,200.00	9100.00	\$9,100.00
1523 - SqFt	Removal of Cat II nonfriable asbestos transite siding	2.80	\$4,264.40	2.05	\$3,122.15
41 - LF	Removal of Cat II nonfriable asbestos window caulking	8.00	\$328.00	4.40	\$180.40
63 - Sq Ft	Removal of friable asbestos floor sheeting	3.00	\$189.00	5.25	\$330.75
3668- Sq Ft	Removal of friable asbestos sheetrock/joint tape/mud	2.88	\$10,563.84	4.18	\$15,332.24
45 - LF	Removal of Cat II nonfriable asbestos transite drain pipe	5.00	\$225.00	2.75	\$123.75
	SUBTOTAL COST	\$24,770.24			\$28,189.29

Unit of Measure	Description	Unit Cost	Extended Cost	Unit Cost	Extended Cost
	Parcels 117-130, South side of Harvest Drive, St. Charles, MO. Rte 94, St. Charles County, MO	Vendor 1		Vendor 2	
1 - Lump Sum	Clearing and grubbing of approximately 12 trees 12" to 36" diameter	6200.00	\$6,200.00	4275.00	\$4275.00
	SUBTOTAL COST	\$6,200.00			\$4275.00

	TOTAL COST – ALL 4 PARCELS	Vendor 1. \$53,941.24	Vendor 2. \$58,561.79
--	-----------------------------------	------------------------------	------------------------------

Unit of Measure	Description	3. Cardinal Environmental Operations		4. Premier Demolition Inc.	
	Parcel 72, 802 Homestead Lane, Villa Ridge, Mo. Rte 100, Franklin County MO	Unit Cost	Extended Cost	Unit Cost	Extended Cost
1 - Lump Sum	Demolition and removal of 2-story frame house and garage with wood deck. Note: No removal of concrete portions- see specifications.	15236.00	\$15,236.00	11750.00	\$11,750.00
1 - Lump Sum	Plug and dispose of Septic Tank	2138.00	\$2138.00	850.00	\$850.00
253 - Sq Ft	Removal of friable asbestos floor sheeting	1518.00	\$1518.00	4.25	\$1075.25
	SUBTOTAL COST	\$18,892.00		\$13,675.25	

Unit of Measure	Description	Unit Cost	Extended Cost	Unit Cost	Extended Cost
	Parcel 24, 2106 W. Osage Street, Pacific, MO. Bus. Rte 44, Franklin County, MO.	Vendor 3.		Vendor 4.	
1 - Lump Sum	Demolition and removal of car wash structure, slabs, drains, foundations, asphalt parking lot, and miscellaneous improvements. Includes sawcut of existing asphalt.	38726.00	\$38,726.00	12250.00	\$12,250.00
	SUBTOTAL COST	\$38,726.00		\$12,250.00	

Unit of Measure	Description	Unit Cost	Extended Cost	Unit Cost	Extended Cost
	Parcel 117A, 125 Harvest Drive, St. Charles, MO. Rte 94, St. Charles County, MO.	Vendor 3		Vendor 4	
1 - Lump Sum	Demolition and removal of 1-story frame house and garage, concrete basement/foundation, driveway, miscellaneous slabs, clothes line, and fence	18621.00	\$18,621.00	15750.00	\$15,750.00
1523 - SqFt	Removal of Cat II nonfriable asbestos transite siding	2136.00	\$2136.00	1.80	\$2,741.40
41 - LF	Removal of Cat II nonfriable asbestos window caulking	538.00	\$538.00	12.00	\$492.00
63 - Sq Ft	Removal of friable asbestos floor sheeting	1126.00	\$1126.00	4.15	\$1,085.00
3668- Sq Ft	Removal of friable asbestos sheetrock/joint tape/mud	13345.00	\$13,345.00	3.80	\$13,938.40
45 - LF	Removal of Cat II nonfriable asbestos transite drain pipe	429.00	\$429.00	3.50	\$157.50
	SUBTOTAL COST	\$36,195.00		\$34,164.30	

Unit of Measure	Description	Unit Cost	Extended Cost	Unit Cost	Extended Cost
	Parcels 117-130, South side of Harvest Drive, St. Charles, MO. Rte 94, St. Charles County, MO	Vendor 3		Vendor 4	
1 - Lump Sum	Clearing and grubbing of approximately 12 trees 12" to 36" diameter	14410.00	\$14418.00	5000.00	\$5000.00
	SUBTOTAL COST	\$14418.00		\$5000.00	

	TOTAL COST – ALL 4 PARCELS	Vendor 3 \$108,231.00		Vendor 4 \$65,089.55	
--	-----------------------------------	-----------------------	--	----------------------	--

Unit of Measure	Description	5. Aalco Wrecking		6. Hayden Wrecking Corporation	
	Parcel 72, 802 Homestead Lane, Villa Ridge, Mo. Rte 100, Franklin County MO				
1 - Lump Sum	Demolition and removal of 2-story frame house and garage with wood deck. Note: No removal of concrete portions- see specifications.	24800.00	\$24,800.00	10455.00	\$10,455.00
1 - Lump Sum	Plug and dispose of Septic Tank	2000.00	\$2000.00	700.00	\$700.00
253 - Sq Ft	Removal of friable asbestos floor sheeting	8.00	\$2,024.00	13.20	\$3,340.00
	SUBTOTAL COST	\$28,824.00		\$14,495.00	

Unit of Measure	Description	Unit Cost	Extended Cost	Unit Cost	Extended Cost
	Parcel 24, 2106 W. Osage Street, Pacific, MO. Bus. Rte 44, Franklin County, MO.	Vendor 5		Vendor 6	
1 - Lump Sum	Demolition and removal of car wash structure, slabs, drains, foundations, asphalt parking lot, and miscellaneous improvements. Includes sawcut of existing asphalt.	29800.00	\$29,800.00	19762.00	\$19,762.00
	SUBTOTAL COST	\$29,800.00		\$19,762.00	

Unit of Measure	Description	Unit Cost	Extended Cost	Unit Cost	Extended Cost
	Parcel 117A, 125 Harvest Drive, St. Charles, MO. Rte 94, St. Charles County, MO.	Vendor 5		Vendor 6	
1 - Lump Sum	Demolition and removal of 1-story frame house and garage, concrete basement/foundation, driveway, miscellaneous slabs, clothes line, and fence	16470.00	\$16,470.00	12594.00	\$12,594.00
1523 - SqFt	Removal of Cat II nonfriable asbestos transite siding	2.25	\$3,427.00	3.30	\$5,026.00
41 - LF	Removal of Cat II nonfriable asbestos window caulking	11.00	\$451.00	11.00	\$451.00
63 - Sq Ft	Removal of friable asbestos floor sheeting	8.00	\$504.00	13.20	\$832.00
3668- Sq Ft	Removal of friable asbestos sheetrock/joint tape/mud	4.50	\$16506.00	4.40	\$16,144.00
45 - LF	Removal of Cat II nonfriable asbestos transite drain pipe	7.00	\$315.00	11.00	\$495.00
	SUBTOTAL COST	\$37,673.00		\$35,542.00	

Unit of Measure	Description	Unit Cost	Extended Cost	Unit Cost	Extended Cost
	Parcels 117-130, South side of Harvest Drive, St. Charles, MO. Rte 94, St. Charles County, MO	Vendor 5		Vendor 6	
1 - Lump Sum	Clearing and grubbing of approximately 12 trees 12" to 36" diameter	15000.00	\$15,000.00	8661.00	\$8,661.00
	SUBTOTAL COST	\$15,000.00		\$8,661.00	

	TOTAL COST – ALL 4 PARCELS	Vendor 5 \$111,297.00		Vendor 6 \$78,460.00	
--	-----------------------------------	-----------------------	--	----------------------	--

Unit of Measure	Description	Vendor 7 Banner Environmental & Construction			
	Parcel 72, 802 Homestead Lane, Villa Ridge, Mo. Rte 100, Franklin County MO	Unit Cost	Extended Cost	Unit Cost	Extended Cost
1 - Lump Sum	Demolition and removal of 2-story frame house and garage with wood deck. Note: No removal of concrete portions- see specifications.	13038.00	\$13,038.00		
1 - Lump Sum	Plug and dispose of Septic Tank	1800.00	\$1,800.00		
253 - Sq Ft	Removal of friable asbestos floor sheeting	1695.00	\$1,695.00		
	SUBTOTAL COST	\$16,533.00			

Unit of Measure	Description	Unit Cost	Extended Cost	Unit Cost	Extended Cost
	Parcel 24, 2106 W. Osage Street, Pacific, MO. Bus. Rte 44, Franklin County, MO.	Vendor 7			
1 - Lump Sum	Demolition and removal of car wash structure, slabs, drains, foundations, asphalt parking lot, and miscellaneous improvements. Includes sawcut of existing asphalt.	17940.00	\$17,940.00		
	SUBTOTAL COST	\$17,940.00			

Unit of Measure	Description	Unit Cost	Extended Cost	Unit Cost	Extended Cost
	Parcel 117A, 125 Harvest Drive, St. Charles, MO. Rte 94, St. Charles County, MO.	Vendor 7			
1 - Lump Sum	Demolition and removal of 1-story frame house and garage, concrete basement/foundation, driveway, miscellaneous slabs, clothes line, and fence	27510.00	\$27,510.00		
1523 - SqFt	Removal of Cat II nonfriable asbestos transite siding	1900.00	\$1,900.00		
41 - LF	Removal of Cat II nonfriable asbestos window caulking	200.00	\$200.00		
63 - Sq Ft	Removal of friable asbestos floor sheeting	400.00	\$400.00		
3668- Sq Ft	Removal of friable asbestos sheetrock/joint tape/mud	6425.00	\$6,425.00		
45 - LF	Removal of Cat II nonfriable asbestos transite drain pipe	450.00	\$450.00		
	SUBTOTAL COST	\$36,885.00			

Unit of Measure	Description	Unit Cost	Extended Cost	Unit Cost	Extended Cost
	Parcels 117-130, South side of Harvest Drive, St. Charles, MO. Rte 94, St. Charles County, MO	Vendor 7			
1 - Lump Sum	Clearing and grubbing of approximately 12 trees 12" to 36" diameter	6280.00	\$6,680.00		
	SUBTOTAL COST	\$6,680.00			

	TOTAL COST – ALL 4 PARCELS	Vendor 7 \$77,638.00	
--	-----------------------------------	----------------------	--